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BID SUMMARY

Tender Notice No. NHSRCL/MUMBAI/CPM-1/18-19/R1/22
“Mumbai — Ahmadabad High Speed Rail Project:
Name of Work Proposed Mitigation Measures in Sanjay Gandhi National
Park & Tungareshwar Wildlife Sanctuary for wildlife
Movement between HSR Ch: 47.600 to 48.600 (approx.)”
Client/ Employer National High-Speed Rail Corporation Limited, New Delhi
Tender to be submitted / Chief Project Manager-I, National High Speed Rail
deposited / addressed (if it is sent | Corporation Limited, 1105-1 106, Eleventh Floor, P.L
by Post) to the office of Lokhande Marg, Chembur (west), Mumbai - 400 043.
Estimated Cost ¥ 41,00,000/- X Forty-One Lakh only) including GST

Cost of Tender document

¥ 3540/- R Three Thousand Five Hundred forty only)
including GST @18%

Earnest Money Deposit

¥ 82,000/- X Eighty-Two Thousand Only)

Completion period

06 (Six months)

Date and time of issue of tenders
from office

10:30 hrs.to 16:00 hrs. on all working days from
13.05.2019 to 03.06.2019

Date and time of submission of
tender

Up 03.06.2019 up to 11:00 hrs.

Date and time of opening of Bid

On 03.06.2019 at 11:30 hrs.

National High Speed Rail Corporation Limited
1105-1106, Eleventh Floor, P.L. Lokhande Marg
Chembur (west), Mumbai - 400 043.

=
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NOTICE INVITING TENDER
(NIT)
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National High Speed Rail Corporation Limited . o Q\
(A Joint Sector Company of Govt. of India and Participating 7 ‘
State Government) Natona!

NHSRCL/MUMBAI/CPM-1/18-19/R1/22

NOTICE INVITING TENDER

Sub: Mumbai — Ahmadabad High Speed Rail Project: Proposed Mitigation Measures in Sanjay
Gandhi National Park & Tungareshwar Wildlife Sanctuary for wildlife Movement between
HSR Ch: 47.600 to 48.600 (approx.)

1.0 Chief Project Manager, National High Speed Rail Corporation Limited, 1105-1106,
Eleventh Floor, Universal Majestic, P.L. Lokhande Marg, Chembur (west), Mumbai - 400
043 invites sealed Tender in prescribed forms for the above mentioned work.

|
SL Time & Date Earnest - . .
No. Name of Work of Submission Money Deposit () CompletolyFeriod
Mumbai — Ahmadabad
High Speed Rail Project:
Proposed Mitigation
Measures in Sanjay Up to ]
Gandhi National Park & | oo /<% 00 | Rs. 82,000/- (Eighty 06
Lo | Tungareshwar Wildlife 11:00 h Two Thousand Only) (Six) Months
. B— : rs.
Sanctuary for Wildlife
Movement between HSR
| Ch: 47.600 to 48.600
| (approx.) L

2.0 | The cost of Tender Document is Rs. 3540/-(Rupees Three Thousand Five Hundred Forty
only) including GST @18%, in the form of DD or banker’s cheque from any Nationalized or
Scheduled Indian Bank in favor of “National High-Speed Rail Corporation Limited”.

The tender documents will be available for download on www.nhsrcl.in under the link
“Tenders --—> Active Tenders” and on CPP portal (https://eprocure.gov.in/cppp/ )

|

The cost of tender document should be submitted along with tender form in the form of Pay
| Order/Demand Draft/Fixed Deposit Receipt payable in favor of M/s National High Speed
| Rail Corporation Limited at New Delhi. Tenders received without tender fee shall be
summarily rejected.

2

Jus,
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3.0

' Completed original tender documents sealed in an envelope super-scribing the name of work; |

name of the bidder and address of the tender, shall be submitted at NHSRCL’s office at address
in Para 1.0 above on or before 11:00 hrs. on 03.06.2019. Tender duly sealed in the prescribed
manner above can also be sent through Registered Post/Courier so as to reach at the office
address given in para 1.0 above not later than 11.00 hrs. on 03.06.2019. Any tender received
later than 11:00 hrs. at NHSRCL’s office at Mumbai on 03.06.2019 shall be rejected and
returned to the bidder unopened. Earnest Money Deposit of Rs. 82,000/- ( Eighty-Two |
Thousand only) may be submitted in the form of Pay Order/Demand Draft/Fixed Deposit
Receipt payable in favor of M/s National High Speed Rail Corporation Limited at New Delhi.
Tender received without Earnest Money Deposit shall be summarily rejected.

4.0

Tender shall be submitted in accordance with the terms of the “Instruction to Tenderers” in
the attachment hereto, which forms part of this Notice Inviting Tender.

5.0

 /reject any or all tenders without assigning any reasons thereof.

National High Speed Rail Corporation Limited reserves the right to cancel the tender before
submission/opening of tender, postpone the tender submission/opening date and to accept

6.0

Tenderer may note that they are liable to be disqualified at any time during the tendering |
process in case any of the information furnished by them is not found to be true. The decision
of NHSRCL in this regard shall be final and binding.

7.0

The validity of the offer shall be 90 days from the date of opening of the tender.

8.0

Eligibility Criteria for special nature of work

The tenderer must have experience of carrying out work of structural design, feasibility study,
preparatory study and/or field survey and/or for design of ROB, RUB etc. for rail, metro, sub
urban rail, tunneling etc. for State/ Central Government, Government undertaking, Authority, |
Corporation etc.

The value of such single work completed during last three years should not be less than Rs.
14.5 Lakhs. They are required to submit Certificate issued by Government |
departments/Corporation/ Authority along-with tender documents.

9.0

Pre-bid Meeting

Pre-bid meeting shall be held on 27.05.2019 at 11.00 hrs. Interested bidder may attend the
meeting. However, attending the meeting is not compulsory.

10.0

Rates should be quoted in BOQ only. Rate quoted elsewhere in the tender document or given
in separate envelope shall not be evaluated and tender shall be considered incomplete.

11.0

Any special conditions shall be brought out clearly in the forwarding letter. Any special
condition quoted elsewhere in the tender document shall not be considered part of offer.

12.0

A notarized affidavit shall be submitted on non-judicial stamp paper stating that they are |
not liable to be disqualified and all their statements/ documents submitted along with bid are
true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed in
Instruction to tenderer. |

Chief Project Manager,
National High Speed Rail Corporation Limited
Universal Majestic
1105-1106, Eleventh Floor, P.L. Lokhande Marg
Chembur (west), Mumbai - 400 043.
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BIDDING APPLICATION
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BIDDING APPLICATION

To,

NATIONAL HIGH SPEED RAIL CORPORATION LIMITED
Acting through

Chief Project Manager,

National High Speed Rail Corporation Limited
1105-1106, Eleventh Floor, Universal Majestic,
P.L Lokhande Marg

Chembur (west), Mumbai - 400 043.

Dear Sir,
I/'We, (Name and address of the Tenderer) have read the various

terms and conditions of the tender documents attached herewith duly signed by me/us and agree to
abide by the same. I/We also agree to keep this tender open for acceptance for a period of 180 days
from the date fixed for opening the same.

I/We have quoted our rates in the Bill of Quantities taking into account all the above factors and we offer
to do the work “Mumbai — Ahmadabad High Speed Rail Project: Proposed Mitigation Measures
in Sanjay Gandhi National Park & Tungareshwar Wildlife Sanctuary for wildlife Movement
between HSR Ch: 47.600 to 48.600 (approx.)” quoted in the attached Bill of Quantities and hereby
bind ourselves to complete the work in all respects within time schedule depicted in tender documents
from the date of issue of letter of acceptance of tender.

I/We also understand that until a formal Contract Agreement is executed, Letter of Acceptance along
with all tender documents shall constitute a binding contract between me/us and National High Speed
Rail Corporation Limited.

Thanking you,

Yours faithfully,

Signature in capacityof =~

duly authorised to sign bids for and on behalf of:

(In Block capital letters)

Date this day of 2019

Page [15 Signature of Tenderer



—rae Tender No. NHSRCL/ MUMBAI/CPM-1/18-19/R1/22

(Page intentionally Kept Blank)

’"'F"‘Tév,g e l % Signature of Tenderer



7“3 Tender No. NHSRCL/ MUMBAI/CPM-1/18-19/R1/22

INSTRUCTIONS TO TENDERER (ITT)
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Instructions to Tenderers (ITT)

1.0

General

1.1

Name of the Work: “Mumbai — Ahmadabad High Speed Rail Project: Proposed Mitigation
Measures in Sanjay Gandhi National Park & Tungareshwar Wildlife Sanctuary for wildlife
Movement between HSR Ch: 47.600 to 48.600 (approx.)”

1.2

The bidder should accompany the following documents duly sealed in the tender envelope:

1) Attested copies of Affidavit for sole proprietorship / partnership deed / memorandum and
Articles of Association along with details pertaining to place of registration, principal place of
business of the firm, etc.

ii) Attested copy of power of attorney on non judicial stamp paper of appropriate value of the
signatory of bid on behalf of the tenderer.

iii) Earnest Money Deposit of Rs. 82,000/- (Rs. Eighty Two Thousand only) may be submitted in
the form of Pay Order/Demand Draft/Fixed Deposit Receipt payable in favour of M/s National
High Speed Rail Corporation Limited at New Delhi. Tender received without Earnest Money
Deposit shall be summarily rejected.

iv) Attested copy of Goods and Service Tax Registration (as applicable) & PAN Card.
v) Details of deployment of resources.

vi) Last Three financial year’s and current financial year audited Balance Sheet duly certified by
Chartered Accountant for eligibility criertia.

vii) Copies of the work completion certificates duly attested from the clients for having completed
works of similar nature should be as per enclosed format.

viii) A copy of notarized affidavit non-judicial stamp paper stating that they are not liable to be
disqualified and all their statements/ documents submitted along with bid are true and factual.
Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure C. Non-
submission of a copy of notarised affidavit by the bidder shall result in summarily rejection of
his/ their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit
the supporting document duly self-attested by which they/he are/is qualifying the Qualifying
Criteria mentioned in the tender document.

1.3

The work is proposed to be executed under the following relationship:

Client / Employer: National High-Speed Rail Corporation Limited,
1105 -1106, Eleventh Floor, Universal Majestic, P.L. Lokhande Marg, Chembur (west),
Mumbai

b)

Contractor: The successful Tenderer to whom the work is awarded shall become the Contractor
who will execute the work. -

1.4

Throughout these bidding documents, the terms “bid” and “tender” and their derivatives (“bidder”/
“Tenderer”) “bid/tendered”, “bidding™/ “tendering” etc. are synonymous. Day means calendar day.
Singular also means plural.

T
. %@ |
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1.5

Scope of Work:
The brief scope of work includes preparation of GAD and reality modeling for Overpass over the

alignment of DFCCIL, IR and underpass below alignment of NHSRCL, MMC and elevated PWD
road, designing of technical requirements related to wildlife corridor, Support services for getting |
stage-II clearances from MoEFCC and other authorities and structural design of PWD road and cost
estimation as per approved GAD including complete approvals.

(Refer Terms of References for detailed scope of work)

1.6

Tenderers may carefully note that they are liable to be disqualified at any time during the tendering
process in case any of the information furnished by them is found to be in accurate or untrue Tenderers
may carefully note that they are liable to be disqualified at any time during the tendering process in
case any of the information furnished by them is found to be inaccurate or untrue.

1.7

A Tenderer shall submit only one bid in the capacity of an Individual or Sole Proprietor, Partnership |
firm or Company. Violation of this condition is liable to a Tenderer’s disqualification. Joint Venture
(s) / Consortium (s)/ Association (s) cannot participate in this tender.

2.0

Rates / Prices/Costs

The rates shall be offered in the enclosed “Bill of Quantity” (BOQ). The rates shall include cost of all
activities, wages, all allowances and benefits, payment towards entitled medical and annual leave, PF
& PF contributions, incidental costs, insurance (as applicable).

3.0

BIDDING DOCUMENTS

3.1

Content of bidding documents

The bidding documents include the following:
Notice Inviting Tender (NIT)

Bidding Application

Instruction to Tenderer (ITT)

Special Conditions of Contract (SCC)
Performa

Bill of Quantities

3.2

The bidder is expected to examine all instructions, terms, conditions, forms, specifications and any
other information in the bidding documents. Failure to furnish all information required by the bidding
documents or submission of a bid not substantially responsive to the bidding documents in every
respect will be at the bidder’s risk and may result in rejection of their bid.

4.0

COST OF BIDDING

4.1

The bidder shall bear all costs associated with the preparation and submission of the bid and the
Employer will in no case be responsible or liable for these costs regardless of the conduct or the

outcome of the bidding process.

5.0

UNDERSTANDING AND AMENDMENT OF TENDER DOCUMENTS

5.1

The bidder must obtain for itself on its own responsibility and its own cost all the information including
risks, contingencies & other circumstances in execution of the work. It shall also carefully read and
understand all its obligations & liabilities given in tender documents.

The bidder is advised to visit and examine the site where the work is to be executed and its
surroundings or other areas as deemed fit by the bidder and obtain for itself on its own responsibility
all information that may be necessary for preparing the bid and execution of the contract. The cost of
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visiting the site and collecting relevant data shall be at the bidder’s own expenses. It is a condition of
the tender that the Tenderer is deemed to have visited the site and satisfied himself with all the
conditions prevailing including any difficulties for executing the work.

5.3

At any time prior to the deadline for submission of bids, Employer may for any reason whether at its
own initiative or in response to any request by any prospective bidder amend the bidding documents
by issuing Corrigendum, which shall be part of the Tender documents. The amendment shall also be
published in NHSRCL website (www.nhsrcl.in) and on CPP portal (hitps://eprocure.gov.in/cppp/).
Non-inclusion of corrigendum shall be considered incomplete submission and such offers shall be
liable for rejection

5.4

Employer may at its discretion extend the deadline for submission of the bids at any time before the
time of submission of the bids and the same will be published in NHSRCL website (www.nhsrcl.in) and
on CPP portal (https://eprocure.gov.in/cppp/).

6.0

Language of Bid

6.1

The bid prepared by the bidder and all documents related to the bid shall be written in English.

7.0

Signing of all Bid Papers and Completing Bill of Quantities

71

All the pages of the tender documents, Bill of Quantities and accompanying documents must be
properly stamped and signed by the authorized signatory holding the Power of Attorney on each page.
(The bidder is to enclose a copy of Power of Attorney).

7.2

The bidder must fill and submit the prices and % rate above or below as per instructions given in Bill
of Quantities. He shall not make any addition or alteration.

7.3

Any overwriting, erasures or cancellations shall only be valid, if they are initialed by the signatory
(ies) to the bid.

8.0

DEVIATIONS

8.1

The bidder should clearly read and understand all the terms and conditions, specifications,
corrigendum etc. mentioned in the original tender documents. If the Tenderer has any observations,
the same may be indicated in his forwarding letter along with the tender. The Tenderer is advised not
to make any corrections, additions or alterations in the original bid documents. If bidder makes any
correction in his own entries the same shall be initialed and stamped by him. If this condition is not
complied with, bid is liable to be rejected.

9.0

Deadline for submission of tender

9.1

The tender duly filled must be received by Employer at address specified not later than the date and
time as mentioned in the “Notice Inviting Tender”.

9.2

An-)7 tender related documents received later than the deadline prescribed for submission of tender by
Employer shall be rejected.

9.3

Tender brought to the office of Employer later than the deadline prescribed but before the opening
time mentioned in the bidding document shall be declared as delayed tender and may be considered
by Employer and decided on its merits. The decision of the Employer shall be final and binding.

9.4

Any Tender received after opening of the tender shall be rejected and returned unopened to the
Tenderer.

R T
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| 10.0 Withdrawal of tender

10.1 | No tender can be withdrawn after submission and during tender validity period.

10.2 | Submission of a tender by a Tenderer implies that he had read all the tender documents including
amendments if any, visited the site and has made himself aware of the scope and specifications of the
work to be done, local conditions and other factors having any bearing the work.

11.0 | Sealing and Marking of tender document

11.1 | The bidder shall submit the sealed tender in original clearly mentioning the name of work, due date
and time of submission of the tender, name and address of the bidder and address of the tenderer. All
documents should be submitted in one envelope unless specified.

12.0 | Transfer of tender documents
Transfer of Tender documents purchased by one intending Tenderer to another Tenderer is not
permissible. Tenderer can submit tender only on the documents purchased by him.

13.0 | Earnest money

13.1 | Earnest Money Deposit
The Tenderer must furnish the Earnest Money as indicated in Notice Inviting Tender’ for the work as
specified failing which the tender shall be summarily rejected. The Earnest Money may be in any one
of the following forms:

a. Pay Order/Demand Draft of any Scheduled Bank in India in favour of National High Speed Rail
Corporation Limited payable at New Delhi. It is mandatory for bidders to provide their bankers details
(name of bank and branch) along with their own bank details (account no., name of account holder,
NEFT / RTGS details).

b. Fixed Deposit Receipt issued by any Scheduled Bank in India endorsed in favour of National High
Speed Rail Corporation Limited payable at New Delhi.

c. No interest shall be allowed on Earmmest Money Deposit.

d. Any firm recognized by Department of Industrial Policy and Promotion(DIPP) as Startups’ shall
be exempted from payment of earnest money deposit detailed above.

For the successful Tenderer, earnest money will be retained as part of the security deposit.

13.2 | Forfeiture of Earnest Money: - ]
The Eamest Money of the successful Tenderer is liable to be forfeited if he fails to: sign the Contract
Agreement in accordance with the terms of the tender, or Commence the work within the time period
stipulated in the tender.

In case of forfeiture of EMD, the Tenderer shall be debarred from bidding in case of re-invitation of
the tenders.

| 13.3 | Return of Earnest Money:
The Earnest Money of the unsuccessful Tenderers in the form of FDR shall be discharged and returned
as promptly as possible and the Earnest Money in the form of DD/Pay Order shall be directly credited
to his bank account through Electronic Fund Transfer, under advice to the bidder.

14.0 | Period of validity of the tender
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14.1

The tender shall remain valid for the period indicated in “NIT” after the date of the opening of the |
tender. If the Tenderer gives validity period less than that fixed/prescribed by Employer, the tender
shall be liable to be rejected.

14.2

Notwithstanding the above clause, Employer may solicit the Tenderers’ consent to an extension of the |
validity period of the tender. The request and the response shall be made in writing.

15.0

Submission of tenders

15.1

The tender shall be submitted on or before the due date and time with all the relevant documents as
mentioned in the tender documents and the following:

Forwarding letter of the Tenderer. Any special conditions shall be brought out clearly in the forwarding
letter. Any special condition quoted elsewhere in the tender document shall not be considered part of
offer.

15.2

Before submitting the tender, the Tenderer/s will be deemed to have satisfied himself by his actual
inspection of the site, climatic condition records from state government and/or Indian Meteorological
Department and the locality of the works that all conditions liable to be encountered during execution
of the works are taken into account and that the rates quoted by the Tenderer/s in the tender schedule
are adequate and all-inclusive for the completion of works to the entire satisfaction of the Officer-in-

charge.

16.0

Bid opening and evaluation

16.1

Tenders will be opened at the address mentioned in “Notice Inviting Tender” in presence of Tenderers
or authorized representatives of Tenderers who wish to attend the opening of tenders. Physical
presence during Bid opening is optional.

16.2

Tenderers or their authorized representatives who are present shall sign register in evidence of their
attendance.

16.3

Tenderers name, presence or absence of requisite total cost of work quoted or any other details as
Employer may consider appropriate will be announced and recorded at the time of bid opening.

17.0

Negotiation

17.1

_ shall remain open for acceptance on its original terms and conditions.” _

The Employer/Officer-in-charge reserves the right to negotiate the offer submitted by the Tenderer/s
to withdraw certain conditions or to bring down the rates to a reasonable level. The Tenderer must
note that during negotiation of rates of items of BOQ can only be reduced and not increased by the
Tenderer. In case the Tenderer introduces any new condition or increases rates of any item of BOQ,
his negotiated offer is liable to be rejected and the original offer shall remain valid and binding on him.

Should NHSRCL decide to negotiate with view to bring down the rates, the Tenderer called for
negotiation should furnish the following form of declaration before the commencement of negotiation.

“I do declare that in the event of failure
of contemplated negotiations relating to Tender No.
dated my original tender |

DI ,~ Kj’o-’)
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18.0

Evaluation of Bid. . | :

18.1

The Employer shall examine the bids to determine whether they are complete, whether copy of all
relevant documents have been received not later than the prescribed date and time for bid submission
and generally in order.

18.2

Arithmetical errors shall be rectified on the following basis. If there is a discrepancy between the unit |
price and the total price, which is obtained by multiplying the unit price and quantity, or between
subtotals and the total price, the unit or subtotal price shall prevail, and the total price shall be corrected.

18.3

Prior to the detailed evaluation, Employer shall determine whether each bid is of acceptable quality,
is generally complete and is substantially responsive to the bidding documents. For purposes of this
determination, a substantially responsive bid is one that conforms to all the terms, conditions and
specifications of the bidding documents without material deviations, objections, conditionality or
reservation. A material deviation, objections, conditionality or reservation is one:

That affects in any substantial way the scope, quality or performance of the contract.

That limits in any substantial way, inconsistent with the bidding documents, the Employers”’ rights or
the successful Bidder’s obligations under the contracts; or

Whose rectification would unfairly affect the competitive position of other Bidders who are presenting
substantially responsive bids.

18.4

In case of tenders containing any conditions or deviations or reservations about contents of tender
document, Employer may ask for withdrawal of such conditions/deviations/reservations. If the
Tenderer does not withdraw such conditions/deviations/ reservations, the tender shall be treated as
non- responsive. Employer’s decision regarding responsiveness or non-responsiveness of a tender
shall be final and binding.

19.0

Canvassing

19.1

20.0

No Tenderer is permltted to canvass to Employer on any ‘matter relatmg to this tender. Any
Tenderer found doing so may be disqualified and his bid may be rejected.

iiight t_o accept any tender or reject all tenders

20.1

Employer/officer-in-charge reserves the right to accept, split, divide, negotiate, cancel or reject any
tender or to annul and reject all tenders at any time prior to the award of the contract without incurring
any liability to the affected Tenderers or any obligation to inform affected Tenderer, the grounds of

such action.

21.0

Award of contract

21.1

Employer/ officer-in-charge shall notify the successful Tenderer in writing by a Registered
Letter/Courier/ Speed Post/FAX or per bearer that his tender has been accepted.

21.2

Letter of Acceptance shall constitute a legal and binding contract between Employer/Officer-in-charge
and the Contractor till such time the contract agreement is signed.

22.0

Standard of servic_e (s) - |

bze
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22.1

Tenderer shall carry out the services in conformity with the generally accepted norms and sound |
standards. Tenderer shall be responsible for the services rendered. In case of any deficiency or
otherwise Tenderer shall promptly correct the same.

The Contractor shall indemnify and save harmless NHSRCL from and against all actions, suit
proceedings losses, costs, damages, charges, claims and demands of every nature and description
brought or recovered against NHSRCL by reason of any act or omission of the Contractor, his agents
or employees, in the execution of the works or in his guarding of the same. All sums payable by way
of compensation under any of these conditions shall be considered as reasonable compensation to be
applied to the actual loss or damage sustained, and whether or not any damage shall have been
sustained.

23.0

Completion of work (s)

23.1

The duration of work shall be 06 months.

24.0

Quoting the Rate
Rates should be quoted in BOQ only in figures and in words. Rate quoted elsewhere in the tender _
document or given in separate envelope shall not be evaluated and tender shall be considered |

incomplete.

25.0

Special Conditions
Any special conditions shall be brought out clearly in the forwarding letter. Any special condition |
quoted elsewhere in the tender document shall not be considered part of offer.

‘w
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ANNEXURE-A

FORMAT FOR WORK EXPERIENCE
(For Technical Eligibility)

(i) The following information should be provided in the format indicated for each reference project
for which your company, either individually as a corporate entity or as one of the major companies
within a Jegally contracted by the client.

(i) The information should be specific & to the point to facilitate a quick and objective decision.

(iii) CERTIFCATE FROM CLIENT SHALL BE ATTACHED AS A PROOF.

1 | Nameof Work e
2a | Dateof Start i eriireeeieraerenerrenaa e
2b | Date of Completion (Stipulated/Original) | ......oiiiiiiiiiiiiiiiiiiieeaes
2¢ | Date of Completion (Actual/Final) | L. e
2d | Completion Cost (Actual/Final) | .iveirineiirineieineeennns = 10 T
3 | Detail of Client: -Name of Client...........ccccoevenene..
-Phone Number............c.cccoveeninennn
SAAAress.....ooeeii e
4 | Were services provided as YES /NO
JV/Consortium?
5 | Ifyes, then exact description of the | ... i
division of responsibility between you &
your Associate.
6 | Whether certificate from Client attached | YES / NO

Signature of Authorized Representative

Name
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ANNEXURE-B

FORMAT FOR LIST OF WORK ON HAND

The following information should be provided in the format indicated for each reference work

for which your company, either individually as a corporate entity or as one of the major companies was
legally contracted by the client.

(11) List shall be provided for only those projects where Structural Design, preparation of GAD, field
survey was carried out during last five years.

(iii) The information should be specific & to the point to facilitate a quick and objective decision.

(iv) Certificate from client shall be produced for checking if demanded by committee
members during evaluation.

. List of organisations for which Structural Design, feasibility study, preparatory study and/ or field
survey and/or design and estimation of RUB/ROB was undertaken:

SIL. Nameof | Nameof | Valueof | Whether work | Details of field | Consultancy fee
No Project Client | Project (Rs) | executed in ' survey received
L JV/Consortium. undertaken

Signature of Authorized Representative

Name

Poctts=—

-
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ANNEXURE-C

FORMAT FOR AFFIDAVIT TO BE SUBMITTED / UPLOADED BY TENDERER ALONG
WITH THE TENDER DOCUMENTS

(To be executed in presence of public notary on non-judicial stamp paper of the value of Rs. 100/-. The
stamp paper has to be in the name of the tenderer) **

e (Name and designation) ** appointed as the

attorney/authorized signatory of the tenderer (including its constituents),
MIs i (herein after called tenderer) for the purpose of the Tender documents for the work of
as per the tender No. of NHSRCL, do hereby solemnly affirm and state on the

behalf of the tenderer including its constituents as under:

1. I/ we the tenderer () am/are signing this document after carefully reading the contents.

2. I/ wethe tenderer (s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof.

3. I/ we hereby declare that I/we have downloaded the tender documents from NHSRCL website (www.nhsrclin) and
CPP portal (https://eprocure.gov.in/cppp/ ).

4. /e have verified the content of the document from the website & CPP Portal and there is no addition, no deletion
or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage i.e. evaluation
of tenders, execution of work or final payment of contract, the master copy available with the NHSRCL administration
shall be final and binding upon me/us.

5. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements.

6. l/we also understand that my/our offer will be evaluated based on the documents/credentials submitted along with
the offer and same shall be binding upon me/us.

7. | /we declare that the information and documents submitted along the tender by me/us are correct and | /we are fully
responsible for the correctness of the information and documents, submitted by us.

8. | /we understand that if the certificates regarding eligibility criteria submitted by us are found to be forgedfalse or
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender EMD besides
banning of business for a period of up to five year. Further, l/we (insert name of the tenderer) **. and
all my/our constituents understand that my/our offer shall be summarily rejected.

9. | /We also understand that if the certificates submitted by us are found to be false/forged or incorrect at any time the
award of the contract, it will lead to termination of the contract, along with forfeiture of EMD/SD and performance
guarantee besides any other action provided in the contract including banning of business for a period of up to five

years.

DEPONENT
SEAL AND SIGNATURE
OF THE TENDERER

VARIFICATION

I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/our above affidavit are
true and correct. Nothing has been concealed and no part of it is false.

DEPONENT

SEAL AND SIGNATURE

OF THE TENDERER
Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.
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TERMS OF REFERENCE / SCOPE OF
WORK
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1.0 | General Information

| The Proposed alignment of the MAHSR passes through the various land use in the state of
‘ Maharashtra and Gujarat. The Current approved alignment is passing through Protected Wildlife
| Area and Eco Sensitive Zone of the areas of Thane Creek Flamingo Sanctuary (TCFS), Sanjay
‘ Gandhi National Park (SNGP) and Tungareshwar Wildlife sanctuary (TWLS).

- The HSR corridor passes through underground alignment in TCFS, and on viaduct in SGNP and
‘ TWLS. A narrow corridor of about 100m is available between HSR CH: 48.200 and CH:48:600,
as the only viable area between the SGNP and TWLS for planning linear infrastructure projects
connecting the Mumbai Metropolitan area with the areas of north. At present, Dedicated Freight
Corridor (DFCCIL), Multi Model Corridor also proposed along with Mumbai Ahmadabad High
Speed Rail Corridor, from the same narrow corridor. Suitable mitigation measures need to be
adopted for SGNP-TWLS multiple project corridor such that wild life crossing and conservation
efforts can be achieved, while ensuring that the project should also remain feasible for
implementation.

NHSRCL had submitted its proposal to the National Board of Wildlife (NBWL), in accordance
of the Wildlife Protection Act 1972 to permit the construction of Mumbai — Ahmadabad High
Speed Rail Project form above Sanctuaries/ National Park. As per proposal diversion of
forestland and non-forestland from Thane Creek Flamingo Sanctuary, Sanjay Gandhi National
Park and Tungareshwar Wildlife Sanctuary for project is required.

The NBWL Standing Committee have recommended the project subject conditions as under;

1. Permissions for starting the work on the project shall be granted by the state government
only when Animal Passage Plan is prepared by project proponents in consultation with
State Chief Wildlife Warden on the basis of WII guidelines named Eco Friendly
Measures to Mitigate Impact on Linear Infrastrutture on Wildlife.

2. The project proponent will comply with all the conditions imposed by the State Chief
Wildlife Warden and Mitigative measures imposed by Committee constituted by the
State Board for Wildlife.

3. Annual compliance certificate on the stipulated conditions should be submitted by the
project proponent to the State Chief Wildlife Warden and an annual compliance
certificate shall be submitted by the State Chief Wildlife Warden to Gol.

2.0 | Detailed Scope of Work

For Preparation of Animal Passage plan and compliance of other conditions the following
activities are required;

2.1 | Preparation of General Arrangement Drawing (GAD) and reality modelling for
Overpass over existing Railway line and proposed DFC & MRVC lines and Underpass
below elevated PWD road, HSR and MMC Corridor and GAD for widening of culvert
below IR and PWD road.

General Arrangement Drawing is required to be prepared for a combined Overpass (over the
existing Diva - Vasai railway line and proposed DFC line) and Underpass (under MAHSR,
MMC and an elevated PWD road). At present, PWD road is at grade. Elevated Road is to be
_ planned to facilitate crossing of wildlife from passage below if required.

AT b
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a.

The following sub works are part of preparation of GAD and reality modelling;

Collection, study and interpretation of plan & section of Mumbai Rail Vikas Corporation
line (MRVC), DFCCIL Line, Multimode! Corridor of MMRDA. It will include
coordination and collection of details from all stakeholders.

Carrying out the survey of the alignment using mid height capability mapping drone of
Indian licensed manufacturer having various interoperable Medium Altitude Long
Endurance (MALE) drone with at least 24 megapixel camera and variety of payload and
sensors. (including taking permissions for flying Drone)

Carrying out a detailed topographic survey, using digital aero triangulation and GPS,
need to be done along the alignment of MAHSR for sufficient width (atleast 75 m on LH
side and 50 m on RH side), so that alignment of DFCCIL, MMC, IR are covered.

Preparation and approval of GAD for overpass over the alignment of DFCCIL, IR, and
under pass below alignment of NHSRCL MMC and elevated PWD road.

Preparation of GAD for elevation of existing PWD road suitably to accomodate
underpass below it.

Preparation of GAD for widening of existing culverts under PWD road and Indian
Railway line wherever required.

Preparation of report in both electronic format (in X, Y, Z Coordinate system), 3D
Models and hard copies. The digital output needs to be a high-resolution 3D model
of the existing conditions with a navigable fully photo-textured, geographically located
3D model with precise geometry. A licensed version of the software for future processing
needs to be delivered along with the 3d model. Plans, longitudinal sections and cross-
sections shall be prepared to the scale.

Still oblique photography to create 3D vector model.

Preparation of a scaled 3D rendered model in 3D max software having resolution upto
4K for the proposed overpass cum underpass, HSR, DFCCIL, MMC, utilities etc based
on available technical specifications and drawings of NHRSCL and other Agencies.

Superimposition of 3D model of the proposed structures i.e. Overpass, DFCCIL
alignment, NHSRCL alignment, MMC etc, on actual 3D model of the area.

Preparation of animation film in augmented reality software using the rendered models
and actual videos with well researched and drafted script in Marathi , Hindi and

English languages.

Prepare final documentary film of actual work done and the challenges faced using stock
photos and videos)
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2.2

2.3

24

parameters, format for submission, any special instruction etc.

] m. Getting approval of GAD from different stakeholder i.e. DFCCIL., Indian Railwaﬁ

‘ MRVC, MMRDA, PWD and Chief Warden of Wildlife.

| n. Submission of BOQ and item wise cost estimate for civil works supported by rate
analysis.

‘ Designing the technical requirements related to effective wildlife corridors

‘ Once civil works of the Overpass cum Underpass are completed, it need to be suitable
modified to suit to requirement of wild life corridor. The following works required to be

carried out for the it;
| a. Preparation of the Animal Passage Plan in consultation with State Chief Wild Life
‘ Warden on the basis of WII guidelines named Eco Fi riendly Measures to Mitigate Impact
on Linear Infrastrutture on Wildlife.

b. Design of the technical requirements (re-wilding, Guide fencing ground preparation)
related to effective wildlife corridors Co-ordination in consultation with joint wildlife
corridor expert team comprising SGNP and TWLS Wildlife department, BNHS,
Wildlife Institute (WII), Satpuda Foundation, Wildlife Conservation Trust (WCT).

c. Getting approval of Animal passage plan from concerned stakeholders i.e. Chief Warden
of Wildlife.

d. Submission of BOQ and item wise cost estimate for Wild Life Corridor supported by
rate analysis.

Support services for getting the Stage-I1 approval from MoEFCC and other authorities.

In this connection the agency need co-ordinate with Chief Wild Life Warden of Maharashtra and other
authorities to do get stage II clearance. It also includes getting Clearances from MOEFCC and NBWL,
if required. The work includes but not limited to, attending meeting on behalf of NHSRCL, preparation
of presentations, drafting letters etc.

Structural Design of elevated PWD road as per approved General Arrangement Drawing.

The agency will submit detailed design, drawing and BOQ of all components of a viaduct i.e. design of
foundations, piers, backfill, bearing, girder, slap, dirt wall, abutments, railings etc. including necessary
geotechnical investigation at the proposed pier locations. Geotechnical report shall be submitted to
NHSRCL separately.

Design shall be done as per applicable IS Code, IRC code and local instructions applicable for Mumbai
Metropolitan Region if any. Proof checking of the design shall be done by IIT/B or any other reputed
government institute. Actual cost of proof check shall be borne by NHSRCL..

The construction of the elevated PWD road shall be taken up by MMRDA, hence the agency
shall coordinate with MMRDA to get the details/ guidelines regarding design criteria,

Signature of Tenderer
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2.5

3.0

Reporting and Submission

The agency shall submit the following,

a.

Approved of GAD for overpass over the alignment of DFCCIL, IR and under pass below
alignment of NHSRCL, MMC and elevated PWD road. Approval will have to be taken
from all stakeholders.

Approved GAD for elevation of existing PWD road to accomodate under pass below it.

Detailed BOQ and Item wise cost supported with Rate Analysis.

A scaled 3D rendered model in 3D max software having resolution upto 4K for the
proposed overpass cum underpass, HSR , DFCCIL, MMC, utilities etc based on
available technical specifications and drawings of NHRSCL and other Agencies.

Superimposed 3D model of the proposed structures i.e. Overpass, DFCCIL alignment,
NHSRCL alignment, MMC etc, on actual 3D model of the area

Animation film in augmented reality software using the rendered models and actual
videos with well researched and drafted script in Marathi, Hindi and English languages

Documentary film of actual work done and the challenges faced using stock photos and
videos)

Animal Passage Plan approved by Chief Wild Life Warden.

Technical requirements (re-wilding, Guide fencing ground preparation) related to
effective wildlife corridors as suggested by wild life corridor experts.

Details of Underpass/ overpass being constructed by DFCCIL in Nagle village.
Planning and design of existing culvert under PWD road to make it useful for wild life.
Structural Design, Drawings and BOQ including cost estimate of elevated PWD road as

per approved GAD. Submission will include but not limited to, good for construction
drawings for foundations, piers, backfill, bearing, girder, slap, dirt wall, abutments, railings etc.

Completion Period

A total working period including the execution of the measuring is 180 days from the date of
issue of LOA.

Payment terms

Payment terms shall be as under:

P ag'e‘r
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40 ] Ttem Description | Payment | Tentative |

time
schedule

(weeks)

3

Preparation of
General
Arrangement
Drawing (GAD)
and reality
modelling for
Overpass cum
Underpass and
elevated PWD
road

Preparation of GAD for ‘ 10%
overpass over the alignment

of DFCCIL, IR, and under |

pass below alignment of ‘
NHSRCL, MMC and
elevated PWD road, from all |
authorities, initial approval ‘

from NHSRCL.

D+4

Approved GAD for overpass [ 10%
over the alignment of
DFCCIL, IR, and under pass

below alignment of
NHSRCL, MMC and ‘
elevated PWD road, from all
authorities ‘

D+8

Preparation of GAD for | 10%
elevation of existing PWD |

road to  accommodate
underpass below it, initial
approval from NHSRCL

D+4

Approval of GAD for| 10%
elevation of existing PWD ‘
road to  accommodate
underpass below it, initial
approval from NHSRCL and
 Final approval from PWD

D+8

of a scaled 3D rendered
model in 3D max software
having resolution up to 4K ‘
for the proposed overpass
cum  underpass, HSR,
DFCCIL, MMC, utilities etc ‘
based on available technical
specifications and drawings ‘
of NHRSCL and other
Agencies, as per satisfaction
of NHSRCL

Preparation and submission ‘i 10%

D+6 |

Preparation and submission [ 10%
of superimposed 3D model
of the proposed structures
ie. Overpass, DFCCIL |

alignment, NHSRCL

alignment, MMC etc, on | -

_——J —

D+6

Noigrty
Aariss”

T
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actual 3D model of the area, |

as per satisfaction of
NHSRCL

Preparation and Submission
of animation film in
augmented reality software

using the rendered models |

and actual videos with well
researched and drafted script
in Marathi , Hindi and
English languages, as per
satisfaction of NHSRCL

10%

D+10

Preparation and submission
of documentary film of
actual work done and the
challenges faced using stock
photos and videos

10%

D+26

Submission of BOQ and
item wise cost estimate for
civil works supported by rate
analysis

20%

D+8

NS
2

Designing the
technical
requirements
related to
effective wildlife
corridors

Preparation and submission
of approved Animal Passage
Plan in consultation from
State Chief Wild Life
Warden

35%

D+12

Preparation and submission |

of the technical requirements
(re-wilding, Guide fencing
ground preparation) related
to effective wildlife corridors
Co-ordination in
consultation with joint
wildlife corridor expert team
comprising SGNP  and
TWLS Wildlife department,
BNHS, Wildlife Institute
(WII), Spatula Foundation,
Wildlife Conservation Trust
(WCT).

35%

D+12

Submission of BOQ and
item wise cost estimate for
Wild Life Corridor
supported by rate analysis.

30%

D+16
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| ‘ NS | Support services | Stage II approval or physical | 100% D+24 j

-3 |for getting the | start of work, whichever is ‘
stage-II approval | earlier. |
from MoEFCC

and other
authorities. |
NS | Structural Design | Submission of basic designs, | 70% D+10

-4 | of elevated PWD | drawings and BOQ including
road as  per | cost estimates supported by
‘ approved General | rate analysis. ‘
Arrangement Proof Check by IIT/B or any ‘ 30% D+14
‘ Drawing. other Government Institute |
and submission of Good for

‘ construction drawings.

_ | |
‘ .

‘ Codes and Manuals

‘ The agency need to produce the report as per relevant IS codes and manuals. The agency will
5.0 ‘ require to refer , but not limited to

Indian Railway Codes related to overhead structures (IRSOD-2004)
DFCCIL codes related to overhead structures.
‘ Indian Road Congress code for ROB/RUB
Codes of Forest department in connection with Wild Life corridor.
‘ Schedule of dimensions of NHSRCL
‘ . India Road Congress Codes

A el e

‘ Department/ Agencies to be Consulted

‘ The agency needs to work in coordination with various agencies since there are many project in

6.0 ‘ the same reach. The list of such agencies is, but not limited to, as under;
1. Central Railway
2. Dedicated Freight Corridor Corporation of India Ltd.
3. Mumbai Metropolitan Rail development Corporation
‘ 4. Mabhatranso Limited.
5. Mumbai Rail Vikas Nigam Limited
‘ 6. Public Works Division
‘ 7. Sanjay Gandhi National Park,
. 8. Tungreshwar Wild Life department,
‘ 9. Thane Creek flamingo Santuary
10. Wildlife Institute
‘ 11. Bombay natural History Socity
12. Wildlife Conservation Trust
[ ‘ 13. Satpuda Foundation
e (:r;——
2 yi(c/s.
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GENERAL CONDITIONS OF CONTRACT

&Mai’ff/ /i

Page |30 - Signature of Tenderer



T_axy_ Tender No. NHSRCL/ MUMBAI/CPM-1/18-19/R1/22

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract governing the execution of the works covered by this tender are the
“IR Standard General Conditions of Contract, November 2018 of the Engineering Department issued
on 05.11.2018 including all corrections and Amendments issued up to date. A copy of the booklet
incorporating the above “IR Standard General Conditions of Contract, November 2018 may be perused
through the path: www.indianrailways.gov.in/railwayboard >> "About Indian Railways" >> "Railway
Board Directorates” >> "Civil Engineering" >> “Policy Matters" >> IR General Conditions of
Contract, Nov 2018",

In submitting this tender it would be deemed that the tenderer has kept him fully informed of the
provision of IR Standard General Conditions of Contract, November 2018 including all corrections and
Amendments issued up to date and claim that he is not aware of any amendment or correction slip to IR
GCC shall not be entertained.

In case of dissimilarity in the designation mentioned in the IR Standard General Conditions of
Contract, November 2018 and NHSRCL, officer of equivalent grade of NHSRCL shall be referred.
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SPECIAL CONDITIONS OF CONTRACT

v Myl
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1.0

Security Deposit :

The Earnest Money deposited by the Contractor with his tender will be retained by the NHSRCL
as part of security for the due and faithful fulfillment of the contract by the contractor. The
balance to make up the Security Deposit, the rates for which are given below, may be deposited
by the Contractor in cash or may be recovered by percentage deduction from the Contractor's "on
account" bills. Provided also that in case of defaulting contractor, the NHSRCL may retain any
amount due for payment to the Contractor on the pending "on account bills" so that the amounts
so retained may not exceed 10% of the total value of the contract.

Recovery Of Security Deposit : The Security Deposit/rate of recovery/mode of recovery shall

be as under :
(a) Security Deposit for each work should be 5% of the contract value,

(b) The rate of recovery should be at the rate of 10% of the bill amount till the full Security
Deposit is recovered,

(c) Security Deposits will be recovered only from the running bills of the contract and no
other mode of collecting SD such as SD in the form of instruments like BG (except Note
(ii) below); FD etc. shall be accepted towards Security Deposit

Security Deposit shall be returned to the contractor after the expiry of the maintenance period in
all the cases other than Note (i) mentioned below and after passing the final bill based on No
Claim Certificate with the approval of the Competent Authority. The Competent Authority shall
normally be the authority who is competent to sign the contract. If this Competent Authority is
of the rank lower than JA Grade, then a JA Grade Officer (concermned with the work) should issue
the certificate. The certificate, inter alia, should mention that the work has been completed in all
respects and that all the contractual obligations have been fulfilled by the contractor and that
there is no due from the contractor to NHSRCL against the contract concerned. Before releasing
the SD, an unconditional and unequivocal ‘No Claim Certificate’ from the contractor concerned
should be obtained.

Note -
After the work is physically completed, Security Deposit recovered from the running bills of a
contractor can be returned to him, if he so desires, in lieu of FDR/irrevocable Bank Guarantee

for equivalent amount to be submitted by him.

No interest will be payable upon the Earnest Money and Security Deposit or amounts payable to
the Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause
(1) of this clause will be payable with interest accrued thereon.

2.0

Performance Guarantee:
The procedure for obtaining Performance Guarantee is outlined below :

(a) The successful bidder shall have to submit a Performance Guarantee (PG), as per the format
provided in IR Standard General Conditions of Contract, November 2018, within 30 (thirty) days
from the date of issue of Letter Of Acceptance (LOA). Extension of time for submission of PG
beyond 30 (thirty) days and upto 60 days from the date of issue of LOA may be given by the
Authority who is competent to sign the contract agreement. However, a penal interest of 15% per

Lo

ety
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NHSRCL

3.0 | SUB-CONTRACTING:-Not Applicable

' annum shall be charged for the delay beyond 30 (thirty) days, i.e. from 31st day after the date of |

| issue of LOA. In case the contractor fails to submit the requisite PG even after 60 days from the

| date of issue of LOA, the contract shall be terminated duly forfeiting EMD and other dues, if any ‘
payable against that contract. The failed contractor shall be debarred from participating in re-

| tender for that work.er annum shall be charged for the delay beyond 30 (thirty) days, i.e. from ‘

‘ 31st day after the date of issue of LOA. In case the contractor fails to submit the requisite PG
even after 60 days from the date of issue of LOA, the contract shall be terminated duly forfeiting
EMD and other dues, if any payable against that contract. The failed contractor shall be debarred
from participating in re-tender for that work.

| (b) The successful bidder shall submit the Performance Guarantee (PG) in the form of Irrevocable
| Bank Guarantee amounting to 5% of the contract value:

| (¢) The Performance Guarantee shall be submitted by the successful bidder after the Letter Of
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the
‘ time for completion of work gets extended, the contractor shall get the validity of P.G. extended
| to cover such extended time for completion of work plus 60 days.

| (d) The value of PG to be submitted by the, contractor will not change for variation upto

| 25% (either increase or decrease). In case during the course of execution, value of the contract
| increases by more than 25% of the original contract value, an additional Performance Guarantee
' amounting to 5% (five percent) for the excess value over the original contract value shall be
| deposited by the contractor.

(¢) The Performance Guarantee (PG) shall be released after physical completion of the
‘ work based on 'Completion Certificate' issued by the competent authority stating that the
contractor has completed the work in all respects satisfactorily. The Security Deposit shall,
however, be released only after expiry of the maintenance period and after passing the final bill
‘ based on 'No Claim Certificate’ from the contractor.
|| (f) Whenever the contract is rescinded, the Security Deposit shall be forfeited and the
Performance Guarantee shall be encashed. The balance work shall be got done independently
| without risk & cost of the failed contractor. The failed contractor shall be debarred from
| participating in the tender for executing the balance work. If the failed contractor is a JV or a
| Partnership firm, then every member/partner of such a firm shall be debarred from participating
in the tender for the balance work in his/her individual capacity or as a partner of any other JV
| /partnership firm.

4.0 | Laws Governing the Contract

FeL

| 4.1 | The contract shall be governed by the laws in force in Maharashtra.
3.0 | MOBILISATION ADVANCE _ _‘
5.1 | No mobilization Advance shall be paid by NHSRCL.

| 6.0 | Working Hours g
6.1 | As per contractor, preferably from 8.30am to 6.30pm. -

Vain 2
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7.0 | Medical and Personal Accident Insurance

7.1

Medical and Personal Accident Insurance will be borne by the Contractor.

8.0

Payment Mode

8.1

| Payment of wageé, all allowances and benefits, leave entitlement, EPF Contril;utions, insurance
(as applicable) etc., shall be the Contractor’s responsibility as per the Acts prevailing in India
and Local Authority.

8.2

Payment shall be released to Contractor on submission of monthly report in a format approved
by NHSRCL in Hard and soft copy. Merely by conducting the test the contractor shall not be
eligible for payment. Rates are inclusive of all taxes as applicable, no separate claim for tax shall
be entertained.

| Address of bank etc.

All measurements and quantities shall be expressed in units as defined in “Bill of Quantities”

of RTGS Contractor has to provide his A/c Number, name of Bank, IFSC code of Bank and

Priority of Contract Documents.

All tender documents forming the contract between NHSRCL and the Contractor are mutually

| explanatory of each other.

In case of any conflict, discrepancy, inconsistencies, ambiguities between the various documents
in the contract, the order of priority shall be followed as per Contract Agreement.

However, the interpretation of Engineer/Employer shall be final in this regard.

10.0

Accepted Rate applicable till the completion of work

10.1

The rates as per the accepted Bill of Quantities shall be firm and hold good till the completion of
the work, and no additional claim or amount shall be admissible on account fluctuations in market
rates, increase in taxes, GST, levies, fees royalties etc.

102

The Contractor shall be fully responsible for all welfare requirements of the manpower deployed,
including (but not limited to), their accommodation, meals, wages, salary, transport to and from
the site and entitlement.

11.0

Indemnity by the Contractor

11.1

The Contractor shall hold and save harmless and indemnify the Client/Employer/ officer-in-charge
and their employees, from all actions, suits, proceedings, loss, costs, damages, charges, claims
and demands of every nature and description brought against or recovered from the
Client/Employer/ officer-in-charge and their employees by reason of any act or omission of the
Contractor and/or his representative and/or his Employees and/or his Contractor in the execution
of the works or in the guarding of the same. All the sums payable by Client /Employer/ officer-
in-charge by way of compensation under any of these conditions shall be recovered from the dues
of the Contractor, without reference to the actual loss or damage sustained, and whether or not
any damage shall have been sustained.

ack At ==
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NHSRCL
TCg L

| 12.0 [ Unfulfilled Obligations |
12.1 | Notwithstanding the issue of Completion Certificate, the Contractor and the Engineer-in-charge
| shall remain liable for the fulfillment of any unfulfilled obligations under the provision of the

| contract, prior to the issue of such Certificate, and for the purpose of determination of the nature
| and extent of any such obligation, the contract shall be deemed to remain in force between the
| parties thereto.

14.1 | The Contractor shall ensure that all the information is kept totally confidential in connection with
| this bid and the Contractor shall not disclose or divulge the same to any unauthorized person
| failing which Employer /officer-in-charge reserve the right to cancel the contract or cease further
| dealing with the Contractor.

14.2 | Payment Schedule

| Payment shall be made monthly after submission of reports. The final payment shall be made

| after completion of work and submission of report as per BOQ. However consolidated report

has to be submitted for final settlement.

14.3 | Safety
| The contractor shall comply with the provisions of Building and Other construction workers
| (Regulation of Employment and condition of service) Act, 1996 with respect to the
' employees/worker deployed by it on site.

IR ety S
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PROFORMA-A
FORM OF AGREEMENT
(To be executed on requisite value of stamp Papers)
AGREEMENT
THIS AGREEMENT made on dayof  (Month/year) between National High

Speed Rail Corporation Limited, (hereinafter called “the Employer/Engineer”) of the one part and
(name and address of the Contractor)

(hereinafter called “the Contractor”) of the other part.

WHEREAS the Employer is desirous that work of

........................................................................................................................
...........................................................................................................................

...........................................................................................................................

......................... »  should be executed by the Contractor viz.  Contract
No. (hereinafter called “the Works”, and has accepted a Bid by
the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH as follov:vs:

1. In this Agreement, words and expressions shall have the same meaning as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement:

(a) Contract Agreement

(b) Letter of Acceptance of Tender

(c) Addendum(s)/ Corrigendum(s), if any.

(d) Financial Bid &Bill of Quantities

(e) Special Conditions of the Contract

() Terms of Reference / Scope of Work

(g) Technical Specifications and Standards.

(h) General Conditions of Contract

(i)  Other Relevant Standards/codes/ any other documents forming part of agreement.

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all respects with the provisions of the
Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein the Contract Price or such other

Y act =t T
Myrly
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sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year first
before written.

(Name, Designation and address of (Name, Designation and address of the
the authorised signatory) authorised signatory)

Signed for and on behalf of the Signed for and on behalf of the
Agency in the presence of: Employer in the presence of:

Witness: Witness:

1. 1.

2. 2

Name and address of the witnesses to be indicated

7
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PROFORMA-B

SUPPLEMENTARY AGREEMENT

Articles of Agreement made on this ... in the year ............. and between
National High Speed Rail Corporation Limited acting through the Chief Project Manager-I, National
High Speed Rail Corporation Limited, National High Speed Rail Corporation Limited, 1105-1106,
Eleventh Floor, P.L Lokhande Marg, Chembur (west), Mumbai - 400 043 hereinafter called as one
party and ........oveviiiiiiii of the second part.

Where the party hereto of the second part executed an agreement with the party hereto of the first part
being agreement NO. ... dated .......... for the performance of

..................................

And whereas it was agreed by and between the parties hereto that the works would be completed by the
party hereto of the second parton ............ “date last extended” and whereas the party hereto of the
second part has executed the work to the entire satisfaction of the party hereto of the first part and
whereas the party hereto of the first part already made payments to the party hereto of the second part
diverse sums from time to time aggregating to ~ ................. including the final bill bearing voucher
NO. ceveeiivveeenannn dated ............. (the receipt of which is hereby acknowledged by the party hereto
of the second part) in full and final settlement of all his claim under the principal agreement.

Now it is hereby agreed by and between the parties in the consideration of sums already paid by the
party hereto of the first part to the party hereto of the second part against all outstanding dues and claims
for all works done under the aforesaid principal agreement including / excluding security deposit, the
party hereto of the second part have no further dues / claims against the party hereto of the first part
under the said principal agreement.

It is further agreed by and between the parties that they party hereto of the second part has accepted the
said sums mentioned above in full and final satisfaction of all its dues and claims under the said principal

agreement.

It is further agreed and understood by and between the party that in consideration of the payment already
made under the agreement the said principle agreement shall finally discharged and rescinded all the
terms and conditions including the arbitration clause.

Tt is further agreed and understood by and between the parties that the arbitration clause contained in the
said principal agreement shall cease to have any effect and / or shall seems to be non-existent for all

purposes.

Signature of the Tenderer/s For & on behalf of
Signatures of the Witness: Witness:
e

S Rigrtsy
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BILL OF QUANTITIES (BOQ)

i
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1)
2)

3)
4)
5)

INSTRUCTIONS TO THE BIDDERS FOR FILLING THE BOQ

All prices should be in Indian Rupee.

In case of discrepancy between unit price and total, the unit price shall prevail. In case of
discrepancy between sub totals and the total, the subtotal shall prevail.

Tenderers are required to quote their rate in percentage only.
Tenderers are required to quote their rate in %age above/below/at par for Schedule items.

Items and quantities given in the Bill of Quantities are approximate and are just to give an idea
of work involved. NHSRCL reserves the right to delete/operate any other items given in the
schedule concerned, without any limit of variation to complete the work. The payment of
schedule items items shall be made at the accepted percentage above/below/at par of schedule
and in terms of relevant clause of SCC/GCC.
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b ' ~ BILL OF QUANTITIES (BOQ) '

Name of work: Mumbai — Ahmadabad High Speed Rail Project: Proposed Mitigation Measures
in Sanjay Gandhi National Park & Tungareshwar Wildlife Sanctuary for wildlife Movement
between HSR Ch: 47.600 to 48.600 (approx.)

Rates Amount
(Rs.) (Rs.)
Job 1 ] 18,00,000 18,00,000

Description of Item ‘ Unit I Qty.

Preparation of General Arrangement Drawing
(GAD) for a combined Overpass (over the
existing Diva - Vasaj railway line and proposed
DFC line) and Underpass (under MAHSR,
MMC and an elevated PWD road).

The following sub works are part of preparation of
GAD and reality modelling;

a. Collection, study and interpretation of plan
& section of Mumbai Rail Vikas Corporation line
(MRVC), DFCCIL Line, Multimodel Corridor of
MMRDA. It will include co-ordination with DFC
and collection of details of underpass/ overpass
| being constructed in Nagle village. -

|b. Carrying out the survey of the alignment
using mid height capability mapping drone of
Indian licensed manufacturer having various
interoperable Medium Altitude Long Endurance
(MALE) drone with at least 24 megapixel camera
and variety of payload and sensors. (including
taking permissions for flying Drone)

C. Carrying out a detailed topographic
survey, using digital aero triangulation and GPS,
need to be done along the alignment of MAHSR for
sufficient width (atleast 75 m on LH side and 50 m
on RH side), so that alignment of DFCCIL, MMC,
IR are covered.

/d. Preparation and approval of GAD for
|overpass over the alignment of DFCCIL, IR, and
under pass below alignment of NHSRCL MMC and
elevated PWD road.

e. Preparation of GAD for elevation of
existing PWD road suitably to accomodate
underpass below it
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lie | Description of Item Unit | Qty. | gge)s ‘&I;lc;um
f.  Preparation of GAD for widening of existing
culvert.
g. Preparation of report in both electronic

format (in X, Y, Z Coordinate system), 3D '
Models and hard copies. The digital output needs
to be a high-resolution 3D model of the existing
conditions with a navigable fully photo-textured,
geographically located 3D model with precise
geometry. A licensed version of the software for
future processing needs to be delivered along with
the 3d model. Plans, longitudinal sections and
cross- sections shall be prepared to the scale.

h. Still oblique photography to create 3D
vector model.

1 Preparation of a scaled 3D rendered model
in 3D max software having resolution upto 4K for
the proposed overpass cum underpass, HSR ,
DFCCIL, MMC, utilities etc based on available
technical specifications and drawings of NHRSCL
and other Agencies.

J- Superimposition of 3D model of the proposed
structures i.e. Overpass, DFCCIL alignment, NHSRCL
alignment, MMC etc, on actual 3D model of the area

k. Preparation of animation film in augmented
reality software using the rendered models and
actual videos with well researched and drafted
script in Marathi , Hindi and English languages

L Prepare final documentary film of actual
work done and the challenges faced using stock
photos and videos)

m. Getting approval of GAD from different
stakeholder i.e. DFCCIL, Indian Railways, MRVC,
MMRDA, PWD and Chief warden of wildlife.

n. Submission of BOQ and item wise cost
estimate for civil works supported by rate
analysis.

NS- | Designing the technical requirements related to | Job. 1 8,00,000 8,00,000

2 | effective wildlife corridors

Page |54 Signature of Tenderer



ey Tender No. NHSRCL/ MUMBAI/CPM-1/18-19/R1/22

| = & "Rat | Amount |
| alcs
| Description of Item l( Unit ‘ Qty. | (Rs.) | (Rs.) T

ms

a. Preparation of the Animal Passage Plan in
consultation with State Chief Wild Life Warden
on the basis of WII guidelines named Eco

| Friendly Measures to Mitigate Impact on Linear

| Infrastrutture on Wildlife.

b Design of the technical requirements (re-
| wilding, Guide fencing ground preparation)
| related to effective wildlife corridors Co-
| ordination in consultation with joint wildlife
| corridor expert team comprising SGNP and

TWLS Wildlife department, BNHS, Wildlife

Institute (WII), Satpuda Foundation, Wildlife
| Conservation Trust (WCT).

c Getting approval of Animal passage plan
| from concerned stakeholders i.e. Chief Warden
of Wildlife.

| d. Submission of BOQ and item wise cost estimate
| for Wild Life Corridor supported by rate analysis.

-

NS- | Support services for getting the stage-II approval | Job 1 ( 6,50,000 6,50,000
3 | from MoEFCC and other authorities.

|| In this connection the agency need co-ordinate with
Chief Wild Life Warden of Maharashtra and other
authorities to do get stage II clearance. It also includes
| getting Clearances from MOEFCC and NBWL, if
| required. The work includes but not limited to, attending
| meeting with or on behalf of NHSRCL, preparation of

| presentations, drafting letters etc.
NS- | Structural Design of elevated PWD road as per | Nos. 1 ] 8,50,000 8,50,000
4 | approved General Arrangement Drawing.

| The agency will submit detailed drawing and BOQ with
cost estimates supported by rate analysis for all
| components of a viaduct ie. design of foundations,
| piers, backfill, bearing, girder, slap, dirt wall, |
abutments, railings etc. including necessary |
geotechnical investigation at the proposed pier
locations. Geotechnical report shall be submitted to |
| NHSRCL separately. |

| Proof checking of the design shall be done by IIT/B or |
| any other reputed government institute. Actual cost of
| proof check shall be borne by NHSRCL. | | |

| Amount | 41,00,000/

— — e - 1 _]__ _I_ s
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(The tenderer should quote at par/ percentage above /percentage below on the above rates.)
Rates should be quoted in words and in figures.

Note:
° The bidder shall quote rates as per the above schedule on the BOQ only. Rates quoted else where
in the tender document shall not be considered for evaluation.

. Payment for the item shall be made, only after submittion and acceptance of reports as desired
by NHSRCL.
. The rates shall include cost of the activities including wages, all allowances and benefits payment

towards entitled medical and annual leave, EPF contributions, insurance (as applicable), as per
conditions of contract. Rates are inclusive of all taxes as applicable, no separate claim for tax

shall be entertained.

. The Contractor shall be fully responsible for Compliance of all labour laws and including (but
not limited to), their accommodation, meals, wages, salary, transport to and from the site and
entitlement.

Signature of Contractor o -

Name of Authorized person

Date & Seal of Company
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