



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**National High Speed Rail  
Corporation Limited  
(NHSRCL)**



(A Joint Sector Company of Govt. of India  
and Participating State Government)

***Transplantation of standing trees by machines in  
the alignment of MAHSR Project in Anand district,  
Gujarat state in connection with Mumbai  
Ahmedabad High Speed Rail Project.***

Tender No.: NHSRCL/BRC/2019-20/28

**TENDER DOCUMENT**

(Top Sheet, Notice Inviting Tender, Instructions to Bidder, GCC, Technical bid  
formats, Annexures, BOQ, Trees list)

2019-20

(Two packet system)

**National High Speed Rail Corporation Limited**  
3<sup>rd</sup> Floor, Productivity House, Productivity Road,  
Alkapuri, Vadodara – 390007.

*Abhis*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
Vadodara



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

### Contents

S. No	Particulars	Page no
1	Top Sheet	01
2	Contents	02
3	Section-1: Notice Inviting Tender	04 to 10
4	Section-2: Instructions to bidders (ITB)	11 to 24
5	Section-3: Conditions of Contract	25 to 38
6	Section-4: Technical Bid Formats	39 to 50
7	Section-5: Annexure/ Performs of Technical Bid	51 to 58
8	Section-6: Letter of Price Bid	59 to 60
9	Section-7: Bill of Quantities	61 to 63
10	Section-8: List of Trees proposed for Transplantation	64 to 160
11	End of the Document	161

*Abod's*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Page 2



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-1: Notice Inviting Tender (NIT)

## Section-1 Notice Inviting Tender (NIT)

*Asodis*

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-1: Notice Inviting Tender (NIT)

**Section-1  
Notice Inviting Tender (NIT)**

Name of work	Tender No. NHSRCL/BRC/2019-20/28 "Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project."
Place of Work	Anand district, Gujarat.
Earnest Money Deposit (EMD)	Rs. 1,46,819.00
Tender Fees	Rs. 5,900.00 (including 18 % GST)
Completion period	4 Months
Validity of offer	90 Days
Type of Tender	Open Tender
Bid Submission	Two packet system
Pre-Bid meeting	16.01.2020
Tender closing date	23.01.2020 @ 1500 hrs
Tender opening date	23.01.2020 @ 1530 hrs
Place of Pre-bid meeting, tender submission & opening of Tender	Office of Chief Project Manager, National High-Speed Rail Corporation Ltd, 3 <sup>rd</sup> floor, Productivity House, Productivity Road, Alkapuri, Vadodara-390007

1. National High Speed Rail Corporation Limited invites tender for "*Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.*".
2. The detailed information, terms and conditions for the tender are available on request from Office of Chief Project Manager, National High-Speed Rail Corporation Ltd, 3<sup>rd</sup> floor, Productivity House, Productivity Road, Alkapuri, Vadodara-390007.
3. Sealed tender offers as per the Two packet system should reach office of Chief Project Manager, National High Speed Rail Corporation Ltd, 3<sup>rd</sup> floor, Productivity House, Productivity Road, Alkapuri, Vadodara-390007 latest by tender closing date and time mentioned in the above table and will be opened on the same day at 3.30 PM (15:30 hrs). The sealed envelopes containing tender offers may be dropped in the Tender Box at above mentioned address by the due date and time. No tender will be accepted under any circumstances beyond the

*Abhishek*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Section-1: Notice Inviting Tender (NIT)

- stipulated date and time which may be noted. NHSRCL will not be responsible for any delay/ loss/ mis-delivery of tender documents.
4. Bids must be accompanied with Tender fees and Earnest money deposit mentioned in the above table (unless exempted).
  5. Interested eligible Bidders may obtain further information from office of:  
**Chief Project Manager,**  
National High Speed Rail Corporation Ltd (NHSRCL),  
3rd floor, Productivity House,  
Productivity Road,  
Alkapuri, Vadodara-390007  
Mobile: +91-7838437982  
Mail: mgrcontract1.brc@nhsrcl.in
  6. The Bidding documents shall be available at the office of NHSRCL at the address as mentioned vide Para 5 above, during 11.00 hrs to 17.00 hrs on all working days from 03.01.2020 to 22.01.2020 and up to 12.00 hrs on 23.12.2020.
  7. Tender documents can be downloaded from "[www.nhsrcl.in](http://www.nhsrcl.in)" & "<https://eprocure.gov.in/epublish/app>"
  8. A copy of Instructions to Bidders is attached with the bid documents.
  9. Interested eligible Bidder are invited to attend a Pre-Bid meeting to be held on 16.01.2020 at the address mentioned at para 5 above. Participation in this pre-Bid meeting is not mandatory.
  10. **Brief Scope of the work:**
    - 10.1. Transplantation of standing Trees with machines including excavation, lifting, loading, unloading, transportation and transplanting, filling back the excavated pits, digging pits at new location for the transplantation, provide manure or sludge, sand, fertilizer, growth hormone/ rootex/ bio fertilizer, guying, flooding with water, dressing including removal of rubbish and surplus earth.
    - 10.2. Maintenance of transplanted trees for a period of 3 months after transplantation of Tree including weeding, watering, spraying, guying and fertilizer application etc. all complete. The Contractor has to deploy the sufficient skilled supervisor and manpower at the Transplanted locations during the maintenance period or till the survival of trees whichever is later. NHSRCL reserves the right to instruct the Contractor for the deployment of additional manpower, which required for the maintenance of Trees at no additional cost to the NHSRCL.
    - 10.3. Keep the trees well maintained by professional horticulturists.

*Abod's*

Signature of the NHSRCL

Signature of the Tenderer

Section-1: Notice Inviting Tender (NIT)

- 10.4. The scope of work includes the arrangement of deployment of machineries, deployment of experts and the trained officials for proper planning, supervision and execution of works, all running maintenance & repair expenses, fuel, lubricants and any other consumables required from time to time, all taxes (except GST), duties, incidental charges, penalties etc. as imposed by Central/State/Local Government bodies, including salary and other benefits admissible to staff.
- 10.5. The successful tenderer shall provide sufficient machines for transplantation of standing trees to work at minimum 2 locations simultaneously. The successful tenderer should be able to deploy additional resources without any extra cost as per NHSRCL's requirement for executing the transplantation works at more than 2 locations simultaneously.
- 10.6. The responsibility of removal of all the hurdles and making temporary roads etc. would be with the contractor, for which additional machineries would be required to be deployed by the contractor in addition to the machines deployed for transplantation of trees. Nothing extra shall be paid towards the same.
- 10.7. For efficient utilization of machineries, pre-planning of the tree transplantation including the deployment of machineries should be done by the successful tenderer in consultation with NHSRCL.
- 10.8. All resources, including human, machinery and material resources, will be the sole responsibility of the agency.
- 10.9. If the transplantation process requires temporary demolition of an existing road surface, the Contractor shall acquire permission from the related authorities before commencement of work. The excavated road surface should be kept levelled during the process, and should be restored to its original state after transplantation. If Contractor fails to restore the roads to its original state in the appropriate time, the same shall be carried out at the risk and cost of the Contractor.
- 10.10. Successful tenderer shall maintain all documents viz. list of trees to be transplanted with location map, along with geo-coordinates (location) of trees to be transplanted and that of their transplantation sites, duly signed by the concerned authorities, pre-and post-transplanting photo/ videographs of the trees, etc. and handover the same to the NHSRCL after completion of the work.

*Abhis*

Signature of the NHSRCL

Signature of the Tenderer

Section-1: Notice Inviting Tender (NIT)

- 10.11. All governance, monitoring and reporting aspect of this assignment at region/wing level will be controlled by the concerned NHSRCL officials.
- 10.12. Before starting of work, all the trees planned to be transplanted should be identified by the successful tenderer. The trees, then, should be numbered and the list should be got approved from NHSRCL representative.
- 10.13. Tree branches should be trimmed before transplanting as per the requirement for the transportation, as per the guidelines for the Tree Transplanting and NHSRCL's instructions.
- 10.14. Wounds should be smooth without splitting. When trimming branches with a diameter of over 5 centimetres, avoid splitting due to improper trimming. The wounds must be smoothed, with preservatives applied.
- 10.15. Roots must be trimmed before transplanting as per the site conditions. Temporary supports shall be installed before trimming. Excavation and trimming shall be performed in stages. The root-cutting diameter should be 10 centimetres less than the planned root ball. The roots should be trimmed one after another, in a circular pattern with the trunk as the core. The wounds of the exposed roots must be smoothed.
- 10.16. When encountering thick roots, cut them with a hand saw instead of digging through, keep the wounds smooth and apply healing agents to prevent infection.
- 10.17. Wrap the soil ball with biodegradable materials, and then with large mesh wire netting to maintain its stability.
- 10.18. After being excavated, the tree trunk should be wrapped with protective materials (e.g. sackcloth, canvas). During transportation of the tree to the new destinations, cushions should be placed between the tree and the body of the vehicle, to avoid damaging the branches. Fasten the tree with ropes for safety's sake, regardless of how far it is being transported.
- 10.19. Be gentle while loading, unloading, and handling, and avoid dragging while transporting. Ensure there are no damage to the soil ball, and no scratching and splitting of the root system and the tree should be kept intact without injuries to its root system, trunk and crown while transporting the trees.
- 10.20. Keep the trees being transported properly moistened, sheltered and protected from wind, strong sunlight, rain, cold weather and theft.



Signature of the NHSRCL

Signature of the Tenderer

Section-1: Notice Inviting Tender (NIT)

- 10.21. While transporting, loading and unloading, follow traffic safety guidelines, with warning signs erected to alert passing vehicles and pedestrians.
- 10.22. After digging the pits at the new location for the transplantation of trees, apply organic or other types of fertilizers to the base of the hole to facilitate root growth, and replace the existing soil with new soil. The backfilled soil should comprise 40% yellow soil, 20% pond silt, 10% organic fertilizers, 10% peat soil, 20% pumice and 0.1% moisturiser. There should not be any rocks or impurities larger than 1 centimetre in diameter in the soil.
- 10.23. The transplantation process including excavation, transporting and planting should be completed within the same day as far as possible.
- 10.24. When encountering adverse weather, apply temporary measures to protect the soil ball and the planting hole, install sheltering facilities and, if necessary, water the tree to prevent injury or withering.
- 10.25. While planting, remove the wrapping materials around the soil ball, gently put the tree into the hole, and keep the trunk upright. Refill the soil surrounding the root ball, water the tree, compact the soil with wooden stick to enhance contact with the root system, & build a "soil wall" around the tree to retain water.
- 10.26. Install supporting structures immediately after planting, to prevent tree leaning. Fasten the tree with ropes as per the necessity.
- 10.27. Water the tree immediately after transplanting, and water again after 2~3 days, and then provide water timely. Keep it well watered to ensure sufficient water at the base of the soil ball. Meanwhile, wrap the main trunk and the first and second main branches with straw ropes or soft moist materials.
- 10.28. In summer, build a shelter to protect the tree, and spray the tree crown and trunk with water to keep them moist. Protect the tree against cold weather in winter by installing a wind screen and applying other winter-proof measures.
- 10.29. Apply foliar fertilizers after transplanting when appropriate.
- 10.30. Constantly keep the soil moist after transplanting. Beware of water logging and drain excess water in time. During the maintenance period, avoid watering at noon when the weather is hot.
- 10.31. Keep the tree free from pests. While refilling the soil, add pesticide if needed, and trim away branches which are withered or infected by diseases.



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



Section-1: Notice Inviting Tender (NIT)

- 10.32. Any other necessary activities as deemed necessary for the successful transplantation of trees and required for the survival of the same.
- 10.33. The contractor shall hand over the transplanted trees to the client/ any other agencies as instructed by the Client in good health at the end of maintenance period after transplantation.
- 10.34. The survival rate of transplanted trees shall not be less than 80% on overall basis. However, all necessary steps should apply for protection of trees.
11. NHSRCL reserves the right to cancel the tender at any time or amend/ withdraw any of the terms and conditions contained in the Tender Document, without assigning any reason, thereof.
12. NHSRCL reserves the rights to reject any or all of the tenders without assigning any reason thereof, and is not liable to accept the lowest tender or any of the tenders.
13. RIGHTS OF NHSRCL TO DEAL WITH TENDERS:- The authority for the acceptance of the Tender will rest with the NHSRCL. It shall not be obligatory on the said authority to accept the lowest tender or any other tender and no tenderers shall neither demand any explanations for the cause of rejection of his/ their tender nor the NHSRCL to assign reasons for declining to consider or reject any particular tender or tenders.
14. If the Tenderer(s) deliberately gives/ give wrong information in his/their Tender or creates/create circumstances for the acceptance of his/their Tender, the NHSRCL reserves the right to reject such Tender at any stage.
15. Tenderer(s) may please also note that if any change/addition/deletion with mala-fide intention is made by the bidder and the same is detected at any stage even after award of the tender, all necessary action including banning of business will be taken against the bidder.
16. The validity of the tender offer should be 90 days from the date of the opening.
17. Tenderer may note that the end of the document is marked as "END OF DOCUMENT". The total document is to be downloaded for submission of the offer otherwise the document will be treated as incomplete and therefor invalid **and summaraliy rejected.**
18. NHSRCL on its own or in response to any clarification requested or suggested by any person including that of the tenderer may modify the tender document at its sole discretion. ***It will be the responsibility of the tenderers*** who have downloaded the documents from the website to submit offer in the updated copy of the tender documents and NHSRCL will not consider the offers downloaded from website if offer is not submitted in updated tender documents.



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

**19. Eligibility Criteria:**

- 19.1. The Bidder(s) should have completed at least one similar single work for a minimum value of **Rs. 25,69,333.00** at the time of opening of tender in the last Three financial years (i.e. current year and three previous financial years).
- 19.2. The Bidder(s) must have received contractual payments in the previous three financial years and the current financial year up to the date of opening of tender, at least **Rs. 1,10,11,428.00** The tenderer(s) shall submit Certificates to this effect which may be an attested Certificate from the concerned department / client and/or Audited Balance Sheet duly certified by the Chartered Accountant, IT form 26AS etc.

❖ **Similar work - "Transplantation of trees by Machines"**

The tenderer is required to submit proof as how they meet the eligibility criteria for the tendered work. In case they do not submit any proof for the same, the offer will be considered incomplete and **will be summarily rejected**. Tenderer should note that eligibility criteria for similar work will be evaluated only for the **works which have been completed at the time of opening of tender.**



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-2: Instructions to Bidders (ITB)

## Section-2 Instructions to Bidders (ITB)

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

**Section-2**  
**Instructions to Bidders (ITB)**

**A. General**

- 1. Name of the Work** Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.
- 2. Employer** National High Speed Rail Corporation Limited
- 3. Address of Employer** **Chief Project Manager,**  
National High Speed Rail Corporation Ltd (NHSRCL),  
3rd floor, Productivity House,  
Productivity Road, Alkapuri, Vadodara-390007
- 4. Contractor** The successful Tenderer/ Bidder to whom the work is awarded shall become the Contractor who will execute the work.

**B. Contents of Bidding**

- 5. Bidding documents**
  - 5.1.** The bidding documents consists of the following sections:  
Section-1: Notice Inviting Tender (NIT)  
Section-2: Instructions to Bidder (ITB)  
Section-3: Conditions of Contract  
Section-4: Technical Bid Formats  
Section-5: Letter of Technical bid and Annexures/ Performa's  
Section-6: Letter of Price bid  
Section-7: Bill of Quantities  
Section-8: Tentative list of Trees for the Transplantation
  - 5.2.** The bidder is expected to examine all instructions, terms, conditions, forms, specifications, conditions and any other information in the bidding documents. Failure to furnish all information required by the bidding documents or submission of a bid not substantially responsive to the bidding documents in every respect will be at the bidder's risk and may result in rejection of their bid.

*ASODS*

Signature of the NHSRCL

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

- 5.3. Tenderer may note that the end of the document is marked as "END OF DOCUMENT". The total document is to be downloaded for submission of the offer otherwise the document will be treated as incomplete and therefore invalid.
6. **Clarification of Bidding documents**
- 6.1. Bidder requiring any clarification of the Bidding Documents shall contact the Employer in writing at the Employer's address specified in ITB 3 or raise his enquiries during the pre-bid meeting if provided for the same in tender. The Employer will respond in writing to any request for clarification, provided that such request is received no later than seven (7) days prior to the deadline for submission of Bids.
- 6.2. The Employer publish its response at [www.nhsrcl.in](http://www.nhsrcl.in) & "<https://eprocure.gov.in/epublish/app>"
- 6.3. Should the clarification result in changes to the essential elements of the Bidding Documents, the Employer shall amend the Bidding Documents following the procedure under ITB 8.
7. **Pre-bid Meeting**
- Interested eligible bidders are invited to attend a Pre-Bid meeting to be held on 16.01.2020. The venue and time are as follows:
- Venue:**  
The office of Chief Project Manager,  
National High Speed Rail Corporation Limited,  
3rd Floor, Productivity House, Productivity Road,  
Alkapuri, Vadodara – 390007.
- Time:** IST 11:00 hrs.
- Participation in this Pre-Bid meeting is not mandatory.
8. **Corrigendum/ Addendums**
- 8.1. NHSRCL reserves the right to cancel the tender at any time or amend/ withdraw any of the terms and conditions contained in the Tender Document, without assigning any reason, thereof.



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

- 8.2. Corrigendum/ Addendums (if any) will be uploaded in the employer's website [www.nhsrcl.in](http://www.nhsrcl.in) and "<https://eprocure.gov.in/epublish/app>"
- 8.3. Any time prior to the deadline for submission of Bids, the Employer may amend the Bidding Documents by issuing addenda.
- 8.4. Corrigendum if any will be available on the official website which may be checked till the date of opening of tender.
- 8.5. **It will be the responsibility of the tenderers** who had downloaded the documents from the website to submit offer in the updated copy of the tender documents and NHSRCL way may not consider the offers downloaded from website if offer is not submitted in updated tender documents.

C. Preparation of Bids

9. **Cost of Bidding** The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the Employer shall not be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.
10. **Inspection of Site before Tendering etc.** The Tenderer (s) shall inspect the proposed site of work and acquaint/ themselves with the site conditions, working hours, layout of trees, approach road, pathways available, etc. and all relevant items connected with the execution of work. No claim shall be entertained for the contractor(s) making his/their own arrangements for approaches/ approach road from outside work area and contractor(s) will bear entire expenses such as road taxes, payment for right of way etc. to outsiders and for construction of approaches/approach roads etc.
11. **Language of Bid** The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Employer, shall be written in English. Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate and authenticated translation of the relevant passages in English in which case, for purposes of interpretation of the Bid, such translation shall govern.



Signature of the NHSRCL

Signature of the Tenderer

- 12. Signing of all Bid Papers and Completing Bill of Quantities**
- 12.1.** All the pages of the tender documents, corrigendum/ addendum (if any), Bill of Quantities and accompanying documents must be properly stamped and signed by the authorized signatory holding the Power of Attorney on each page. (The bidder shall enclose a copy of Power of Attorney).
- 12.2.** Tenders containing erasures and/ or alternations of the tender documents are liable to be rejected. Any correction made by the Tenderer(s) in his/their entries must be attested by him /them.
- 13. Eligibility of bidders**
- 13.1.** The Bidder(s) should have completed at least one similar single work for a minimum value of **Rs. 25,69,333.00** at the time of opening of tender in the last Three financial years (i.e. current year and three previous financial years).
- 13.2.** The Bidder(s) must have received contractual payments in the previous three financial years and the current financial year up to the date of opening of tender, at least **Rs. 1,10,11,428.00** The tenderer(s) shall submit Certificates to this effect which may be an attested Certificate from the concerned department / client and/or Audited Balance Sheet duly certified by the Chartered Accountant, IT form 26AS etc.
- 13.3.** Similar work means "Transplantation of trees by machines".
- 13.4.** The Bidders should not have been blacklisted by any Central/ State Ministry/ Department/ PSUs or Banks etc. The bidding firm has to give a self-certificate to the effect that it has not been blacklisted by any Central Ministry/ Department/ PSUs or Banks, etc. The certificate has to be submitted along with the tender documents.
- 13.5.** If it is subsequently established or found that the bidder has given any false information or facts or has suppressed facts or manipulated the documents, etc., the bid security or the Performance Deposit, as the case may be, will be forfeited and no excuse what so ever will be entertained there for.
- 13.6.** The tenderer is required to submit proof as how they meet the eligibility criteria for the tendered work. In case they do



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-रिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

not submit any proof for the same, the offer will be considered incomplete and will be summarily rejected. Tenderer should note that eligibility criteria for similar work will be evaluated only for the works which have been completed at the time of opening of tender.

**14. Tenderer(s) credentials**

In support of their credentials, the tenderers should submit following documents along with their tenders.

- 14.1.** Certificates and testimonials regarding contracting experience for the type of job for which tender is invited with list of works carried out in the past.
- 14.2.** Certificates which may be an attested Certificate from the client, Audited Balance Sheet duly certified by the Chartered Accountant, form 26AS etc. regarding contractual payments received in the past.
- 14.3.** A copy of notarized affidavit on a non-judicial stamp paper stating that they are not liable to be disqualified and all their statements/documents submitted along with bid are true and factual. Standard format of the affidavit to be submitted by the bidder is enclosed. Non submission of a copy of notarised affidavit by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents duly self-attested by which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender Document.
- 14.4.** List of Personnel, Organization available on hand and proposed to be engaged for subject work.
- 14.5.** List of plant & Machinery available on hand (own) and proposed to be inducted (own and hired to be given separately) for the subject work.
- 14.6.** List of works completed in the last three financial years and current financial year giving description of work, organization for whom executed, approximate value of contract at the time of award, date of award and date of scheduled completion of work, date of actual start, actual completion and final value of contract etc. should also be given.

*ASODS*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara



Section-2: Instructions to Bidders (ITB)

- 14.7.** List of works on hand indicating description of work, contract value, and approximate value of balance work yet to be done and date of award.
- 14.8.** Note:
- 14.8.1. In case of items '14.6' and '14.7' above, supportive documents/ certificates from the organizations with whom they have worked/are working should be enclosed.
- 14.8.2. Certificates/Credential issued by private individuals/Organizations shall not be accepted. (Amended in terms of CE/W/CCG'S letter No w/118/0 Vol VII (W6) Dated 11.12.14)
- 14.8.3. If tenderer do not submit any proof of meeting with eligibility criteria as laid down in the NIT and tender conditions, offer shall be treated as incomplete and should be summarily rejected.
- 14.9.** The NHSRCL reserves the right to verify all statements, information and documents submitted by the bidder in his tender offer, and the bidder shall, when so required by the NHSRCL, make available all such information, evidence and documents as may be necessary for such verification. Any such verification or lack of such verification, by the NHSRCL shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the NHSRCL thereunder.
- 14.10.** In case of any information submitted by tenderer is found to be false forged or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender Earnest Money Deposit besides banning of business.
- 14.11.** In case of any information submitted by tenderer is found to be false forged or incorrect after the award of contract, the contract shall be terminated. Earnest Money Deposit (EMD), Performance Guarantee and Security Deposit available with the NHSRCL shall be forfeited. In addition, other dues of the contractor, if any, under this contract shall be forfeited and agency shall be banned for doing business.

**15. Validity of Bid**

The validity of the tender offer should be 90 days from the date of the opening.



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

- 16. Tender fee**
- 16.1.** The tender documents to be downloaded from the official website of National High-Speed Rail Corporation Limited [www.nhsrcl.in](http://www.nhsrcl.in) & <https://eprocure.gov.in/epublish/app> for submitting the tender.
- 16.2.** The Tender fees (non-refundable & non-transferable) will have to be submitted in form of a demand draft (Separate demand draft other than that of Earnest Money) in favour of National High-Speed Rail Corporation Limited payable at New Delhi to be enclosed with the tender documents.
- 16.3.** In case, the offer is not accompanied with the valid tender fees, the tender will be summarily rejected.
- 16.4.** You may please note that the documents being allowed to be downloaded with further condition that he/they agree to abide by the conditions laid down hereinafter in tender documents, before submitting his/their tender.
- 17. Earnest Money Deposit (EMD)**
- 17.1.** Bid must be accompanied by an Earnest Money Deposit of amount mentioned in the tender notice/ NIT (unless exempted).
- 17.2.** Earnest Money deposit shall be in the form of Pay Order/ Demand Draft in favour of National High-Speed Rail Corporation Limited, payable at New Delhi from a scheduled commercial bank.
- 17.3.** Any form of EMD from co-operative banks is not allowed.
- 17.4.** Any deviation in EMD/ Bid Security with regards to amount, validity, form and format shall be considered as material deviation and tender shall be dealt accordingly such may tender an offer liable to be rejected without any reason.
- 17.5.** Bid received without Earnest Money shall be summarily rejected (unless exempted).
- 17.6.** The Tenderer shall hold the offer open for the period of 90 days from the date fixed for opening the same.
- 17.7.** The Earnest Money of the unsuccessful tenderer(s) will, save as here-in-before provided, be returned to the unsuccessful tender(s) within 21 days after the finalization of successful tender.
- 17.8.** The Earnest Money deposited by the successful Tenderer will be returned after submission of Performance Security and Signing of Contract Agreement.

*ASODS*

Signature of the NHSRCL

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

- 17.9.** The NHSRCL shall not be responsible for any loss or depreciation that may happen to the security for the due performance of the stipulation to keep the offer open for the period specified in the tender documents or to the Earnest Money while in their possession nor be liable to pay interest thereon.
- 17.10. Forfeiture of EMD:** The EMD / Bid Security shall be forfeited as per the provisions given in Tender documents:
- 17.10.1. If a bidder withdraws its bid during the period of Bid validity specified by the bidder on the letter of bids.
- 17.10.2. If a bidder misrepresents or causes to misrepresent or omits the facts which are mentioned and reasonably should have been furnished in order to influence the procurement process.
- 17.10.3. If the successful bidder fails to:
- Sign the contract agreement as per tender conditions;
  - Furnish a performance security in accordance to Tender conditions;
  - Accept the corrections of its bid price due to calculations errors;
- 17.10.4. If the affidavit submitted by the bidder or its constituents or any of the declarations of letter of technical bid or letter of price bid submitted by the bidder has found to be false at any stage during the process of bid evaluation.

**D. Submission and Opening of Bids**

**18. Type of Bid** Two packet system

- 19. The procedure for submission and marking of bids**
- 19.1.** The bid shall be submitted in the two-packet system.
- 19.2.** The bid must be sealed as mentioned below:
- 19.2.1. **Cover-A:** Tender fee / Tender Fee receipt and Earnest Money Deposit.
- 19.2.2. **Cover-B: Technical bid** Comprising of Form of bid/ Letter of Technical bid, documents listed under Clause 20 (20.1.3 to 20.1.10) of Section-2: ITB,



Signature of the NHSRCL

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

Tenderer Credentials, other documents as required as per the Tender conditions etc.

19.2.3. **Cover-C: Financial Bid** Comprising of Letter of Price bid along with duly filled Bill of Quantities/Offer sheet.

19.2.4. The above three covers must be sealed in a single large Envelope and must be marked the Tender No, Tender Name and Opening date & time.

**19.3.** All the Envelopes must be marked as follows:

19.3.1. Cover-A:

Tender No.:	
Tender Name:	
<b>Cover-A: Tender Fee &amp; EMD</b>	
To, NHSRCL's Address mentioned in NIT	
From:	
Bidder's Name & Address	

19.3.2. Cover-B:

Tender No.:	
Tender Name:	
<b>Cover-B: Technical Bid</b>	
To, NHSRCL's Address mentioned in NIT	
From:	
Bidder's Name & Address	

19.3.3. Cover-C:

Tender No.:
Tender Name:

*ASOD*

Signature of the NHSRCL

प्रमुख परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

**Cover-C: Financial Bid (must be opened Separately)**

To,  
NHSRCL's Address  
mentioned in NIT

From:  
Bidder's Name & Address

19.3.4. Large outer envelope:

Tender No.:  
Tender Name:  
Opening Date & Time: As per NIT or subsequent  
Corrigendum/ Addendums

To,  
NHSRCL's Address  
mentioned in NIT

From:  
Bidder's Name & Address

**20. Documents to be submitted by the Bidder**

**20.1.** The bidder has to submit the following documents along with

**Cover-A**

- 20.1.1. Tender fee
- 20.1.2. Earnest Money Deposit

**Cover-B**

- 20.1.3. Tender documents duly signed by the authorized signatory
- 20.1.4. Self-certified copy of GST Certificate
- 20.1.5. Self-certified copy of Pan Card
- 20.1.6. Bank details along with cancelled cheque as per the format at Form-TB7
- 20.1.7. A copy of authorisation letter/ Power of Attorney of authorised signatory.



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

- 20.1.8. The bidding firm has to give an affidavit stating that all the documents submitted are true and correct in the format attached. If the certificates regarding eligibility criteria submitted are found to be forged/false or incorrect, the action shall be taken.
- 20.1.9. The bidding firm has to give a self-certificate to the effect that it has not been blacklisted by any Central Ministry/ Department/ PSUs or Banks, etc. The certificate has to be submitted along with the tender documents. If it is subsequently established or found that the bidding firm has given any false information or facts or has suppressed facts or manipulated the documents, etc., the bid security or the Performance Deposit, as the case may be, will be forfeited and no excuse what so ever will be entertained there for.
- 20.1.10. Tenderer Credentials certifying the eligibility criteria, other documents required as per the Tender conditions etc.

**Cover-C**

- 20.1.11. Letter of Price bid and duly filled Bill of Quantities.

**E. Evaluation and Award of Contract**

**21. Procedure of Opening and Evaluation of Bid**

- 21.1. On scheduled date of opening of Tender offer document, Cover-A (Tender fee / Tender Fee receipt and Earnest Money Deposit) & Cover-B (Technical bid) will be opened and Cover-C (Financial bids) of all tenderers will be kept separately in another envelope.
- 21.2. After the evaluation and finalization of technical bids, financial bids i.e. Cover-C of only successful eligible tenderers will be opened. The date of the same will be intimated afterwards.
- 21.3. On the date of opening of financial bids, the financial bid of the technically disqualified bidder in either Cover-A or Cover-B shall be kept separately in another envelope and left unopened and later returned to the bidder(s) unopened within 15 days treating it as invalid.



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

- 22. Deviation/ Special Condition quoted by the tenderers**
- 22.1.** “Tenderers should submit their offer strictly in accordance with the terms and conditions of the tender document. Tenderer should not quote any deviation from the tender document and should not quote any conditions.
- 22.2.** Nevertheless, as an exception, if any unavoidable deviations or conditions are quoted by the tenderers, financial impact of each of such conditions/deviations on their quoted unit rates, in terms of Rupees per unit rate, shall be clearly mentioned by the tenderer in the tender offer.
- 22.3.** If any of the deviation/condition has no financial impact on the quoted rates, in such cases also, the tenderer must clearly mention its financial impact as ‘NIL’. This is required for proper financial evaluation of such conditional / deviated offers.
- 22.4.** Conditional offers / offers with deviations, without quantified financial impact of each of the condition / deviation on the quoted rates, shall be considered as “incomplete” and shall be summarily rejected.”
- 23. Correction of Arithmetical Errors**
- 23.1.** Provided that the bid is substantially responsive, the Employer shall correct arithmetical errors on the following basis:
- 23.1.1. if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Employer there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;
- 23.1.2. if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and
- 23.1.3. if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in



Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-2: Instructions to Bidders (ITB)

- figures shall prevail subject to (23.1.1) and (23.1.2) above.
- 23.2.** Bidders shall be requested to accept correction of arithmetical errors. Failure to accept the correction in accordance with ITB 23.1, shall result in the rejection of the Bid.
- 24. Employer's Right to Accept Any Bid, and to Reject Any or All Bids.**
- 24.1.** NHSRCL reserves the right to cancel the tender at any time or amend/ withdraw any of the terms and conditions contained in the Tender Document, without assigning any reason, thereof.
- 24.2.** NHSRCL reserves the rights to reject any or all of the tenders without assigning any reason thereof, and is not liable to accept the lowest tender or any of the tenders.
- 24.3.** RIGHTS OF NHSRCL TO DEAL WITH TENDERS:- The authority for the acceptance of the Tender will rest with the NHSRCL. It shall not be obligatory on the said authority to accept the lowest tender or any other tender and no tenderers shall demand neither any explanations for the cause of rejection of his/ their tender nor the NHSRCL to assign reasons for declining to consider or reject any particular tender or tenders.
- 25. Notification of Award**
- 25.1.** Prior to the expiration of the period of Bid validity, the Employer shall notify the successful Bidder, in writing, that its Bid has been accepted. The notification letter (hereinafter and in the Conditions of Contract and Contract Forms called the "Letter of Acceptance") shall specify the sum that the Employer will pay the Contractor in consideration of the execution and completion of the Works (hereinafter and in the Conditions of Contract and Contract Forms called "the Accepted Contract Price").
- 25.2.** Until a formal contract is prepared and executed, the Letter of Acceptance along with all the tender conditions and corrigendum shall constitute a binding Contract.



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer





**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-3: Conditions of Contract

---

## Section-3 Conditions of Contract

Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

### Section-3 Conditions of Contract

#### 1. General

##### 1.1. Definitions

- 1.1.1. **Employer/ Client:** National High Speed Rail Corporation Limited.
- 1.1.2. **Contractor:** The Successful bidder, whose bid was accepted by the Employer and issued the Letter of Acceptance.
- 1.1.3. **Letter of Acceptance:** means the letter of formal acceptance, signed by the Employer and issued to the successful bidder.
- 1.1.4. **Day** means a calendar day
- 1.1.5. **Month** means a calendar month.
- 1.1.6. **Year** means 365 days
- 1.1.7. **Commencement date:** The date mentioned in the Letter of acceptance or the date mentioned in the separate notice for the commencement of work as per Clause 4.1.
- 1.1.8. **Accepted Contract Price:** means the amount accepted in the Letter of Acceptance for the design, execution and completion of the Works and the remedying of any defects.
- 1.1.9. **Laws:** means all national (of state) legislation, statites, ordinances and other laws, and regulations and by-laws of any legally constituted public authority.
- 1.1.10. **Time for the Completion:** as defined in the Sub-Clause 4.2 of these contract conditions.

##### 1.2. Interpretation

In the Contract, except where the context requires otherwise:

- 1.2.1. words indicating one gender include all genders;
- 1.2.2. words indicating the singular also include the plural and words indicating the plural also include the singular;
- 1.2.3. provisions including the word "agree", "agreed" or "agreement" require the agreement to be recorded in writing, and



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

1.2.4. "written" or "in writing" means hand-written, type-written, printed or electronically made, and resulting in a permanent record.

1.2.5. Throughout these bidding documents, the terms "bid" and "tender" and their derivatives ("bidder"/ "Tenderer") "bid/tendered", "bidding"/ "tendering" etc. are synonymous.

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions.

## 2. The Employer

### 2.1. Right of Access to the site

2.1.1. The Employer shall grant the Contractor right of access to, and / or possession of the Site progressively based on the land acquisition progress for the completion of Works.

2.1.2. The right and possession may not be exclusive to the Contractor/ Purchaser.

### 2.2. Permits, Licenses or Approvals

It shall be Contractor's exclusive responsibility to get approvals, permits or license required for the Contract. However, the Employer may (where he is in a position to do so) provide reasonable assistance to Contractor at the request and cost of the Contractor in getting Permits, License or Approvals required during the Contract.

The rendering of such assistance by the Employer shall not be interpreted as a pretext by the Contractor as condoning of any delay or non-performance of any of the Contractors obligations. The following-up of all such applications shall be the responsibility of the Contractor.

### 2.3. Assignment by the Employer

The Employer shall be fully entitled without the consent of the Contractor, to assign the benefit of the part thereof and any Interest therein or thereunder to any third party



Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

### 3. The Contractor

#### 3.1. Contractor's General Obligations

- 3.1.1. The Contractor shall plan, execute and complete the Works in accordance with the Contract.
- 3.1.2. The Contractor shall execute the work with the utmost care and by taking all necessary safety precautions.
- 3.1.3. The Contractor shall provide the Materials, Plant and Machinery, Tools and all Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, required in and for the execution of work.
- 3.1.4. It is deemed that the Contractor has inspected the proposed site of work and acquaint/ themselves with the site conditions, working hours, layout of trees, approach road, pathways available, etc. and all relevant items connected with the execution of work. No claim shall be entertained for the contractor(s) making his/their own arrangements for approaches/approach road from outside site and contractor(s) will bear entire expenses such as road taxes, payment for right of way etc. to outsiders and for construction of approaches/approach roads etc.

#### 3.2. Performance security

- 3.2.1. The Contractor shall submit the Performance Security equal to 5% of Accepted Contract Price to the Employer within 28 days after receiving the Letter of Acceptance.
- 3.2.2. Performance security shall be valid for a period of 60 days beyond Defects Notification Period/ Maintenance period.
- 3.2.3. The Performance security shall be submitted in any of the following forms:
  - 3.2.3.1. Bank Draft in favor of National High Speed Rail Corporation Limited payable at Vadodara from a Scheduled Commercial Bank based in India, or



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

- 3.2.3.2. Fixed Deposit Receipt of a Scheduled Commercial bank/ Post offices based in India duly pledged in favor of National High Speed Rail Corporation Limited or
- 3.2.3.3. Irrevocable Bank Guarantee in the prescribed format issued by a Scheduled Commercial Bank based in India or from a branch in India of a scheduled foreign bank.
- 3.2.3.4. A Performance Security from Co-operative Banks shall not be acceptable, in any manner or form.
- 3.2.3.5. In case of a Joint Venture (JV)/ Consortium, the performance security is to be submitted in the name of the JV/Consortium. However, splitting of the performance security (while ensuring the security is in the name of JV/Consortium) and its submission by different members of the JV/Consortium for an amount proportionate to their scope of work or otherwise is also acceptable.
- 3.2.3.6. The Performance Guarantee would be valid for a period of 60 days beyond the Defect Notification Period/ Maintenance period.

3.2.4. **Refund of the Performance Security:** The Employer may return the Performance Security to the Contractor: Within 21 days after the issue of the Performance Certificate (issued on expiry of Defect Liability Period/ Maintenance period) and after ensuring that the Contractor has removed any remaining Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site and has reinstated all parts of the Site which were affected by the Contractor's activities during the execution of the Works and are not occupied by the Permanent Works; It must also be



Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

ensured that such are indicated in Contract Agreement.

**3.3. Representation of Works**

3.3.1. The Contractor shall, when he is not personally present on the site of the works place, keep a responsible representative at the works during working hours who shall on receiving reasonable notice, present himself to the Engineer and orders given by the Engineer or the Engineer's representative to the agent shall be deemed to have the same force as if they had been given to the Contractor.

3.3.2. Before absenting himself, the Contractor shall furnish the name and address of his representative for the purpose of this clause and failure on the part of the Contractor to comply with this provision at any time will entitle the NHSRCL to rescind the contract under Clause 10 of these Conditions.

**3.4. Safety Procedures**

3.4.1. The Contractor shall comply with all applicable safety regulations, take care for the safety of all persons entitled to be on the Site.

**3.5. Sufficiency of the Accepted Contract Amount**

The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the Contract Price. Unless otherwise stated in the Contract, the Contract Price shall cover all his obligations under the Contract and all things necessary for the proper execution and completion of the Works.

**3.6. Access Route**

The Contractor shall be deemed to have satisfied himself as to the suitability and availability of the access routes he chooses to use. The Contractor shall obtain any permission concessions and related easement right that may be required from the relevant authorities for the use of such routes, signs and directions.

The Employer will not be responsible for any claims which may arise from the use or otherwise of any access route.



Signature of the NHSRCL

Signature of the Tenderer

The Employer does not guarantee the suitability or availability of any particular access route, and will not entertain any claim for any non-suitability or non-availability for continuous use during the work of any such route.

**3.7. Contract to keep site clear**

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction, and shall store or dispose of any Contractor's Equipment and materials/ consumable. The Contractor shall clear away and remove from the Site, any wreckage, rubbish or Temporary Works which are no longer required.

On completion of the works, the Contractor shall clear away and remove from site all Contractor's Plant, materials and Temporary Works etc. He should leave the whole of the site and Works in a clean, tidy and workman like condition to the satisfaction of the Engineer / Employer.

**3.8. Security of the site**

The Contractor shall be wholly responsible for security of the site and the materials, consumables, Plant & Equipment in the site.

**3.9. Staff and Labour**

- 3.9.1. The Contractor shall make his own arrangements for the engagement of staff and labour at his own cost.
- 3.9.2. The Contractor shall be responsible to ensure compliance with the provision of the Minimum Wages Act, 1948 (hereinafter referred to as the "said Act" in this Sub Cl. 3.8) and the Rules made thereunder in respect of any employees directly or through petty contractors or subcontractors employed by him.
- 3.9.3. If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly under the direct orders and control of the NHSRCL whether in connection with any work being executed by the Contractor or otherwise for the purpose of the NHSRCL such labour shall, for

*ASAD*

Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

the purpose of this Clause, still be deemed to be persons employed by the Contractor.

- 3.9.4. If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid by the NHSRCL, such money shall be deemed to be moneys payable to the NHSRCL by the Contractor and on failure by the Contractor to repay the NHSRCL any moneys paid by it as aforesaid within seven days after the same shall have been demanded, the NHSRCL shall be entitled to recover the same from any moneys due or accruing to the contractor under this or any other Contract with the NHSRCL.

**3.10. Contractor's responsibility to arrange Tools, Plants, Machinery etc.**

- 3.10.1. The contractor should make their own arrangements for all plants and tools required for the successful completion of the work in time.

**4. Commencement, Delays and Suspension**

**4.1. Commencement of Works**

The Commencement Date shall be the date mentioned in the Letter of Acceptance or Notice of Commencement, which will be issued by the Employer/ Employer's representative to the Contractor.

**4.2. Time for the Completion of Work**

The Contractor shall complete all the works (stated in detailed scope of work) within the time period mentioned in Section-1: Notice Inviting Tender of the instant work from the date of commencement date.

**4.3. Suspension of Work**

- 4.3.1. The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works, which may be required for the safety or statutory requirement or for any other purpose where suspension is unavoidable. During such



Signature of the NHSRCL

Signature of the Tenderer



suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, loss or damage.

4.3.2. Nothing shall be paid extra of what so ever nature due to such suspension of work.

## 5. Contract Price and Payment

### 5.1. The Contract Price

5.1.1. The 'Contract Price' to be quoted shall, except in so far as it is otherwise provided under the Contract, include all Plant & machinery, labour, supervision, materials, consumables, erection, insurance, profit, overheads, duties, royalties, together with all general risks, liabilities, and obligations set out or implied in the Contract; and Price/rates quoted by the contractor in respect of the contract shall be after considering all Input Credits and inclusive of all taxes and cess etc. other than GST on Contract Price.

5.1.2. The GST leviable on Contract Price shall be paid in addition to the Contract Price on submission of documentary proof.

### 5.2. Payment Schedule

5.2.1. The payment towards the transplantation works will be made on following stages

5.2.1.1. 60% of the payment as per the accepted rate will be released after successful transplantation of the standing trees.

5.2.1.2. 40% of the payment as per the accepted rate will be released after survival of trees to the satisfaction of NHSRCL.

5.2.2. Tenderer should note that, survival of trees in any case should not be less than 80%. In case of non-survival of trees beyond 20%, the amount towards non-survived trees beyond 20% shall be deducted from the RA bills based on the accepted rates.

5.2.3. The successful tenderer has to submit proof of survival of transplanted trees to Engineer in charge



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

of work on regular basis and along with the Interim bills.

**5.3. Retention Money**

5.3.1. An amount of 10% of Gross Interim Payment (including GST) will be deducted towards the Retention money up to maximum limit of 5% of the Accepted Contract Price.

5.3.2. The retention money will be released after the completion of work as per the NHSRCL requirements.

**5.4. Price Adjustment**

No price variation/ price adjustment is applicable under this work / Contract.

**6. Variations**

The procedure detailed below shall be adopted for dealing with variations in quantities during execution of works contracts:

6.1. Individual NS items in contracts shall be operated with variation of plus or minus 25% and payment would be made as per the agreement rate. For this, No finance concurrence would be required.

6.2. In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered unavoidable, the same shall be got executed by floating a fresh tender. If floating a fresh tender for operating that item is considered not practicable, quantity of that item may be operated in excess of 125% of the agreement quantity subject to the following conditions:

(a) Operation of an item by more than 125% of the agreement quantity needs the approval of competent authority of NHSRCL officials;

(i) Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned item, shall be paid at 98% of the



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-3: Conditions of Contract

rate awarded for that item in that particular tender;

(ii) Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned item shall be paid at 96% of the rate awarded for that item in that particular tender;

(iii) Variation in quantities of individual items beyond 150% will be prohibited and would be permitted only in exceptional unavoidable circumstances with the concurrence of associate finance and shall be paid at 96% of the rate awarded for that item in that particular tender.

(b) The variation in quantities as per the above formula will apply only to the Individual items of the contract and not on the overall contract value.

(c) Execution of quantities beyond 150% of the overall agreemental value should not be permitted and, if found necessary, should be only through fresh tenders or by negotiating with existing contractor, with prior personal concurrence of NHSRCL official.

**6.3.** In cases where decrease is involved during execution of contract:

(a) The contract signing authority can decrease the items up to 25% of individual item without finance concurrence.

(b) For decrease beyond 25% for individual items or 25% of contract agreement value, the approval of an appropriate rank of NHSRCL official as per SOP may be taken, after obtaining 'No Claim Certificate' from the contractor and with finance concurrence, giving



Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-3: Conditions of Contract

detailed reasons for each such decrease in the quantities.

(c) It should be certified that the work proposed to be reduced will not be required in the same work.

**6.4.** No such quantity variation limit shall apply for foundation items.

**6.5.** In case of NS items, the limit of 25% would apply on the individual items irrespective of the manner of quoting the rate (single percentage rate or individual item rate).

**7. Completion Certification**

The Completion certificate by the Competent Authority of NHSRCL will be issued after the completion of works as stated in the scope of work and clearance of the site to the satisfaction of the NHSRCL representatives.

**8. Limitation of liability**

Except in cases of criminal negligence of willful non-performance or willful default, the Contractor shall not be liable to the Employer, whether in contract, tort, or otherwise, for any indirect or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs and the aggregate liability of the Contractor to the Employer, whether under the Contract, in tort or otherwise, shall not exceed the 100% (Hundred Percent) of the contract price plus escalation if applicable as per contract, provided that this limitation shall not apply to any obligation of the Contractor to indemnify the Employer with respect to copyright, patent infringement and statutory liabilities in general that the Employer may be required to additionally bear due to default of the Contractor.

**9. Indemnity**

The Contractor shall at all times indemnify the NHSRCL against all claims which may be made in respect of the said work for infringement of any right protected by patent registration design or trade mark; provided always that in the event of any claim in respect of an alleged breach of



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

a patent registered design or trade mark, being made against the NHSRCL he shall notify the Contractor of the same and the Contractor shall be at liberty, but at his own expense, to conduct negotiations for settlement or any litigation that may arise there from.

#### 10. Force Majeure

In the event of any unforeseen event directly interfering with the work arising during the currency of the contract, such as insurrection, restraint imposed by the Govt. act of legislative or other authority; war, hostilities, civil commotion, fires, floods, explosion epidemics, quarantine restrictions, or acts of God, the Contractor shall, within a week from the commencement thereof, notify the same in writing to the NHSRCL with reasonable evidence thereof. If the force majeure condition(s) mentioned above be in force for a period of 90 days or more at any times, the NHSRCL shall have the option to terminate the contract on expiry of 90 days of commencement of such force majeure by giving 14 days' notice to the Contractor in writing. In case of such termination, no damages shall be claimed by either party against the other, save and except those which had occurred under any other clause of this contract prior to such termination.

#### 11. Termination

NHSRCL may terminate, by not less than 7 (seven) days' written notice of termination to the Contractor, to be given after the occurrence of any of the events as specified below:

- 11.1. If the Contractor commits breach of contract or do not remedy/ rectify a failure in the performance of their obligations under the Contract.
- 11.2. If the Contractor become insolvent or bankrupt.
- 11.3. If the Contractor is unable to perform the desired services for a period of not less than seven (7) days, or



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

- 11.4. If the NHSRCL, in its sole discretion, decided to terminate the Contract at any stage.
- 11.5. In the event of a report of unsatisfactory service from the concerned NHSRCL officials, after taking into consideration any other fact as may be relevant on a case to case basis.
- 11.6. In the event of violation of any of the terms & conditions of Contract by the Contractor, the Performance Security amount/ Retention Money shall stand forfeited in addition to blacklisting of Service Providing Agency for a period of 3 years.

## 12. Arbitration

- 12.1. All disputes, if any, arising amongst the contracting parties shall be resolved by arbitration. The arbitration shall be conducted in English language and the venue of the arbitration shall be in Delhi.
- 12.2. The sole arbitrator will be appointed by the Managing Director, NHSRCL, New Delhi, whose decision in this regard will be final & binding.

## 13. Jurisdiction

The parties hereby irrevocably consent to the sole jurisdiction of the Courts in Gujarat only in connection with any actions or proceedings arising out of or in relation to this bid.



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गति रेल निगम लिमिटेड  
वडोदरा / Vadodara



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

## Section-4 Technical Bid Formats

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.

राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

### Technical Bid Formats

S. No	Form	Particulars
1	Form-TB1	A Proforma of Power of Attorney (POA)
2	Form-TB2	Affidavit
3	Form-TB3	Summary of the Similar Project Implemented during last Three year
4	Form-TB4	Financial information of the Bidders
5	Form-TB5	List of Contractor's personnel available in Organization and intended to deploy for this work
6	Form-TB6	List of Contractor's Plant and machinery intended to deploy for this work
7	Form-TB7	Format for Payment through "NEFT/RTGS" System
8	Form-TB8	Declaration

*ASOODS*

Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil  
जन मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडावरा / Vadodara





Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

**Form-TB1**

(Technical bid format)

**A PROFORMA OF POWER OF ATTORNEY**

(On Non Judicial Stamp Paper of adequate value as per the Jurisdiction)

Know all men by these presents I/We, ....., son/ daughter/ wife of Mr....., aged ..... years, citizen of ....., presently residing at ....., Managing Director/ Chief Executive Officer/ Partner of M/s.....[*name of Contractor*], a company/ Firm incorporated in India under the Partnership Act/Companies Act, 1956/ Companies Act, 2013 and having its registered office at .....(hereinafter called "the Principal") by virtue of the resolution passed at the Meeting of the Board of Directors of the Company held on ..... or deed/resolution of the Firm dated or the Power of Attorney dated ..... granted to me pursuant to the resolution passed at the meeting of Board of Directors of company held on ..... or deed/resolution of the Firm dated....., delegated to me/us certain powers to act on behalf of the company/firm for various purposes. As per the said delegation, I/We have been authorized to appoint and substitute any person or persons to exercise all or any of certain powers delegated to me/us by the Company/Firm and/or to grant Powers of Attorney to the officers and employees of the Company/Firm to perform various acts, deeds and things required to be done by the Company/Firm.

Whereas National High Speed Rail Corporation Limited ("NHSRCL"), has invited proposals from interested parties for the work of ..... at ..... (Project/works).

Whereas, \_\_\_\_\_(name of the Contractor), the Principal is interested in bidding for the Project/ subject works in accordance with the terms and conditions of the Contract/ Tender document, bearing No....., dated ..... and other connected documents in respect of the Project/works, and

Whereas, it is necessary for the Principal to delegate to one of the employee / partner(s) / director with all necessary power and authority to do for and on behalf of the \_\_\_\_\_(name of the Contractor), all acts, deeds and things as may be necessary, including but not limited to representing the Contractor, signing of tender documents, bills, measurement books, drawings and other related documents in

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडादरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

connection with the \_\_\_\_\_ Bid for the Project/works and its execution.

NOW THESE PRESENTS WITNESSETH that I/we do hereby designate, nominate, constitute appoint and irrevocably authorise Mr./ Ms. \_\_\_\_\_, son/daughter/wife of Mr. \_\_\_\_\_, aged \_\_\_\_\_ years, citizen of \_\_\_\_\_, presently residing at \_\_\_\_\_, \_\_\_\_\_.[specify designation] and whose signatures are given below, as true and lawful Attorney of the Principal(hereinafter referred to as the "Attorney"), to have and exercise in the name and on behalf of the Principal the powers and authorities hereinafter mentioned:

1. To execute all required documents and conduct all business for and on behalf of the Principal during the Bidding process of the Project/works and, in the event Principal is awarded the contract, during the execution of the Project/works; and
2. To do on behalf of the Principal, all or any of such acts, deeds or things as are necessary or required or incidental to the selection of the Principal and signing and submission of its Bid/tender for the Project/works, including but not limited to signing and submission of all applications, bids and other documents and writings, participate in bidders' and other conferences, respond to queries, submit information/documents, sign and execute contracts and undertakings consequent to acceptance of the Bid of the Principal and generally to represent the Principal in all its dealings with NHSRCL, and/ or any other Government Agency or court/judicial authority or any person, in all matters in connection with or relating to or arising out of the Contractor's bid for the Project/works and/ or upon award thereof till the agreement for the Project/works is entered into with NHSRCL and thereafter till the completion of the project/works and expiry of the contract agreement.

AND We/I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done by said Attorney in exercise of the powers hereby conferred shall always be deemed to have been done by me/us

This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issued with regard to this Project/works or if earlier revoked by me or the Company/Firm.

Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
एन एच सी आर सी एल प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

Given under the hand of the within named .....[ name of individual] on this ..... day of .....[month][year].

[Signature of Managing Director/ Director/Partner(s)/Other authorised person]  
[Name of Company/Firm]

[date]

[place]

I accept

[Signature of Attorney]

[date]

[place]

Witnesses:

- 1.
- 2.

Notes:

- The mode of execution of the Power of Attorney shall be in accordance with the charter documents of the executants(s) and when it is so required, the same shall be under common seal affixed in accordance with the required procedure.
- Also, wherever required, the Tenderer shall submit for verification the extract of the charter documents and documents such as a board or shareholders' resolution/ power of attorney in favour of the person executing this Power of Attorney for the delegation of power hereunder on behalf of the Tenderer.

-----X-----X-----

*Asod's*

Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडादरा / Vadodara

Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

**Form-TB2**  
(Technical Bid Format)

**AFFIDAVIT**  
(Duly Attested by the Notary)

I ..... S/o .....  
resident of .....  
Police Station ..... District .....  
Contractor/ Partner or sole proprietor/ authority representative (Strike out the word which is inapplicable) of firm contractor M/s ..... do hereby declare on solemn affirmation that the deponent contracting firm has never been blacklisted by the Union or any State Governments in the country.

Deponent (With Stamp of Firm)

Place :

Dated :

Address ..... Tel. No. .... Mobile No. ....

I do hereby solemnly declare and affirm that the above declaration is true and correct to the best of my knowledge and belief. No part of it is false and nothing has been concealed.

Deponent (With Stamp of Firm)

Place :

Dated :

Address ..... Tel. No. .... Mobile No. ....

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वाडोदरा / Vadodara



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

**Form-TB3**


(Technical bid format)

**Summary of the Similar Projects Implemented during last Three year**  
(on the Letter head of the Bidder)

S. No.	Financial Year	Name of the Organization	Project Specification	Original Contract value (Rs.)	Completed Contract Value (Rs.)	Present status of the project
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						

Note: The Contractor shall attach the credentials and certificates issued by the Employer as proof of the work.

-----  
Signature of the Bidder

  
Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

-----  
Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats


**Form-TB4**  
(Technical bid format)

**Financial information about the bidders**  
(on the Letter head of the Bidder)

S. No	Financial Year	Turnover of the Bidders
1	FY 2016-17	
2	FY 2017-18	
3	FY 2018-19	
4	FY 2019-20	
5	<b>Total Amount =</b>	

Note: Attach copies of the audited financial statement of the organization along with the CA certificate.

-----  
Signature of the Bidder

  
Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

-----  
Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

**Form-TB5**

(Technical bid format)

**List of Contractor's personnel available in Organization and intended to deploy for this work**

(on the Letter head of the Bidder)

Sl. No.	Name of the Personnel	Education Qualification	Experience	Remarks
1				
2				
3				
4				
5				
6				
7				
8				
9				
10				

-----  
Signature of the Bidder

  
Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

-----  
Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.


Section-4: Technical Bid Formats

**Form-TB6**  
(Technical bid format)

**List of Contractor's Plant and machinery intended to deploy for this work**  
(on the Letter head of the Bidder)

Sl. No.	Equipment name	Make and Model	Equipment Age	Own/ Hired
1				
2				
3				
4				
5				
6				
7				
8				
9				
10				

-----  
Signature of the Bidder

  
Signature of the NHSRCL

-----  
Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara



**Form-TB7**  
(Technical bid format)

**Format for Payment through “NEFT/RTGS” System**  
(on the Letter head of the Bidder)

Sr. No.	Name of Party	Detail given by contractor/Vendor
1	Name of the Bidder	
2	Address of the Bidder	
3	Name of the Bank Branch	
4	Address of the Bank	
5	Account Number	
6	MICR Code	
7	IFS Code	
8	Mobile No. (for SMS)	
9	E-Mail ID	
10	PAN Number (attach the self-attested copy)	
11	GST Certificate (attach the self-attested copy)	
12	Additional details (if any)	

**Note:-**

-Please attached Xerox copy of 1<sup>st</sup> page of pass book (Containing account number, name of account holder, branch name) and Xerox of one blank cheque (for IFS code) to ensure the prompt payment.

-----  
Signature of the Bidder

  
 Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-रिपब्लि  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडादरा / Vadodara

-----  
Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-4: Technical Bid Formats

**Form-TB8**

(Technical bid format)

**DECLARATION**

1. I AM/WE ARE NOT RELATED TO ANY ONE EMPLOYEE ON ANY CAPACITY BY THE NHSRCL.

OR

2. I/WE DRAW ATTENTION TO THAT FACT THE I/WE ARE RELATED TO THE FOLLOWING EMPLOYEES OF THE NHSRCL.

Sr. No.	Name of the Employee	Department	Degree of Relationship

SIGNATURE OF TENDERER: - \_\_\_\_\_

ADDRESS: - \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

**NOTE:** - ITEMS WHICH IS NOT APPLICABLE SHOULD BE STRUCK OFF.

Signature of the NHSRCL

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

**Section-5**  
**Annexure/ Performa's of Technical Bid**

*A3025*

Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

**Annexure-1**

**Letter of Technical Bid/ Form of Bid**

(on the letter head of the bidder)

Date: \_\_\_\_\_

**Name of work:** - Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

To,  
**The Chief Project Manager,  
NATIONAL HIGH-SPEED RAIL CORPORATION LIMITED,  
Alkapuri, Vadodara – 390007.**

1. I/We \_\_\_\_\_, have read the various conditions to the Tender attached hereto and hereby agree to abide by the said conditions. I/We also to keep this tender **open for acceptance for a period of 90 days** from the date fixed for opening the same and in default there of I/We will be liable for forfeiture of my/our earnest money deposit. I/We offer to do the work for Chief Project Manager, National High-Speed Rail Corporation Limited (NHSRCL), Vadodara at the rates quoted in the attached Schedule and hereby bind myself/ourselves to complete the work in all respect within **04 Months** from the date of issue of letter of acceptance of the Tender.
2. We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding process
3. I/We also hereby agree to abide by the Conditions of Contract and other Tender conditions.
4. Bid must be accompanied by an Earnest Money Deposit of **Rs. 1,46,819.00 (Rupees One lakh Forty Six Thousand Eight Hundred and Nineteen Only.)** in the form of Pay Order/ Demand Draft in favour of National High-Speed Rail Corporation Limited, payable at New Delhi from a scheduled commercial bank. Please note that no interest is payable on the EMD so long retained in NHSRCL. Bid received without Earnest Money shall be summarily rejected (unless exempted).
5. The full value of the Earnest Money shall stand forfeited without prejudice to any other right or remedies in case my/our tender accepted and if.

Signature of the NHSRCL

Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**Section-5: Annexures/ Performa's**

- (A) I/We do not execute the contract documents within Seven days after receipt of notice issued by the NHSRCL that such documents are ready and
- (B) I/We do not commence the work within Ten days after receipt of orders to that effect.

- 6. Until a formal agreement is prepared and executed, acceptance of this Tender shall constitute a binding Contract between us subject to modifications as may be mutually agreed to between us and indicated in the letter of acceptance of my/our offer for this work.
- 7. If, I/We do not execute the contract agreement, the NHSRCL may determine such Tenders has abandoned the contract, and there upon my/our Tender and acceptance thereof shall be treated as cancelled and the NHSRCL be entitled to forfeit full amount of Earnest Money Deposit and to recover the liquidated damages for such default.

**Signature of Witness: -**

- 1) .....
- .....
- 2) .....

**Signature of Tenderer(s)**

**Date: -**

**Tenderer's Address:-**

.....  
.....  
.....

Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

**Annexure-2**

**A PROFORMA OF CONTRACT AGREEMENT**

(On Non Judicial Stamp Paper of adequate value as per the Jurisdiction)

Contract Agreement No.: \_\_\_\_\_ Allocation Head:  
THIS AGREEMENT made on \_\_\_\_\_ day of \_\_\_\_\_ (Month/year)  
Between

**National High-Speed Rail Corporation Limited (NHSRCL)**, (hereinafter called "the Employer") of the one part

And

**M/s \_\_\_\_\_ (Contractor Name)**, having office at \_\_\_\_\_  
(Contractors' office) (hereinafter called "the Contractor" or "the Agency") of the other part.

WHEREAS the Employer has awarded the work of \_\_\_\_\_ (hereinafter called "the Works"), and has accepted offer by the Contractor for the execution and completion of the works and the remedying of any defects therein.

The Contractor has submitted Performance guarantee in the form of Bank Guarantee \_\_\_\_\_ dated \_\_\_\_\_ for an amount of Rs. \_\_\_\_\_ (Rupees \_\_\_\_\_ in words) issued by \_\_\_\_\_ (bank name and Branch name) having office \_\_\_\_\_ (bank address) and is valid up to \_\_\_\_\_ (date).

The Contractor has submitted the Bid Security in the form of \_\_\_\_\_ dated \_\_\_\_\_ for an amount of Rs. \_\_\_\_\_ issued by \_\_\_\_\_ bank name and Branch name) having office \_\_\_\_\_ bank address and is valid up to \_\_\_\_\_ (date).

**NOW THIS AGREEMENT WITNESSETH as follows:**

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

2. The following documents shall be deemed to form and be read and construed as part of this Agreement:
  - (a) Agreement
  - (b) Letter of Acceptance no.: \_\_\_\_\_ dated: \_\_\_\_\_
  - (c) Contractor letter no. \_\_\_\_\_ dated \_\_\_\_\_ regarding submission of Performance Guarantee Bond
  - (d) Addendum(s)/ Corrigendum(s), if any.
  - (e) ITB, Condition of Contract, Guidelines of Tree Transplantation, List of tree proposals, NIT, Annexures.
  - (f) Bill of Quantities.
  - (g) Letter of Price Bid.
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
5. Contract Price: The Contractor price is \_\_\_\_\_ Excluding GST. Applicable GST shall be paid extra on actual on submission certified GST invoices proof (such as GSTR1, GSTR3, GST B2B invoice).
6. If any dispute arises between the parties with respect to this agreement, any application or suit shall be instituted only in the court with the local limits of whose jurisdiction the National High Speed Rail Corporation Ltd. is situated and both the parties shall be bound by this clause.

IN WITNESS whereof the parties hereto have caused this Agreement executed the day and year first before written.

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

(Name, Designation and address of the authorized signatory)

(Name, Designation and address of the authorized signatory)

Signed for and on behalf of the Agency in the presence of:

Signed for and on behalf of the Employer in the presence of:

Witness:

Witness:

1.

1.

2.

2.

Name and address of the witnesses to be indicated

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara





Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

**Annexure-3**

**A PROFORMA OF BANK GUARANTEE**

(On Non Judicial Stamp Paper of adequate value as per the Jurisdiction)

To

**National High Speed Rail Corporation Limited,**  
3<sup>rd</sup> Floor, Productivity House,  
Productivity Road, Alkapuri,  
Vadodara - 390007

[Acting through \_\_\_\_\_ (Project Incharge) &  
Address of the Project]

WHEREAS \_\_\_\_\_ [name and address of Contractor] (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. \_\_\_\_\_ dated \_\_\_\_\_ to execute the work of ".....".  
....."  
(hereinafter called "the Contract.");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a scheduled bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of \_\_\_\_\_ [amount of Guarantee], \_\_\_\_\_ [amount in words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of \_\_\_\_\_ [amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

\_\_\_\_\_  
Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-5: Annexures/ Performa's

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid up to \_\_\_\_\_ (a date 60 days from the date of completion of Defects Notification Period/ Maintenance period).

**SIGNATURE AND SEAL OF THE GUARANTOR**

Name of Bank: \_\_\_\_\_

Address: \_\_\_\_\_

Date: \_\_\_\_\_

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

**Section-6**  
**Letter of Price Bid**

Date: \_\_\_\_\_

To,  
**The Chief Project Manager/ Vadodara,**  
National High-Speed Rail Corporation Ltd,  
3rd floor, Productivity House,  
Productivity Road, Alkapuri,  
Vadodara-390007

**Subject:** Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

1. I/We \_\_\_\_\_ (*Name of the Bidder*) have examined and have no reservations to the Bidding Documents, including addenda issued in accordance with Instructions to Bidders.
2. I/We \_\_\_\_\_ (*Name of the Bidder*) offer to execute in conformity with the Bidding Documents and Technical Bid the following Works:-  
“*Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.*”
3. The total price of our Bid is \_\_\_\_\_ (in Figures & Words).
4. I/We \_\_\_\_\_ (*Name of the Bidder*), have read the various conditions to the Tender attached hereto and hereby agree to abide by the said conditions. I/We also to keep this tender open for acceptance for a period of 90 days from the date fixed for opening the same and in default there of I/We will be liable for forfeiture of my/our earnest money deposit. I/We offer to do the work for National High Speed Rail Corporation Limited (hereinafter referred as “NHSRCL”), 3rd floor, Productivity House, Productivity Road, Alkapuri, Vadodara-390007, at the rates quoted in the attached Schedule and hereby bind myself/ourselves to complete the work in all respect as per the time lines fixed in the Tender conditions.
5. I/We also hereby agree to abide by the General Conditions of Contract and Tender conditions.
6. If our Bid is accepted, we commit to obtain a Performance Security in accordance with the Bidding Documents.



Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

\_\_\_\_\_  
Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-6: Letter of Price Bid

- 7. We understand that you are not bound to accept the lowest evaluated Bid or any other Bid that you may receive.
- 8. The value of the earnest money shall stand forfeited without prejudice to any other rights or remedies if:
  - 8.1. I/We do not execute the contract documents within Seven days after receipt of notice issued by the NHSRCL that such documents are ready
  - OR
  - 8.2. I/We do not commence the work within Ten days after receipt of orders to that effect.
- 9. Until a formal agreement is prepared and executed, acceptance of this Tender shall constitute a binding Contract between us subject to modifications as may be mutually agreed to between us and indicated in the letter of acceptance of my/our offer for this work.
- 10. If, I/We do not execute the contract agreement, the NHSRCL may determine such Tenders has abandoned the contract, and there upon my/our Tender and acceptance thereof shall be treated as cancelled and the NHSRCL be entitled to forfeit full amount of Earnest Money Deposit and to recover the liquidated damages for such default.

Signature of Witness: -

Signature of Tenderer(s)

1) .....

Date: -

.....

Tenderer's Address: -

2) .....

.....

.....

.....

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-7: Bill of Quantities

**Section-7  
Bill of Quantities**

Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

**Bill of Quantities**

S. No	Description of Item	Unit	Quantity	Rate (in Rs.)	Amount (in Rs.)
NS-1	Transplantation of standing Trees with machines including excavation, lifting, loading, unloading, transportation and transplanting, digging pits, manure or sludge, sand, fertilizer, growth hormone/ rootex/ bio fertilizer, guying, flooding with water, dressing including removal of rubbish and surplus earth, with 3 months maintenance including weeding, watering, spraying, guying and fertilizer application etc. all complete. Maintenance period will be started after transplantation of Tree. (within a distance of 100 m).	Each	1,000.00		
NS-2	Transportation of trees for transplantation of trees beyond 100m distance.				
NS-2(a)	Beyond 100m to 5 Km	Per km per Tree	3750.00 ✓		
NS-2(b)	Beyond 5 Km to 10 Km	Per km per Tree	1875.00		

*Ased*

Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-7: Bill of Quantities

NS-2(c)	Beyond 10 km to 25 Km	Per km per Tree	1250.00		
			<b>Total Amount (in figures) =</b>		
			<b>Total Amount in Words:</b>		
<hr/>					

**Note:**

- 1) The Bidder shall quote rates inclusive of all Plant & machinery, labour, supervision, materials, consumables, erection, insurance, profit, overheads, duties, royalties, together with all general risks, liabilities, and obligations set out or implied in the Contract; and Price/rates quoted by the contractor in respect of the contract shall be after considering all Input Credits and inclusive of all taxes and cess etc. other than GST on Contract Price.
- 2) GST shall be paid extra at actuals on submission of documentary proof (such as GSTR1, GSTR3, GST B2B invoice).
- 3) The above Quantities are tentative and the same may vary during the actual execution of work.
- 4) The payment will be made on the actual quantity of execution of work.
- 5) Measurement Terms:
  - a. The measurement for item no. NS-1 shall be in the numbers.
  - b. The Contractor has to record village wise list of the transplanted trees. The information must contain the following details minimum
    - i. the type/ Species of the tree,
    - ii. Girth of the tree,
    - iii. tree identification number (if any),
    - iv. original location and transplanted location.
    - v. Distance between the original location and transplanted trees.
    - vi. Date of the Transplantation
    - vii. Present status (survived/ non-Survived/ dried/sprouting etc.).
    - viii. The above list is not exhaustive.
  - c. The measurement for item no. NS-2 shall be in the kilometers (Km) transported. The distance shall be measured from the original place to transplantation location. Payment towards the additional transportation beyond 100m shall be made on the basis of the distance travelled. The measurement shall be made nearest to 0.10 Km.



Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

**Section-8**  
**List of Trees proposed for Transplantation**

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara



## Section-8: List of Trees proposed for Transplantation

**List of Trees proposed for Transplantation**

Sr. No	Village Name	Survey No	Name of Tree	Size of Girth (In CM)	Designated Tree No
1	Vasad	112/4	ADARAKH	30	44
2	Vasad	112/4	LIMDO	50	45
3	Vasad	112/4	LIMDO	50	46
4	Vasad	2A	HARELO	72	50
5	Vasad	2A	HARELO	88	51
6	Vasad	2A	LIMDO	40	52
7	Vasad	2A	LIMDO	43	56
8	Vasad	2A	KANJO	93	57
9	Vasad	2A	LIMDO	76	60
10	Vasad	2A	ADARAKH	90	61
11	Vasad	2A	ADARAKH	87	62
12	Vasad	2A	KANJO	50	68
13	Vasad	2A	KANJO	70	69
14	Vasad	2A	KANJO	80	70
15	Vasad	2A	LIMDO	73	73
16	Vasad	2A	LIMDO	30	75
17	Vasad	2A	LIMDO	35	76
18	Vasad	2A	LIMDO	50	77
19	Vasad	2A	LIMDO	50	78
20	Vasad	2A	LIMDO	40	79
21	Vasad	2A	LIMDO	67	81
22	Vasad	2A	LIMDO	75	82
23	Vasad	2A	LIMDO	98	83
24	Vasad	2A	LIMDO	30	84
25	Vasad	2A	LIMDO	77	87
26	Vasad	2A	ADARAKH	50	88
27	Vasad	2A	KANJO	31	93
28	Vasad	2A	KANJO	45	95
29	Vasad	2A	KANJO	95	96
30	Vasad	2A	KANJO	76	97
31	Vasad	2A	KANJO	84	99
32	Vasad	2A	LIMDO	70	101
33	Vasad	2A	LIMDO	70	102
34	Vasad	2A	LIMDO	95	103



Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

35	Vasad	2A	LIMDO	30	104
36	Vasad	2A	LIMDO	100	105
37	Vasad	2A	LIMDO	50	106
38	Vasad	2A	LIMDO	90	107
39	Vasad	2A	LIMDO	65	108
40	Vasad	2A	LIMDO	30	110
41	Vasad	2A	LIMDO	30	111
42	Vasad	2A	LIMDO	90	112
43	Vasad	2A	LIMDO	30	113
44	Vasad	2A	LIMDO	70	114
45	Vasad	2A	KANJO	72	115
46	Vasad	2A	ADARAKH	84	116
47	Vasad	2A	ADARAKH	30	117
48	Vasad	2A	LIMDO	40	119
49	Vasad	2A	LIMDO	78	120
50	Vasad	2A	LIMDO	78	121
51	Vasad	2A	LIMDO	50	122
52	Vasad	2A	LIMDO	80	124
53	Vasad	2A	KANJO	50	128
54	Vasad	2A	KANJO	30	129
55	Vasad	2A	KANJO	50	131
56	Vasad	2A	KANJO	50	132
57	Vasad	2A	KANJO	50	133
58	Vasad	2A	KANJO	40	134
59	Vasad	2A	KANJO	50	135
60	Vasad	2A	KANJO	35	136
61	Vasad	2A	ADARAKH	84	140
62	Vasad	2A	ADARAKH	80	141
63	Vasad	2A	HARELO	50	144
64	Vasad	2A	LIMDO	30	145
65	Vasad	2A	LIMDO	84	147
66	Vasad	2A	LIMDO	53	148
67	Vasad	2A	LIMDO	67	149
68	Vasad	2A	LIMDO	70	151
69	Vasad	2A	LIMDO	53	152
70	Vasad	2A	KANJO	77	153
71	Vasad	2A	KANJO	70	154
72	Vasad	2A	KANJO	30	156
73	Vasad	2A	KANJO	40	157
74	Vasad	2A	KANJO	30	158

*ASD/S*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

75	Vasad	2A	KANJO	57	159
76	Vasad	2A	KANJO	100	160
77	Vasad	2A	KANJO	58	162
78	Vasad	2A	KANJO	92	163
79	Vasad	2A	KANJO	67	164
80	Vasad	2A	ADARAKH	98	165
81	Vasad	2A	ADARAKH	70	166
82	Vasad	2A	ADARAKH	69	167
83	Vasad	2A	ADARAKH	70	169
84	Vasad	2A	LIMDO	70	172
85	Vasad	2A	KANJO	70	173
86	Vasad	240/1	LIMDO	100	623
87	Vasad	240/1	LIMDO	60	624
88	Vasad	242/2	HARELO	42	188
89	Vasad	242/2	SEVAN	66	191
90	Vasad	242/2	SEVAN	66	192
91	Vasad	242/2	SEVAN	66	193
92	Vasad	242/2	SEVAN	66	194
93	Vasad	242/2	SEVAN	66	195
94	Vasad	242/2	SEVAN	66	196
95	Vasad	242/2	SEVAN	66	197
96	Vasad	143	ARNAGI	62	185
97	Vasad	111/1	LIMDO	44	174
98	Vasad	111/1	LIMDO	39	175
99	Vasad	82	LIMDO	30	27
100	Vasad	82	LIMDO	75	31
101	Vasad	82	KANJO	30	34
102	Vasad	82	LIMDO	30	35
103	Vasad	82	LIMDO	92	42
104	Vasad	82	LIMDO	90	43
105	Vasad	82	LIMDO	90	
106	Vasad	234/2	HARELO	50	
107	Rajupura	69/2	LIMADO	38	1
108	Rajupura	69/2	LIMADO	52	5
109	Rajupura	69/2	LIMADO	68	6
110	Rajupura	68	SARELO	70	7
111	Rajupura	68	SARELO	90	12
112	Rajupura	68	ADARAKH	40	9
113	Rajupura	67/1 p	SARELO	53	17
114	Rajupura	65	PIPLO	45	21

*ASCT*

Signature of the NHSRCL  
Dy. Chief Project Manager (Civil)  
राज्य मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

115	Rajupura	65	LIMADO	43	23
116	Rajupura	65	LIMADO	30	33
117	Rajupura	111	KANJO	30	178
118	Rajupura	111	KANJO	30	179
119	Rajupura	115	SARELO	92	183
120	Rajupura	114/1/P	LIMADO	60	48
121	Rajupura	114/1/P	LIMADO	70	49
122	Ramnagar	329/2	ASHOPALAV	70	1493
123	Ramnagar	392/2	LIMDO	70	1504
124	Ramnagar	392/2	LIMDO	50	1509
125	Ramnagar	392/2	LIMDO	60	1512
126	Ramnagar	392/2	LIMDO	50	1517
127	Ramnagar	329/2	HARELO	50	1519
128	Ramnagar	329/1	HARELO	30	1523
129	Ramnagar	329/1	LIMDO	60	1532
130	Ramnagar	329/1	LIMDO	60	1533
131	Ramnagar	329/1	HARELO	60	1538
132	Ramnagar	329/1	LIMDO	60	1541
133	Ramnagar	329/1	HARELO	60	1542
134	Ramnagar	329/1	KANJO	60	1543
135	Ramnagar	329/1	LIMDO	60	1545
136	Ramnagar	329/1	LIMDO	40	1547
137	Ramnagar	329/1	LIMDO	60	1548
138	Ramnagar	329/1	LIMDO	60	1549
139	Ramnagar	329/1	ASHOPALAV	70	1550
140	Ramnagar	329/1	LIMDO	75	1553
141	Ramnagar	329/1	LIMDO	75	1554
142	Ramnagar	329/1	LIMDO	75	1556
143	Ramnagar	329/1	LIMDO	75	1557
144	Ramnagar	329/1	LIMDO	75	1558
145	Ramnagar	329/1	LIMDO	50	1561
146	Ramnagar	329/1	LIMDO	30	1562
147	Ramnagar	329/1	LIMDO	40	1566
148	Ramnagar	329/1	HARELO	75	1568
149	Ramnagar	329/1	HARELO	50	1569
150	Ramnagar	329/1	LIMDO	50	1571
151	Ramnagar	329/1	ADRAKH	50	1572
152	Ramnagar	329/1	LIMDO	45	1574
153	Ramnagar	329/1	LIMDO	45	1575
154	Ramnagar	329/1	ADRAKH	45	1576



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

155	Ramnagar	329/1	ASHOPALAV	50	1577
156	Ramnagar	329/1	ASHOPALAV	50	1578
157	Ramnagar	329/1	LIMDO	50	1581
158	Ramnagar	329/1	LIMDO	50	1584
159	Ramnagar	329/1	LIMDO	75	1585
160	Ramnagar	329/1	ASHOPALAV	50	1586
161	Ramnagar	329/1	ASHOPALAV	30	1587
162	Ramnagar	329/1	ASHOPALAV	80	1588
163	Ramnagar	329/1	LIMDO	70	1591
164	Ramnagar	329/1	LIMDO	60	1592
165	Ramnagar	329/1	LIMDO	40	1593
166	Ramnagar	341/1	LIMDO	60	1644
167	Ramnagar	341/1	KANJO	60	1653
168	Ramnagar	341/1	KANJO	25	1664
169	Ramnagar	341/1	HARELO	25	1667
170	Ramnagar	375/1	LIMDO	28	2299
171	Ramnagar	375/1	LIMDO	25	2201
172	Ramnagar	375/1	LIMDO	38	2202
173	Ramnagar	375/1	LIMDO	32	2203
174	Ramnagar	375/1	LIMDO	26	2204
175	Ramnagar	375/1	LIMDO	75	2209
176	Ramnagar	375/1	ANKOLO	26	2212
177	Ramnagar	375/1	ADRAKH	55	2208
178	Ramnagar	376/2 PAIKY	LIMDO	50	2221
179	Ramnagar	376/2 PAIKY	LIMDO	100	2223
180	Ramnagar	376/2 PAIKY	LIMDO	60	2224
181	Ramnagar	376/2 PAIKY	LIMDO	100	2226
182	Ramnagar	376/2 PAIKY	SETUR	80	2229
183	Ramnagar	376/2 PAIKY	SETUR	30	2230
184	Ramnagar	376/2 PAIKY	ANKOLO	40	2231
185	Ramnagar	376/2 PAIKY	LIMDO	45	2233



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

186	Ramnagar	376/2 PAIKY	LIMDO	40	2234
187	Ramnagar	376/2 PAIKY	ANKOLO	40	2235
188	Ramnagar	376/2 PAIKY	ANKOLO	30	2238
189	Ramnagar	376/2 PAIKY	SAPTPARNI	30	2256
190	Ramnagar	GAMTAL	LIMDO	50	2474
191	Ramnagar	GAMTAL	SETUR	40	2476
192	Ramnagar	GAMTAL	LIMDO	90	2478
193	Ramnagar	GAMTAL	LIMDO	25	2480
194	Ramnagar	GAMTAL	LIMDO	70	2481
195	Ramnagar	GAMTAL	LIMDO	60	2483
196	Ramnagar	390/PAIKY	KHATUMDI	40	2494
197	Ramnagar	390/PAIKY	LIMDO	30	2497
198	Ramnagar	390/PAIKY	LIMDO	25	2499
199	Ramnagar	390/PAIKY	LIMDO	25	2500
200	Ramnagar	390/PAIKY	LIMDO	90	2501
201	Ramnagar	390/PAIKY	LIMDO	50	2503
202	Ramnagar	390/PAIKY	LIMDO	50	2504
203	Ramnagar	390/PAIKY	LIMDO	50	2506
204	Ramnagar	390/PAIKY	LIMDO	75	2510
205	Ramnagar	390/PAIKY	LIMDO	25	2513



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

206	Ramnagar	390/PAIKY	LIMDO	30	2528
207	Ramnagar	390/PAIKY	LIMDO	40	2531
208	Ramnagar	390/PAIKY	LIMDO	50	2539
209	Ramnagar	390/PAIKY	LIMDO	40	2540
210	Ramnagar	390/PAIKY	LIMDO	50	
211	Ramnagar	390/PAIKY	LIMDO	60	
212	Ramnagar	390/PAIKY	LIMDO	60	
213	Ramnagar	390/PAIKY	LIMDO	70	
214	Ramnagar	390/PAIKY	KANJO	90	
215	Ramnagar	1	UMARDO	32	2550
216	Ramnagar	9/8/3	LIMDO	50	2601
217	Ramnagar	9/8/3	SETUR	40	2602
218	Ramnagar	9/8/4	SISAM	60	2617
219	Ramnagar	9/8/4	SETUR	40	2626
220	Ramnagar	9/4	ANKOLO	68	2628
221	Ramnagar	9/4	ANKOLO	65	2629
222	Ramnagar	9/4	ANKOLO	60	2631
223	Ramnagar	9/4	ANKOLO	60	
224	Ramnagar	18/5/2 PAIKY	LIMDO	40	2630
225	Ramnagar	18/5/2 PAIKY	LIMDO	40	2632
226	Ramnagar	18/5/2 PAIKY	HARELO	30	2635
227	Ramnagar	18/5/2 PAIKY	LIMDO	50	2636
228	Ramnagar	18/5/2 PAIKY	LIMDO	50	2639
229	Ramnagar	18/5/2 PAIKY	LIMDO	50	2642



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 उम मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

230	Ramnagar	18/5/2 PAIKY	LIMDO	30	2643
231	Ramnagar	18/5 PAIK 1	LIMDO	30	2646
232	Ramnagar	18/5 PAIK 1	LIMDO	40	2647
233	Ramnagar	18/5 PAIK 1	HARELO	25	2648
234	Ramnagar	18/5 PAIK 1	LIMDO	50	2649
235	Ramnagar	18/5 PAIK 1	LIMDO	60	2650
236	Ramnagar	18/5 PAIK 1	LIMDO	80	2652
237	Ramnagar	34/PAIKY	HARELO	32	2653
238	Ramnagar	34/PAIKY	HARELO	75	2654
239	Ramnagar	34/PAIKY	ADRAKH	25	2656
240	Ramnagar	34/PAIKY	KANJO	30	2651
241	Ramnagar	34/PAIKY	LIMDO	40	2658
242	Ramnagar	359/P	DHEKI	100	2659
243	Ramnagar	359/P	HARELO	30	2665
244	Ramnagar	359/P	KANJO	68	2666
245	Ramnagar	359/P	KANJO	30	2667
246	Ramnagar	359/P	HARELO	40	2668
247	Ramnagar	359/P	KANJO	30	2669
248	Ramnagar	359/P	KANJO	60	2670
249	Ramnagar	359/P	DHEKI	40	2672
250	Ramnagar	359/P	HARELO	40	2673
251	Ramnagar	359/P	DHEKI	40	2675
252	Ramnagar	359/P	HARELO	25	2677
253	Ramnagar	359/P	HARELO	40	2678
254	Ramnagar	359/P	KANJO	60	2679
255	Ramnagar	359/P	DHEKI	40	
256	Ramnagar	33/PAIKY	DEDHUMDI	40	2682



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 રાજ્ય મુખ્ય પરિયોજના પ્રવંધક-સિવિલ  
 National High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય હાઈ સ્પીડ રેલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara

Signature of the Tenderer



## Section-8: List of Trees proposed for Transplantation

257	Ramnagar	33/PAIKY	LIMDO	35	2703
258	Ramnagar	33/PAIKY	HARELO	55	2708
259	Ramnagar	33/PAIKY	HARELO	70	2709
260	Ramnagar	33/PAIKY	HARELO	50	2711
261	Ramnagar	33/PAIKY	HARELO	70	2712
262	Ramnagar	33/PAIKY	LIMDO	100	2713
263	Ramnagar	33/PAIKY	HARELO	40	2714
264	Ramnagar	33/PAIKY	HARELO	60	2719
265	Ramnagar	31/2/2	HARELO	50	2715
266	Ramnagar	31/2/2	HARELO	25	2716
267	Ramnagar	31/2/2	KANJO	35	2718
268	Ramnagar	31/2/2	LIMDO	30	2722
269	Ramnagar	40/1+2	DHEKI	75	2723
270	Ramnagar	40/1+2	ANKOLO	75	2724
271	Ramnagar	40/1+2	ANKOLO	40	2725
272	Ramnagar	40/1+2	ANKOLO	50	2726
273	Ramnagar	40/1+2	ANKOLO	25	2727
274	Ramnagar	40/1+2	ANKOLO	40	2728
275	Ramnagar	40/1+2	ANKOLO	40	2729
276	Ramnagar	40/1+2	KANJO	40	2730
277	Ramnagar	40/1+2	HARELO	40	2732
278	Ramnagar	40/1+2	HARELO	40	2733
279	Ramnagar	40/1+2	KANJO	25	2736
280	Ramnagar	40/1+2	KANJO	25	2737
281	Ramnagar	40/1+2	DHEKI	30	2742
282	Ramnagar	40/1+2	ASHOPALAV	30	2745
283	Ramnagar	40/1+2	ASHOPALAV	30	2746
284	Ramnagar	40/1+2	ASHOPALAV	40	2756
285	Ramnagar	40/1+2	HARELO	40	2758
286	Ramnagar	337	HARELO	90	1601
287	Ramnagar	337	HARELO	50	1602
288	Ramnagar	337	HARELO	25	1603



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

289	Ramnagar	337	HARELO	40	1604
290	Ramnagar	337	LIMDO	40	1605
291	Ramnagar	337	LIMDO	25	1606
292	Ramnagar	337	KHATI AMBALI	50	1607
293	Ramnagar	337	LIMDO	40	1610
294	Ramnagar	340	HARELO	60	1655
295	Ramnagar	340	HARELO	60	1657
296	Ramnagar	334	LIMDO	50	
297	Ramnagar	334	LIMDO	30	
298	Ramnagar	334	HARELO	90	
299	Ramnagar	334	LIMDO	30	
300	Ramnagar	334	LIMDO	60	
301	Ramnagar	334	LIMDO	90	
302	Ramnagar	334	LIMDO	40	
303	Ramnagar	334	ADRAXH	60	
304	Ramnagar	334	ADRAXH	70	
305	Ramnagar	334	SETUR	70	
306	Ramnagar	334	LIMDO	60	
307	Ramnagar	334	LIMDO	50	
308	Ramnagar	334	LIMDO	80	
309	Ramnagar	334	KANJO	40	
310	Ramnagar	334	HARELO	30	
311	Ramnagar	334	LIMDO	60	
312	Ramnagar	334	ADRAXH	60	
313	Ramnagar	38/p/2	KANAJ	40	1671
314	Ramnagar	38/p/2	KANAJ	40	1673
315	Ramnagar	38/p/3	KANAJ	40	1676
316	Ramnagar	38/p/4	LIMDO	50	1679
317	Ramnagar	358/PAIKY	LIMDO	40	1680
318	Ramnagar	358/PAIKY	LIMDO	40	1681
319	Ramnagar	358/PAIKY	LIMDO	40	1684
320	Ramnagar	358/PAIKY	LIMDO	70	1685
321	Ramnagar	376/2 PAIKY	KANJO	33	2264



Signature of the NHSRCL

 Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

322	Ramnagar	376/2 PAIKY	KANJO	70	2268
323	Ramnagar	376/2 PAIKY	LIMDO	55	2269
324	Ramnagar	376/2 PAIKY	LIMDO	35	2270
325	Ramnagar	376/2 PAIKY	LIMDO	50	2262
326	Ramnagar	9/3	HARELO	40	2628
327	Ramnagar	9/3	HARELO	40	2629
328	Ramnagar	9/8/2	LIMDO	40	2591
329	Ramnagar	9/8/2	LIMDO	40	2592
330	Ramnagar	9/8/2	ASHOPALAV	50	2594
331	Ramnagar	18/5/3	LIMDO	25	
332	Ramnagar	18/5/3	LIMDO	25	
333	Ramnagar	18/5/3	LIMDO	23	
334	Ramnagar	18/5/3	LIMDO	60	
335	Ramnagar	18/5/3	LIMDO	40	
336	Ramnagar	18/5/3	LIMDO	50	
337	Ramnagar	18/5/3	LIMDO	50	
338	Ramnagar	18/5/3	ASHOPALAV	40	
339	Ramnagar	18/5/3	ASHOPALAV	40	
340	Ramnagar	18/5/3	ASHOPALAV	50	
341	Ramnagar	18/5/3	ADRAKH	30	
342	Ramnagar	18/5/3	ADRAKH	40	
343	Ramnagar	18/5/3	ADRAKH	40	
344	Ramnagar	18/5/3	ADRAKH	40	
345	Ramnagar	18/5/3	ADRAKH	40	
346	Ramnagar	18/5/3	HARELO	40	
347	Ramnagar	18/5/3	HARELO	40	
348	Ramnagar	18/5/3	HARELO	40	
349	Ramnagar	18/5/3	HARELO	40	
350	Ramnagar	18/5/3	ASHOPALAV	40	
351	Ramnagar	18/5/3	HARELO	40	
352	Ramnagar	38/1	LIMDO	60	2890
353	Ramnagar	38/1	LIMDO	60	2891
354	Ramnagar	38/1	LIMDO	60	2892
355	Ramnagar	38/1	LIMDO	60	2893
356	Ramnagar	38/1	LIMDO	60	2894
357	Ramnagar	41	LIMDO	60	2760



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 રાજ્ય મુખ્ય પરિયોજના પ્રબંધક-સિવિલ  
 National High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય હાઈ સ્પીડ રેલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

358	Ramnagar	41	LIMDO	60	2761
359	Ramnagar	41	SETUR	50	2763
360	Ramnagar	41	ADRAXH	50	2764
361	Ramnagar	41	HARELO	50	2765
362	Ramnagar	41	HARELO	50	2766
363	Ramnagar	41	DHEKI	50	2768
364	Ramnagar	41	DHEKI	50	2769
365	Ramnagar	34/p	LIMDO	98	2670
366	Ramnagar	34/p	LIMDO	34	2672
367	Ramnagar	34/p	ADRAXH	70	2673
368	Ramnagar	34/p	KANJO	35	2675
369	Ramnagar	34/p	LIMDO	30	2677
370	Boriyavi	476/6	SARELO	80	5111
371	Boriyavi	476/6	SARELO	30	5112
372	Boriyavi	476/6	ASHOPALAV	40	5113
373	Boriyavi	476/6	ANKOLO	44	5116
374	Boriyavi	475/3	LIMDO	38	5124
375	Boriyavi	475/3	LIMDO	35	5135
376	Boriyavi	475/3	ANKOLO	50	5136
377	Boriyavi	475/3	ANKOLO	32	5137
378	Boriyavi	475/3	ANKOLO	35	5138
379	Boriyavi	475/3	ANKOLO	40	5139
380	Boriyavi	475/3	ANKOLO	45	5140
381	Boriyavi	475/3	LIMDO	25	5141
382	Boriyavi	475/3	ANKOLO	25	5142
383	Boriyavi	475/3	SARELO	30	5143
384	Boriyavi	475/3	SARELO	35	5147
385	Boriyavi	474	ASHOPALAV	45	5165
386	Boriyavi	474	DHEKI	48	5167
387	Boriyavi	474	SARELO	48	5168
388	Boriyavi	474	LIMDO	78	5169
389	Boriyavi	470/2	SARELO	35	5173
390	Boriyavi	470/2	SARELO	45	5176
391	Boriyavi	470/2	SARELO	30	5180
392	Boriyavi	470/2	KANJO	30	5182
393	Boriyavi	470/2	DEDHUMDI	40	8183
394	Boriyavi	470/1	KANJO	40	5184
395	Boriyavi	470/1	SARELO	43	5188
396	Boriyavi	470/1	SARELO	30	5190
397	Boriyavi	498/1	LIMDO	23	5236



Signature of the NHSRCL

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

398	Boriyavi	498/1	LIMDO	25	5253
399	Boriyavi	498/1	LIMDO	32	5257
400	Boriyavi	497/5	LIMDO	80	5267
401	Boriyavi	497/3	KANJO	48	5268
402	Boriyavi	500/2	LIMDO	25	5284
403	Boriyavi	500/2	LIMDO	52	5285
404	Boriyavi	500/2	SETUR	58	5286
405	Boriyavi	500/2	SETUR	52	5287
406	Boriyavi	503/1	SARELO	25	5306
407	Boriyavi	503/1	LIMDO	48	5308
408	Boriyavi	703/1	LIMDO	30	5330/1
409	Boriyavi	699/3	LIMDO	38	5334
410	Boriyavi	699/3	LIMDO	34	5335
411	Boriyavi	699/3	LIMDO	32	5336
412	Boriyavi	699/3	LIMDO	38	5337
413	Boriyavi	699/3	LIMDO	35	5338
414	Boriyavi	699/3	SARELO	50	5341
415	Boriyavi	699/2	LIMDO	30	5344
416	Boriyavi	699/2	LIMDO	50	5345
417	Boriyavi	699/2	LIMDO	32	5347
418	Boriyavi	699/2	LIMDO	35	5348
419	Boriyavi	699/2	SETUR	62	5351
420	Boriyavi	699/2	ASHOPALAV	32	5354
421	Boriyavi	699/2	SETUR	68	5356
422	Boriyavi	700/2	LIMDO	30	5366
423	Boriyavi	700/2	LIMDO	32	5367
424	Boriyavi	700/2	LIMDO	30	5368
425	Boriyavi	700/2	LIMDO	32	5369
426	Boriyavi	700/2	LIMDO	32	5381
427	Boriyavi	700/2	SETUR	48	5382
428	Boriyavi	700/2	ASHOPALAV	28	5384
429	Boriyavi	700/2	SETUR	23	5385
430	Boriyavi	700/2	UMARDO	28	5388
431	Boriyavi	700/1	LIMDO	28	5391
432	Boriyavi	700/1	LIMDO	28	5395
433	Boriyavi	700/1	LIMDO	28	5396
434	Boriyavi	700/1	SETUR	23	5397
435	Boriyavi	700/1	LIMDO	28	5399
436	Boriyavi	700/1	LIMDO	30	5400
437	Boriyavi	700/1	LIMDO	23	5401

*ASAD*

Signature of the NHSRCL  
Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडादरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

438	Boriyavi	700/1	LIMDO	24	5402
439	Boriyavi	700/1	LIMDO	23	5404
440	Boriyavi	700/1	LIMDO	30	5405
441	Boriyavi	700/1	LIMDO	23	5406
442	Boriyavi	700/1	LIMDO	23	5407
443	Boriyavi	700/1	LIMDO	25	5408
444	Boriyavi	700/1	LIMDO	34	5409
445	Boriyavi	700/1	LIMDO	28	5410
446	Boriyavi	700/1	UMARDO	40	5423
447	Boriyavi	700/1	ASHOPALAV	35	5424
448	Boriyavi	721/2/1	ASHOPALAV	25	5474
449	Boriyavi	721/2/1	LIMDO	40	5475
450	Boriyavi	721/2/1	SETUR	40	5480
451	Boriyavi	721/2/2	SETUR	50	
452	Boriyavi	695/2	ASHOPALAV	32	5460
453	Boriyavi	695/2	ASHOPALAV	24	5461
454	Boriyavi	695/2	ASHOPALAV	25	5462
455	Boriyavi	695/2	LIMDO	28	5463
456	Boriyavi	695/2	LIMDO	38	5466
457	Boriyavi	695/2	LIMDO	40	5467
458	Boriyavi	695/2	SARELO	52	5468
459	Boriyavi	695/2	UMARDO	48	5469
460	Boriyavi	683/1	LIMDO	25	
461	Boriyavi	683/1	SETUR	40	
462	Boriyavi	683/1	UMARDO	40	
463	Boriyavi	672/7	LIMDO	40	
464	Boriyavi	672/7	LIMDO	40	
465	Boriyavi	672/7	LIMDO	50	
466	Boriyavi	672/7	KANJO	30	
467	Boriyavi	672/6	SETUR	30	
468	Boriyavi	672/6	SETUR	30	
469	Boriyavi	672/6	LIMDO	50	
470	Boriyavi	672/6	LIMDO	50	
471	Boriyavi	672/6	KANJO	25	
472	Boriyavi	672/6	SADAD	60	
473	Boriyavi	672/8	LIMDO	40	



Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

474	Boriyavi	675/PAIKY	LIMDO	90	5500
475	Boriyavi	675/PAIKY	SETUR	90	5505
476	Boriyavi	675/PAIKY	KANJO	30	5506
477	Boriyavi	675/PAIKY	KANJO	30	5507
478	Boriyavi	941/2/1	LIMDO	30	5510
479	Boriyavi	941/2/1	LIMDO	40	5512
480	Boriyavi	941/2/1	LIMDO	35	5513
481	Boriyavi	941/2/1	SARELO	40	5514
482	Boriyavi	941/3/2	LIMDO	30	5519
483	Boriyavi	941/3/2	LIMDO	25	5520
484	Boriyavi	941/3/2	SETUR	25	5522
485	Boriyavi	941/3/3	LIMDO	40	5523
486	Boriyavi	941/3/3	LIMDO	25	5524
487	Boriyavi	941/3/3	LIMDO	25	5525
488	Boriyavi	941/3/3	SETUR	30	5529
489	Boriyavi	941/3/3	SETUR	30	5533
490	Boriyavi	964/1	LIMDO	30	5565
491	Boriyavi	964/1	LIMDO	30	5566
492	Boriyavi	964/2	LIMDO	65	5547
493	Boriyavi	964/2	KADAM	40	5549
494	Boriyavi	964/2	KADAM	60	5551
495	Boriyavi	964/2	LIMDO	50	5559
496	Boriyavi	942/1	SARELO	35	5535
497	Boriyavi	942/1	LIMDO	40	5536
498	Boriyavi	942/1	SARELO	30	5538
499	Boriyavi	942/1	LIMDO	25	5539
500	Boriyavi	942/1	KANJO	25	5540
501	Boriyavi	942/1	LIMDO	25	5542
502	Boriyavi	965	LIMDO	23	5574
503	Boriyavi	965	LIMDO	70	5580
504	Boriyavi	965	ASHOPALAV	65	5586
505	Boriyavi	965	LIMDO	42	5602
506	Boriyavi	965	LIMDO	35	5603
507	Boriyavi	965	SARELO	40	5604
508	Boriyavi	1135/2/1	SARELO	40	5768
509	Boriyavi	1135/2/1	LIMDO	38	5770
510	Boriyavi	1135/2/1	KANJO	25	5771
511	Boriyavi	1109/1/3	ASHOPALAV	45	5778
512	Boriyavi	1109/1/3	LIMDO	30	5782



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

513	Boriyavi	1107/3	LIMDO	42	5919
514	Boriyavi	1107/3	LIMDO	35	5902
515	Boriyavi	1107/3	KANJO	45	5901
516	Boriyavi	1107/7	SETUR	30	5874
517	Boriyavi	1107/8	SARELO	40	5875
518	Boriyavi	1107/8	SARELO	30	5877
519	Boriyavi	1107/8	LIMDO	40	5878
520	Boriyavi	1107/8	LIMDO	30	5884
521	Boriyavi	1107/8	LIMDO	35	5885
522	Boriyavi	1107/8	SETUR	45	5888
523	Boriyavi	1107/8	SETUR	30	5899
524	Boriyavi	1209	LIMDO	35	5926
525	Boriyavi	1209	LIMDO	82	5929
526	Boriyavi	1209	KANJO	86	5931
527	Boriyavi	1208/2	LIMDO	32	5934
528	Boriyavi	1208/2	LIMDO	28	5936
529	Boriyavi	1208/2	LIMDO	42	5938
530	Boriyavi	1208/2	NAGOD	32	5939
531	Boriyavi	1208/2	LIMDO	86	5941
532	Boriyavi	1208/2	LIMDO	25	5943
533	Boriyavi	1208/2	LIMDO	38	5945
534	Boriyavi	1208/2	KANJO	35	5979
535	Boriyavi	1208/2	KANJO	30	5980
536	Boriyavi	1208/2	SARELO	78	5981
537	Boriyavi	1208/2	SETUR	35	5983
538	Boriyavi	1208/2	SETUR	35	5984
539	Boriyavi	1208/2	SETUR	35	5985
540	Boriyavi	1208/2	SETUR	35	5986
541	Boriyavi	1244/1	LIMDO	40	5953
542	Boriyavi	1244/1	KANJO	42	5954
543	Boriyavi	1244/1	LIMDO	52	5955
544	Boriyavi	1244/1	KANJO	65	5957
545	Boriyavi	1244/1	KANJO	30	5959
546	Boriyavi	1244/1	LIMDO	60	5960
547	Boriyavi	1230	LIMDO	40	5966
548	Boriyavi	1230	LIMDO	40	5967
549	Boriyavi	1230	LIMDO	50	5968
550	Boriyavi	1230	LIMDO	50	5969
551	Boriyavi	1230	SARELO	40	5970
552	Boriyavi	1230	KANJO	35	5974



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
 રાજ્ય મુલ્ય નીયંત્રણ વ્યવસ્થાપક-સિવિલ  
 National High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય ઊંચી સ્પીડ રેલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara



Section-8: List of Trees proposed for Transplantation

553	Boriyavi	1230	ANKOLO	50	5975
554	Boriyavi	1234/7	LIMDO	70	5988
555	Boriyavi	1234/7	LIMDO	70	5989
556	Boriyavi	1234/10	SAG	50	6014
557	Boriyavi	1004/3	SARELO	23	5614
558	Boriyavi	1004/3	LIMDO	25	5640
559	Boriyavi	1004/3	LIMDO	23	5641
560	Boriyavi	1004/3	LIMDO	32	5642
561	Boriyavi	1004/3	KANJO	38	5652
562	Boriyavi	1004/3	LIMDO	25	5653
563	Boriyavi	1004/2	LIMDO	25	5659
564	Boriyavi	1004/2	LIMDO	34	5662
565	Boriyavi	1004/2	LIMDO	40	5665
566	Boriyavi	1004/2	LIMDO	38	5666
567	Boriyavi	1004/2	LIMDO	25	5669
568	Boriyavi	1004/2	LIMDO	23	5672
569	Boriyavi	1004/2	LIMDO	28	5674
570	Boriyavi	1004/2	LIMDO	28	5678
571	Boriyavi	1004/2	LIMDO	25	5711
572	Boriyavi	1004/2	LIMDO	40	5713
573	Boriyavi	1004/2	LIMDO	23	5714
574	Boriyavi	1004/2	LIMDO	24	5715
575	Boriyavi	1004/2	LIMDO	32	5718
576	Boriyavi	1004/2	LIMDO	30	5720
577	Boriyavi	1004/2	LIMDO	23	5721
578	Boriyavi	1004/2	LIMDO	28	5722
579	Boriyavi	1004/2	LIMDO	23	5723
580	Boriyavi	1004/2	LIMDO	23	5729
581	Boriyavi	1003	LIMDO	30	5740
582	Boriyavi	1003	LIMDO	30	5741
583	Boriyavi	1003	SARELO	50	5742
584	Boriyavi	1135/1	LIMDO	42	5747
585	Boriyavi	1135/1	LIMDO	52	5748
586	Boriyavi	1135/1	LIMDO	24	5749
587	Boriyavi	1135/1	LIMDO	24	5750
588	Boriyavi	1135/1	LIMDO	24	5751
589	Boriyavi	1135/1	LIMDO	27	5752
590	Boriyavi	1135/1	LIMDO	25	5753
591	Boriyavi	1135/1	LIMDO	40	5754
592	Boriyavi	1135/1	LIMDO	46	5755



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

## Section-8: List of Trees proposed for Transplantation

593	Boriyavi	1135/1	LIMDO	54	5756
594	Boriyavi	1135/1	LIMDO	52	5757
595	Boriyavi	1135/1	LIMDO	23	5758
596	Boriyavi	1135/1	LIMDO	31	5759
597	Boriyavi	1135/1	LIMDO	41	5760
598	Boriyavi	1135/1	LIMDO	46	5761
599	Boriyavi	1135/1	LIMDO	81	5766
600	Boriyavi	1135/1	LIMDO	57	5768
601	Boriyavi	1135/1	LIMDO	32	5770
602	Boriyavi	1135/1	LIMDO	24	5771
603	Boriyavi	1135/1	LIMDO	24	5772
604	Boriyavi	1135/1	LIMDO	40	5773
605	Boriyavi	1135/1	LIMDO	25	5775
606	Boriyavi	1135/1	KANJO	25	5817
607	Boriyavi	1135/1	KANJO	82	5825
608	Boriyavi	1135/1	KANJO	28	5826
609	Boriyavi	1135/1	ASHOPALAV	52	5827
610	Boriyavi	1135/1	ASHOPALAV	24	5831
611	Boriyavi	1135/1	SARELO	42	5832
612	Boriyavi	1109/2	LIMDO	30	5862
613	Boriyavi	1002	KANJO	50	5846
614	Boriyavi	1002	SARELO	50	5847
615	Boriyavi	1002	KANJO	50	5857
616	Boriyavi	1107/5	LIMDO	40	5904
617	Boriyavi	1107/5	LIMDO	40	5909
618	Boriyavi	1107/5	LIMDO	50	5911
619	Boriyavi	1384/1	SARELO	40	5812
620	Boriyavi	1384/1	KANJO	30	5815
621	Boriyavi	1384/1	KANJO	50	5816
622	Boriyavi	721/1	LIMDO	50	5817
623	Boriyavi	721/1	LIMDO	50	5752
624	Boriyavi	1112/2	SADAD	30	5753
625	Boriyavi	1112/2	SADAD	30	5754
626	Boriyavi	1112/2	LIMDO	40	5755
627	Boriyavi	1112/2	LIMDO	50	5756
628	Boriyavi	1112/2	SADAD	40	5761
629	Boriyavi	1112/2	SADAD	40	5766
630	Boriyavi	1229/5/A	KANJO	50	5764



Signature of the NHSRCL

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

631	Boriyavi	1243/1	KANJO	58	5765
632	Gamdi	73	LIMDO	60	4743
633	Gamdi	73	LIMDO	90	4746
634	Gamdi	73	LIMDO	100	4747
635	Gamdi	73	LIMDO	60	4748
636	Gamdi	73	LIMDO	75	4749
637	Gamdi	73	LIMDO	100	4750
638	Gamdi	73	LIMDO	90	4751
639	Gamdi	73	LIMDO	90	4752
640	Gamdi	73	LIMDO	60	4753
641	Gamdi	73	LIMDO	70	4755
642	Gamdi	66/2	LIMDO	50	4777
643	Gamdi	66/2	LIMDO	60	4778
644	Gamdi	55/3	CHANDAN	30	4779
645	Gamdi	55/3	CHANDAN	30	4780
646	Gamdi	55/3	CHANDAN	30	4781
647	Gamdi	55/3	CHANDAN	30	4782
648	Gamdi	651	LIMDO	70	4794
649	Gamdi	651	LIMDO	75	4795
650	Gamdi	651	LIMDO	50	4796
651	Gamdi	651	KANJO	25	4797
652	Gamdi	518	SARELO	70	4819
653	Gamdi	473	SARELO	90	4820
654	Gamdi	473	SARELO	90	4821
655	Gamdi	475	LIMDO	50	4822
656	Gamdi	475	SARELO	25	4823
657	Gamdi	475	SARELO	25	4824
658	Gamdi	475	SARELO	35	4816
659	Gamdi		KANJO	32	
660	Gamdi		SARELO	29	4814
661	Gamdi		SARELO	25	4815
662	Gamdi		SARELO	36	4800
663	Gamdi		SARELO	36	4801
664	Gamdi		SARELO	38	4802
665	Gamdi		LIMDO	39	4803
666	Gamdi		LIMDO	40	4804
667	Gamdi		LIMDO	44	4805
668	Gamdi		LIMDO	50	4806
669	Gamdi		LIMDO	50	4807
670	Gamdi		LIMDO	50	4808



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 Dy. Chief Project Manager-Civil  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

671	Gamdi	60/2 AND 60/1	LIMDO	25	4758
672	Gamdi	60/2 AND 60/6	LIMDO	35	4763
673	Gamdi	60/2 AND 60/7	LIMDO	34	4764
674	Gamdi	60/2 AND 60/8	ANKOLO	25	4765
675	Gamdi	60/2 AND 60/9	ANKOLO	25	4766
676	Gamdi	60/2 AND 60/10	ANKOLO	28	4767
677	Gamdi	60/2 AND 60/11	LIMDO	50	4768
678	Gamdi	60/2 AND 60/12	SARELO	45	4770
679	Gamdi	60/2 AND 60/13	SARELO	25	4771
680	Gamdi	60/2 AND 60/14	SARELO	40	4772
681	Gamdi	60/2 AND 60/15	SARELO	30	4773
682	Gamdi	60/2 AND 60/16	ANKOLO	30	4774
683	Gamdi	60/2 AND 60/17	ANKOLO	30	4775
684	Gamdi	60/2 AND 60/18	SARELO	30	4798
685	Anklawadi	OLD 330 NEW 719	LIMDO	87	627
686	Anklawadi	OLD 330 NEW 719	LIMDO	30	628
687	Anklawadi	OLD 330 NEW 719	LIMDO	83	629
688	Anklawadi	OLD 330 NEW 719	BORDI	30	630
689	Anklawadi	OLD 329 NEW 716	SETUDI	50	631
690	Anklawadi	OLD 329 NEW 716	SETUDI	50	632



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

691	Anklawadi	OLD 329 NEW 716	SETUR	40	634
692	Anklawadi	OLD 329 NEW 716	LIMDO	40	635
693	Anklawadi	OLD 329 NEW 716	SETUR	50	636
694	Anklawadi	OLD 329 NEW 716	SETUR	40	638
695	Anklawadi	OLD 329 NEW 716	SETUR	40	639
696	Anklawadi	OLD 329 NEW 716	LIMDO	40	640
697	Anklawadi	560	SARELO	60	644
698	Anklawadi	560	ADRAKH	35	645
699	Anklawadi	560	SARELO	40	646
700	Anklawadi	560	DEDHUMDI	40	647
701	Anklawadi	560	DEDHUMDI	40	648
702	Anklawadi	560	DEDHUMDI	50	649
703	Anklawadi	560	DEDHUMDI	30	650
704	Anklawadi	560	DEDHUMDI	30	652
705	Anklawadi	560	DEDHUMDI	30	653
706	Anklawadi	558	ADRAKH	45	659
707	Anklawadi	559	LIMDO	100	660
708	Anklawadi	559	LIMDO	80	661
709	Anklawadi	559	LIMDO	35	662
710	Anklawadi	559	SARELO	45	672
711	Anklawadi	559	ADRAKH	90	685
712	Anklawadi	538	ADRAKH	70	689



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उष मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

713	Anklawadi	538	KANJI	25	690
714	Anklawadi	538	SARELO	25	691
715	Anklawadi	538	SARELO	25	692
716	Anklawadi	538	KANJI	32	694
717	Anklawadi	538	LIMDO	30	695
718	Anklawadi	538	LIMDO	50	697
719	Anklawadi	538	ADRAKH	50	698
720	Anklawadi	538	SARELO	90	699
721	Anklawadi	538	ADRAKH	58	700
722	Anklawadi	538	ASHOPALAV	50	710
723	Anklawadi	538	KANJO	65	711
724	Anklawadi	538	ADRAKH	40	712
725	Anklawadi	538	ADRAKH	76	713
726	Anklawadi	538	ADRAKH	76	714
727	Anklawadi	538	ADRAKH	45	715
728	Anklawadi	538	ADRAKH	60	716
729	Anklawadi	538	SARELO	60	717
730	Anklawadi	565	SARELO	60	724
731	Anklawadi	565	SARELO	35	726
732	Anklawadi	565	ADRAKH	40	727
733	Anklawadi	565	SARELO	35	732
734	Anklawadi	565	LIMDO	80	733
735	Anklawadi	565	SARELO	55	738
736	Anklawadi	537	SARELO	40	741
737	Anklawadi	537	SARELO	40	742
738	Anklawadi	537	LIMDO	50	752
739	Anklawadi	537	LIMDO	90	755
740	Anklawadi	537	CHAMPO	40	773
741	Anklawadi	537	SARELO	40	774
742	Anklawadi	537	LIMDO	60	777
743	Anklawadi	OLD 211-PAIKY NEW 503	KANJO	62	803
744	Anklawadi	OLD 211-PAIKY NEW 503	LIMDO	50	804



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

745	Anklawadi	OLD 211-PAIKY NEW 503	KANJO	30	805
746	Anklawadi	OLD 211-PAIKY NEW 503	LIMDO	57	812
747	Anklawadi	OLD 211-PAIKY NEW 503	KANJO	37	813
748	Anklawadi	OLD 211-PAIKY NEW 503	KANAJ	30	818
749	Anklawadi	OLD 211-PAIKY NEW 503	SARELO	50	825
750	Anklawadi	OLD 211-PAIKY NEW 503	SARELO	40	826
751	Anklawadi	OLD 211-PAIKY NEW 503	SARELO	75	828
752	Anklawadi	OLD 211-PAIKY NEW 503	UMARDO	70	831



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

753	Anklawadi	OLD 211-PAIKY NEW 503	SARELO	70	835
754	Anklawadi	OLD 211-PAIKY NEW 503	KANJO	70	838
755	Anklawadi	OLD 228 NEW 534	ADRAKH	40	791
756	Anklawadi	OLD 228 NEW 534	ADRAKH	40	793
757	Anklawadi	OLD 228 NEW 534	ADRAKH	40	794
758	Anklawadi	OLD 228 NEW 534	ADRAKH	40	795
759	Anklawadi	OLD 228 NEW 534	ADRAKH	40	800
760	Anklawadi	OLD 228 NEW 534	ADRAKH	50	801
761	Anklawadi	OLD 228 NEW 534	ADRAKH	50	796

*ASODI*

Signature of the NHSRCL  
 Dy. Chief Engineer (Civil) / BRC  
 ઉપનિયામક (સિવિલ) / સિવિલ  
 National High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય ઝડપી સ્પીડ રેલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara

Signature of the Tenderer



## Section-8: List of Trees proposed for Transplantation

762	Anklawadi	OLD 228 NEW 534	JEJI	30	797
763	Anklawadi	OLD 212 NEW 504	SARELO	78	876
764	Anklawadi	OLD 212 NEW 504	SARELO	73	877
765	Anklawadi	OLD 213 NEW 506	SARELO	90	867
766	Anklawadi	OLD 213 NEW 506	SARELO	60	872
767	Anklawadi	OLD 213 NEW 506	SARELO	45	875
768	Anklawadi	OLD 213 NEW 506	SARELO	50	880
769	Anklawadi	OLD 213 NEW 506	SARELO	40	881
770	Anklawadi	OLD 196 NEW 472	SARELO	80	884
771	Anklawadi	OLD 196 NEW 472	SARELO	90	886
772	Anklawadi	OLD 196 NEW 472	SARELO	95	887
773	Anklawadi	OLD 195 NEW 470	SARELO	65	903



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उपा मुख्प परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

774	Anklawadi	OLD 195 470	NEW	KANJO	58	902
775	Anklawadi	OLD 195 470	NEW	LIMDO	90	905
776	Anklawadi	OLD 195 470	NEW	SARELO	35	911
777	Anklawadi	OLD 195 470	NEW	SARELO	40	913
778	Anklawadi	OLD 189 455	NEW	SARELO	30	917
779	Anklawadi	OLD 186 450	NEW	SARELO	90	931
780	Anklawadi	OLD 186 450	NEW	SARELO	35	933
781	Anklawadi	OLD 188 451	NEW	SARELO	40	918
782	Anklawadi	OLD 188 451	NEW	SARELO	80	919
783	Anklawadi	533		SARELO	70	844
784	Anklawadi	533		KANJO	60	845
785	Anklawadi	564		SARELO	45	
786	Anklawadi	564		SARELO	40	
787	Anklawadi	564		SARELO	45	
788	Anklawadi	718		SETUR	45	
789	Anklawadi	718		SETUR	45	
790	Chikhodara	408		SARELO	50	4696
791	Chikhodara	408		SARELO	50	4698



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

उप प्रमुख प्रोजेक्ट प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

792	Chikhodara	408	KANJO	40	4701
793	Chikhodara	408	SARELO	30	4702
794	Chikhodara	408	SARELO	35	4703
795	Chikhodara	408	SARELO	70	4704
796	Chikhodara	408	UMARADO	75	4706
797	Chikhodara	408	SARELO	45	4726
798	Chikhodara	408	SARELO	45	4728
799	Chikhodara	408	SARELO	45	4729
800	Chikhodara	401	LIMDO	40	4624
801	Chikhodara	401	LIMDO	30	4625
802	Chikhodara	370	LIMADO	50	4600
803	Chikhodara	370	LIMADO	25	4601
804	Chikhodara	368+369	SARELO	55	4558
805	Chikhodara	368+369	KANAJ	30	4560
806	Chikhodara	368+369	SARELO	35	4563
807	Chikhodara	368+369	LIMADO	45	4564
808	Chikhodara	368+369	SARELO	40	4565
809	Chikhodara	368+369	ADARKH	55	4566
810	Chikhodara	368+369	LIMDO	30	4567
811	Chikhodara	368+369	SARELO	50	4568
812	Chikhodara	368+369	LIMDO	50	4569
813	Chikhodara	368+369	HARELO	25	4572
814	Chikhodara	368+369	HARELO	30	4574
815	Chikhodara	368+369	SARELO	50	4587
816	Chikhodara	368+369	SARELO	50	4592
817	Chikhodara	368+369	SARELO	50	4597
818	Chikhodara	368+369	SARELO	50	4598
819	Chikhodara	368+369	LIMDO	45	4599
820	Chikhodara	334	ADARKH	35	4435
821	Chikhodara	334	ADARKH	35	4436
822	Chikhodara	334	ADARKH	35	4437
823	Chikhodara	334	ADARKH	35	4438
824	Chikhodara	334	ADARKH	35	4440
825	Chikhodara	334	ADARKH	35	4441
826	Chikhodara	334	ADARKH	45	4444
827	Chikhodara	334	LIMADO	35	4429
828	Chikhodara	334	LIMADO	35	4430
829	Chikhodara	324/2	LIMADO	55	44427
830	Chikhodara	324/2	UMARADO	75	4428
831	Chikhodara	324/2	LIMADO	35	4431



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

832	Chikhodara	324/2	LIMADO	55	4432
833	Chikhodara	354/2	ASOPALAV	52	4447
834	Chikhodara	354/2	ASOPALAV	50	4449
835	Chikhodara	354/2	KANAJ	50	4450
836	Chikhodara	354/2	KANAJ	30	4469
837	Chikhodara	354/2	LIMADO	30	4470
838	Chikhodara	354/2	LIMADO	30	4471
839	Chikhodara	354/2	LIMADO	40	4472
840	Chikhodara	354/2	SARELO	40	4473
841	Chikhodara	127/2/p	KANAJ	60	4380
842	Chikhodara	127/2/p	ASOPALAV	100	481
843	Chikhodara	127/2/p	LIMADO	35	4386
844	Chikhodara	127/3/A	KANAJ	40	4387
845	Chikhodara	127/3/A	ASOPALAV	50	4409
846	Chikhodara	131/1	LIMADO	35	4359
847	Chikhodara	131/2	LIMADO	35	4364
848	Chikhodara	131/2	LIMADO	35	4366
849	Chikhodara	131/2	SARELO	35	4367
850	Chikhodara	131/2	SARELO	35	4368
851	Chikhodara	131/2	SARELO	35	4369
852	Chikhodara	131/2	SARELO	30	4370
853	Chikhodara	131/2	SARELO	30	4371
854	Chikhodara	131/2	LIMDO	30	4372
855	Chikhodara	131/2	LIMDO	30	4373
856	Chikhodara	131/2	LIMDO	25	4374
857	Chikhodara	131/2	LIMDO	45	4376
858	Chikhodara	131/2	KANAJ	40	
859	Chikhodara	130/1/2+130/9	LIMADO	35	4350
860	Chikhodara	130/1/2+130/9	LIMADO	40	4351
861	Chikhodara	130/1/2+130/9	LIMADO	40	4352
862	Chikhodara	130/1/2+130/9	LIMADO	25	4353
863	Chikhodara	130/1/2+130/9	LIMADO	25	4355
864	Chikhodara	130/1/2+130/9	LIMADO	45	4357
865	Chikhodara	108	SARELO	95	4327
866	Chikhodara	108	SARELO	35	4358
867	Chikhodara	108	SARELO	40	4359
868	Chikhodara	108	SARELO	40	4360
869	Chikhodara	108	SARELO	40	4361
870	Chikhodara	108	SARELO	30	4362
871	Chikhodara	108	SARELO	30	4363



Dy. Signature of the NHSRCL

 Deputy Project Engineer - Civil  
 Anand District  
 High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય ઍલ ઍચ સી ઍલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

872	Chikhodara	108	KANAJ	30	4336
873	Chikhodara	108	SARELO	40	4339
874	Chikhodara	108	KANAJ	30	4340
875	Chikhodara	108	KANAJ	30	4341
876	Chikhodara	108	KANAJ	25	4342
877	Chikhodara	108	KANAJ	25	4334
878	Chikhodara	105/4	LIMDO	30	4290
879	Chikhodara	105/4	LIMDO	30	4291
880	Chikhodara	105/4	LIMDO	35	4292
881	Chikhodara	105/4	BADAM	30	4293
882	Chikhodara	105/4	SARELO	40	4294
883	Chikhodara	105/4	SARELO	50	4295
884	Chikhodara	105/4	LIMDO	50	4299
885	Chikhodara	105/4	LIMDO	50	4300
886	Chikhodara	105/4	KANAJ	36	4306
887	Chikhodara	105/2	KANAJ	50	4307
888	Chikhodara	105/2	LIMDO	50	4308
889	Chikhodara	105/2	KANAJ	40	4315
890	Chikhodara	105/2	KANAJ	40	4316
891	Chikhodara	105/2	LIMDO	50	4318
892	Chikhodara	105/2	KANAJ	40	43149
893	Chikhodara	94	LIMDO	55	4261
894	Chikhodara	94	LIMDO	42	4263
895	Chikhodara	94	SARELO	60	4265
896	Chikhodara	94	SARELO	70	4266
897	Chikhodara	92/3	HARELO	70	4258
898	Chikhodara	77/1	HARELO	50	4125
899	Chikhodara	81	HARELO	60	4122
900	Chikhodara	326/2	LIMADO	50	4393
901	Chikhodara	326/2	PIPLO	40	4394
902	Chikhodara	326/1	LIMDO	38	4398
903	Chikhodara	348/2	HARELO	68	4495
904	Chikhodara	348/2	HARELO	75	4496
905	Chikhodara	348/2	HARELO	88	4497
906	Chikhodara	364/3	LIMADO	55	4499
907	Chikhodara	364/3	HARELO	30	4501
908	Chikhodara	364/3	LIMADO	35	4505
909	Chikhodara	364/3	LIMADO	45	4506
910	Chikhodara	364/3	LIMADO	23	4507
911	Chikhodara	364/3	KANJO	60	4508



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 उपायुक्त परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

912	Chikhodara	364/3	LIMADO	65	4486
913	Chikhodara	364/3	LIMDO	60	4487
914	Chikhodara	364/3	SARELO	50	4488
915	Chikhodara	364/3	SARELO	50	4489
916	Chikhodara	364/3	KANJO	45	4491
917	Chikhodara	364/3	SARELO	45	4492
918	Chikhodara	364/3	LIMDO	45	4493
919	Chikhodara	364/3	KANJO	35	4494
920	Chikhodara	364/3	SARELO	35	4527
921	Chikhodara	364/2	HARELO	55	4512
922	Chikhodara	364/2	HARELO	38	4513
923	Chikhodara	364/2	HARELO	40	4514
924	Chikhodara	364/2	LIMADO	38	4515
925	Chikhodara	364/2	HARELO	32	4516
926	Chikhodara	364/2	KANJO	62	4517
927	Chikhodara	364/2	HARELO	72	4518
928	Chikhodara	364/2	HARELO	64	4519
929	Chikhodara	364/2	LIMADO	90	4520
930	Chikhodara	364/2	HARELO	90	4523
931	Chikhodara	368+369	SARELO	28	4576
932	Chikhodara	368+369	SARELO	80	4577
933	Chikhodara	368+369	SARELO	95	4578
934	Chikhodara	368+369	SARELO	25	4580
935	Chikhodara	368+369	LIMADO	40	4581
936	Chikhodara	368+369	LIMADO	70	4583
937	Chikhodara	368+369	LIMADO	48	4586
938	Chikhodara	132/1+3 313	LIMDO	40	4530
939	Chikhodara	132/1+3 313	KANJO	50	4538
940	Chikhodara	109/1	KANJO	40	4540
941	Chikhodara	109/1	KANJO	40	4541
942	Chikhodara	109/1	KANJO	40	4542
943	Chikhodara	109/1	KANJO	40	4543
944	Chikhodara	109/1	LIMDO	50	4544
945	Chikhodara	326/2p	LIMDO	50	4409
946	Chikhodara	326/2p	LIMDO	50	4410
947	Chikhodara	92/1+2	LIMDO	50	4261
948	Chikhodara	335/3	SETUR	80	4446
949	Adas	1037/5	ADRAKH	75	1455
950	Adas	1037/5	KANJO	50	1459
951	Adas	1039/1	HARELO	35	1476

Signature of the NHSRGL

Dy. Chief Project Manager  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
National High Speed Rail Corporation Ltd.  
वडादरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

952	Adas	1039/1	ASHOPALAV	60	1477
953	Adas	1040/1	LIMDO	30	1478
954	Adas	1040/1	LIMDO	40	1480
955	Adas	1218/PAIKY	HARELO	40	2118
956	Adas	1215 PAIKI	LIMDO	50	2084
957	Adas	1215 PAIKI	UMEDO	50	2085
958	Adas	1215 PAIKI	ASHOPALAV	40	2090
959	Adas	1215 PAIKI	SETUDI	30	2095
960	Adas	1215 PAIKI	HARELO	50	2099
961	Adas	1221/1	LIMDO	24	2159
962	Adas	1220 PAIKI	KANJO	30	2134
963	Adas	1221 PAIKI	ASHOPALAV	50	2138
964	Adas	1222 PAIKI	ASHOPALAV	40	2142
965	Adas	1223 PAIKI	ASHOPALAV	50	2144
966	Adas	1224 PAIKI	ASHOPALAV	30	2148
967	Adas	1225 PAIKI	LIMDO	45	2149
968	Adas	1226 PAIKI	ASHOPALAV	45	2150
969	Adas	1227 PAIKI	LIMDO	60	2151
970	Adas	1228 PAIKI	LIMDO	60	2152
971	Adas	1219	LIMDO	75	2121
972	Adas	1219	LIMDO	70	2122
973	Adas	1219	HARELO	30	2123
974	Adas	1216	LIMDO	30	1721
975	Adas	1216	LIMDO	60	1729
976	Adas	1216	LIMDO	30	1730
977	Adas	1216	LIMDO	80	1731
978	Adas	1216	LIMDO	80	1733
979	Adas	1216	LIMDO	80	1734
980	Adas	1216	LIMDO	80	1751
981	Adas	1216	ASHOPALAV	50	1757
982	Adas	1216	ASHOPALAV	50	1766
983	Adas	1216	UMEDO	50	1767
984	Adas	1216	LIMDO	50	1769
985	Adas	1216	LIMDO	70	1770
986	Adas	1216	LIMDO	70	1756
987	Adas	1216	NAGOD	80	1771
988	Adas	1216	CHANDAN	60	1792
989	Adas	1216	DEDHUMDI	40	1794
990	Adas	1214/P	LIMDO	40	1688
991	Adas	1214/P	LIMDO	30	1686

Signature of the NHSRCL  
 Dy. Chief Engineer (Civil)  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

992	Adas	1214/P	CHANDAN	40	1691
993	Adas	1214/P	HARELO	50	1690
994	Adas	1214/P	HARELO	50	1692
995	Adas	1214/P	LIMDO	60	1697
996	Adas	1214/P	LIMDO	70	1694
997	Adas	1214/P	KANJO	35	1695
998	Adas	1214/P	ASHOPALAV	40	1696
999	Adas	1214/P	CHANDAN	40	1711
1000	Adas	1214/P	HARELO	40	1707
1001	Adas	1214/P	LIMDO	40	1704
1002	Adas	1214/P	LIMDO	40	1713
1003	Adas	1214/P	KANJO	40	1708
1004	Adas	1021/1	LIMDO	30	1419
1005	Adas	1021/1	HARELO	40	1416
1006	Adas	1021/1	LIMDO	60	1423
1007	Adas	1021/1	LIMDO	60	1424
1008	Adas	1021/1	LIMDO	40	1427
1009	Adas	1021/1	LIMDO	30	1433
1010	Adas	1019	LIMDO	55	1400
1011	Adas	1019	LIMDO	100	1402
1012	Adas	1017	LIMDO	40	1332
1013	Adas	1017	LIMDO	35	1333
1014	Adas	1017	LIMDO	40	1335
1015	Adas	1017	LIMDO	50	1336
1016	Adas	1017	LIMDO	60	1339
1017	Adas	1017	ASHOPALAV	30	1345
1018	Adas	1017	LIMDO	40	1346
1019	Adas	1017	LIMDO	45	1350
1020	Adas	1017	LIMDO	55	1351
1021	Adas	1017	LIMDO	55	1352
1022	Adas	1017	LIMDO	45	1353
1023	Adas	1017	ASHOPALAV	40	1354
1024	Adas	1017	LIMDO	30	1357
1025	Adas	1017	LIMDO	30	1359
1026	Adas	1017	LIMDO	30	1363
1027	Adas	1017	LIMDO	30	1364
1028	Adas	1017	LIMDO	30	1365
1029	Adas	1017	LIMDO	30	1366
1030	Adas	1017	LIMDO	30	1369
1031	Adas	1017	ASHOPALAV	30	1370

*Asst*  
Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



## Section-8: List of Trees proposed for Transplantation

1032	Adas	1017	ASHOPALAV	40	1372
1033	Adas	1017	LIMDO	40	1374
1034	Adas	1017	LIMDO	60	1375
1035	Adas	1017	LIMDO	50	1376
1036	Adas	1017	LIMDO	40	1378
1037	Adas	1017	LIMDO	35	1381
1038	Adas	1016/1/P2	KANAJ	30	1304
1039	Adas	1016/1/P2	SETUDI	40	1327
1040	Adas	1016/1/P2	SETUDI	40	1328
1041	Adas	1016/1/P2	SETUDI	60	1331
1042	Adas	1016/1/P2	LIMDO	60	1329
1043	Adas	938	KANJO	40	1072
1044	Adas	938	LIMDO	50	1062
1045	Adas	938	LIMDO	60	1065
1046	Adas	934/2	LIMDO	60	1080
1047	Adas	934/2	LIMDO	60	1086
1048	Adas	934/2	LIMDO	60	1087
1049	Adas	934/2	HARELO	50	1088
1050	Adas	934/2	LIMDO	40	1089
1051	Adas	934/2	ADRAKH	50	1090
1052	Adas	934/3/2	HARELO	75	1042
1053	Adas	934/3/2	HARELO	30	1043
1054	Adas	934/3/2	HARELO	90	1044
1055	Adas	934/3/2	HARELO	85	1045
1056	Adas	934/3/2	HARELO	100	1046
1057	Adas	934/3/2	HARELO	80	1047
1058	Adas	934/4	HARELO	60	1041
1059	Adas	934/4	HARELO	60	142
1060	Adas	931/2	LIMDO	50	1018
1061	Adas	931/2	HARELO	50	1035
1062	Adas	931/2	LIMDO	35	1032
1063	Adas	931/2	LIMDO	40	988
1064	Adas	931/2	LIMDO	35	995
1065	Adas	931/3	HARELO	30	998
1066	Adas	931/3	HARELO	30	999
1067	Adas	931/3	ADRAKH	40	1000
1068	Adas	931/3	HARELO	70	1001
1069	Adas	931/3	HARELO	30	1002
1070	Adas	931/3	HARELO	60	1003
1071	Adas	931/3	KANJO	50	1005



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

1072	Adas	931/3	KANJO	40	1006
1073	Adas	931/1	ASHOPALAV	30	1015
1074	Adas	931/1	HARELO	40	1017
1075	Adas	909	KANJO	50	949
1076	Adas	910	UMEDO	60	941
1077	Adas	910	HARELO	50	942
1078	Adas	910	KANAJ	60	943
1079	Adas	910	KANAJ	50	945
1080	Adas	910	HARELO	80	956
1081	Adas	910	HARELO	80	957
1082	Adas	915/1	LIMDO	30	974
1083	Adas	915/1	LIMDO	30	975
1084	Adas	1020	LIMDO	40	1405
1085	Adas	1020	LIMDO	40	1406
1086	Adas	1020	LIMDO	60	1407
1087	Adas	1020	LIMDO	35	1408
1088	Adas	1020	LIMDO	23	1409
1089	Adas	1020	LIMDO	35	1410
1090	Adas	1020	ASHOPALAV	50	1404
1091	Adas	1021/2	LIMDO	40	1437
1092	Adas	1021/2	LIMDO	50	1439
1093	Adas	1021/2	LIMDO	60	1440
1094	Adas	1021/2	LIMDO	40	1441
1095	Adas	1021/2	KANJO	40	1444
1096	Adas	1021/2	LIMDO	30	1442
1097	Adas	1222 PAIKI	LIMDO	40	2163
1098	Adas	1222 PAIKI	LIMDO	40	2164
1099	Adas	1222 PAIKI	LIMDO	40	2165
1100	Adas	1222 PAIKI	HARELO	40	2168
1101	Adas	1222 PAIKI	LIMDO	40	2169
1102	Adas	1222 PAIKI	LIMDO	40	2170
1103	Adas	1222 PAIKI	LIMDO	35	2172
1104	Adas	1222 PAIKI	LIMDO	35	2174
1105	Adas	1222 PAIKI	LIMDO	35	2175
1106	Adas	1222 PAIKI	LIMDO	35	2176
1107	Adas	1222 PAIKI	LIMDO	35	2177
1108	Adas	1222 PAIKI	KADAM	35	2184
1109	Adas	1222 PAIKI	LIMDO	32	2185
1110	Adas	1222 PAIKI	LIMDO	100	2187
1111	Adas	1222 PAIKI	KANAJ	40	2191



Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
 Dy. Chief Project Manager-Civil  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

1112	Adas	1222 PAIKI	KANAJ	40	2193
1113	Adas	997/1 Paiki	LIMDO	40	1429
1114	Adas	905	HARELO	40	944
1115	Adas	1213/3	ASHOPALAV	60	1687
1116	Adas	1213/3	DHEKI	60	1714
1117	Adas	1213/3	HARELO	50	1717
1118	Adas	1213/3	HARELO	50	1718
1119	Adas	1213/3	HARELO	50	1719
1120	Adas	1213/3	KANAJ	40	1720
1121	Mogar	132/PAIKI	DHEKI	60	2864
1122	Mogar	132/PAIKI	DHEKI	90	2844
1123	Mogar	132/PAIKI	DHEKI	48	2845
1124	Mogar	132/PAIKI	LIMDO	35	2846
1125	Mogar	132/PAIKI	DHEKI	35	2847
1126	Mogar	132/PAIKI	DHEKI	40	4848
1127	Mogar	132/PAIKI	HARELO	40	2849
1128	Mogar	132/PAIKI	KANJO	30	2850
1129	Mogar	132/PAIKI	KANJO	35	2851
1130	Mogar	132/PAIKI	LIMDO	28	2852
1131	Mogar	132/PAIKI	ADRAKH	48	2853
1132	Mogar	132/PAIKI	ADRAKH	40	2854
1133	Mogar	132/PAIKI	ADRAKH	30	2855
1134	Mogar	132/PAIKI	KANJO	42	2856
1135	Mogar	132/PAIKI	KANJO	35	2857
1136	Mogar	132/PAIKI	LIMDO	65	2858
1137	Mogar	132/PAIKI	KANJO	68	2859
1138	Mogar	132/PAIKI	DHEKI	35	2860
1139	Mogar	132/PAIKI	DHEKI	30	2861
1140	Mogar	132/PAIKI	DHEKI	60	2863
1141	Mogar	135	KANJO	25	2821
1142	Mogar	135	DHEKI	24	2822
1143	Mogar	135	HARELO	25	2823
1144	Mogar	135	DHEKI	40	2824
1145	Mogar	135	DHEKI	28	2825
1146	Mogar	135	DHEKI	30	2826
1147	Mogar	135	DHEKI	30	2827
1148	Mogar	135	DHEKI	35	2828
1149	Mogar	135	LIMDO	35	2829
1150	Mogar	135	LIMDO	58	2830
1151	Mogar	135	DHEKI	40	2831

Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

## Section-8: List of Trees proposed for Transplantation

1152	Mogar	135	HARELO	30	2832
1153	Mogar	135	HARELO	32	2833
1154	Mogar	135	HARELO	28	2834
1155	Mogar	135	CHANDAN	30	2835
1156	Mogar	135	CHANDAN	40	2836
1157	Mogar	135	CHANDAN	35	2837
1158	Mogar	135	CHANDAN	38	2838
1159	Mogar	135	CHANDAN	42	2839
1160	Mogar	135	CHANDAN	35	2840
1161	Mogar	135	LIMDO	55	2841
1162	Mogar	135	LIMDO	60	2842
1163	Mogar	135	LIMDO	75	2843
1164	Mogar	133	LIMDO	73	2770
1165	Mogar	133	LIMDO	72	2771
1166	Mogar	133	LIMDO	32	2772
1167	Mogar	133	KANJO	70	2773
1168	Mogar	133	DHEKI	60	2774
1169	Mogar	133	DHEKI	92	2775
1170	Mogar	133	DHEKI	60	2776
1171	Mogar	133	LIMDO	24	2778
1172	Mogar	133	KANJO	46	2779
1173	Mogar	133	KANJO	23	2780
1174	Mogar	133	LIMDO	43	2781
1175	Mogar	133	HARELO	65	2782
1176	Mogar	133	KANJO	35	2783
1177	Mogar	133	KANJO	30	2784
1178	Mogar	133	DHEKI	35	2787
1179	Mogar	133	DHEKI	80	2788
1180	Mogar	133	KANJO	70	2789
1181	Mogar	133	HARELO	24	2790
1182	Mogar	133	HARELO	30	2791
1183	Mogar	133	KANJO	90	2792
1184	Mogar	133	LIMDO	72	2793
1185	Mogar	133	KANJO	38	2794
1186	Mogar	133	KANJO	90	2795
1187	Mogar	133	HARELO	35	2796
1188	Mogar	133	DHEKI	38	2797
1189	Mogar	133	LIMDO	23	2799
1190	Mogar	133	DHEKI	36	2801
1191	Mogar	133	DHEKI	37	2802



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 उच्च मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1192	Mogar	133	KANJO	25	2803
1193	Mogar	133	LIMDO	80	2804
1194	Mogar	133	DHEKI	51	2805
1195	Mogar	133	KANJO	70	2806
1196	Mogar	133	HARELO	90	2807
1197	Mogar	243/2	DHEKI	70	2895
1198	Mogar	243/2	LIMDO	34	2897
1199	Mogar	243/2	LIMDO	27	2900
1200	Mogar	243/2	KANJO	31	2901
1201	Mogar	243/2	LIMDO	92	2902
1202	Mogar	243/2	LIMDO	95	2903
1203	Mogar	243/2	KANJO	77	2904
1204	Mogar	243/2	HARELO	40	2906
1205	Mogar	243/2	HARELO	30	2907
1206	Mogar	243/2	HARELO	30	2908
1207	Mogar	243/2	HARELO	55	2909
1208	Mogar	243/2	HARELO	52	2910
1209	Mogar	242	LIMDO	68	2926
1210	Mogar	242	LIMDO	46	2927
1211	Mogar	242	LIMDO	30	2928
1212	Mogar	242	LIMDO	67	2929
1213	Mogar	242	LIMDO	85	2932
1214	Mogar	242	LIMDO	58	2934
1215	Mogar	242	LIMDO	73	2936
1216	Mogar	242	LIMDO	70	2937
1217	Mogar	239/PAIKI	ASOPALAV	70	2950
1218	Mogar	239/PAIKI	LIMDO	70	2952
1219	Mogar	239/PAIKI	LIMDO	80	2953
1220	Mogar	239/PAIKI	LIMDO	30	2955
1221	Mogar	239/PAIKI	LIMDO	25	2956/1
1222	Mogar	206	SADAD	70	2983
1223	Mogar	206	ANKOLO	45	2986
1224	Mogar	206	ANKOLO	72	2987
1225	Mogar	206	HARELO	90	2988
1226	Mogar	206	HARELO	72	2989
1227	Mogar	207	KANJI	55	2998
1228	Mogar	213	HARELO	31	2974
1229	Mogar	213	HARELO	35	2975
1230	Mogar	213	SEVAN	60	2976
1231	Mogar	213	LIMDO	60	2977



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1232	Mogar	213	ASOPALAV	50	2978
1233	Mogar	212	ANKOLO	68	2980
1234	Mogar	700PAIKY/1	LIMDO	60	3019
1235	Mogar	672	KANJO	38	3026
1236	Mogar	672	KANJO	50	3029
1237	Mogar	488 PAIKI	ADRAKH	80	3023
1238	Mogar	488 PAIKI	ADRAKH	80	3024
1239	Mogar	675	LIMDO	50	3039
1240	Mogar	675	LIMDO	55	3040
1241	Mogar	675	LIMDO	95	3041
1242	Mogar	675	LIMDO	55	3043
1243	Mogar	675	LIMDO	65	3044
1244	Mogar	675	LIMDO	70	3045
1245	Mogar	675	LIMDO	90	3046
1246	Mogar	675	LIMDO	72	3047
1247	Mogar	675	LIMDO	43	3048
1248	Mogar	675	LIMDO	52	3049
1249	Mogar	675	LIMDO	52	3050
1250	Mogar	675	LIMDO	40	3051
1251	Mogar	675	LIMDO	95	3052
1252	Mogar	675	LIMDO	32	3054
1253	Mogar	675	LIMDO	25	3055
1254	Mogar	675	LIMDO	42	3056
1255	Mogar	460/PAIKY	LIMDO	50	3057
1256	Mogar	460/PAIKY	LIMDO	45	3058
1257	Mogar	460/PAIKY	HARELO	35	3060
1258	Mogar	460/PAIKY	KANJO	62	3061
1259	Mogar	460/PAIKY	LIMDO	38	3062
1260	Mogar	460/PAIKY	HARELO	80	3063
1261	Mogar	470/Paiki	HARELO	70	3069
1262	Mogar	470/Paiki	HARELO	95	3070
1263	Mogar	480	ADRAKH	34	3099
1264	Mogar	480	LIMDO	30	3100
1265	Mogar	480	HARELO	60	3131
1266	Mogar	480	KANJO	80	3132
1267	Mogar	480	ANKOLO	80	3133
1268	Mogar	480	KANJO	80	3134
1269	Mogar	480	LIMDO	50	3135
1270	Mogar	480	HARELO	60	3136
1271	Mogar	480	LIMDO	50	3137



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

 उपाय मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रिय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

## Section-8: List of Trees proposed for Transplantation

1272	Mogar	479-PAIKY	ADRAKH	32	3092
1273	Mogar	479-PAIKY	ADRAKH	36	3093
1274	Mogar	479-PAIKY	ADRAKH	25	3094
1275	Mogar	479-PAIKY	ADRAKH	30	3095
1276	Mogar	479-PAIKY	LIMDO	75	3096
1277	Mogar	479-PAIKY	LIMDO	62	3097
1278	Mogar	479-PAIKY	LIMDO	62	3098
1279	Mogar	479-PAIKY	LIMDO	35	3102
1280	Mogar	479-PAIKY	LIMDO	32	3103
1281	Mogar	479-PAIKY	ADRAKH	60	3104
1282	Mogar	479-PAIKY	LIMDO	60	3105
1283	Mogar	479-PAIKY	KANJO	65	3108
1284	Mogar	479-PAIKY	KANJO	32	3109
1285	Mogar	479-PAIKY	ADRAKH	72	3125
1286	Mogar	479-PAIKY	KANJO	62	3111
1287	Mogar	479-PAIKY	ANKOLO	40	3112
1288	Mogar	479-PAIKY	KANJO	32	3113
1289	Mogar	479-PAIKY	LIMDO	30	3114
1290	Mogar	479-PAIKY	LIMDO	36	3117
1291	Mogar	479-PAIKY	LIMDO	23	3118
1292	Mogar	479-PAIKY	LIMDO	70	3119
1293	Mogar	479-PAIKY	LIMDO	60	3120
1294	Mogar	479-PAIKY	ADRAKH	32	3121
1295	Mogar	479-PAIKY	ADRAKH	65	3122
1296	Mogar	479-PAIKY	ADRAKH	98	3123
1297	Mogar	479-PAIKY	ADRAKH	32	3124
1298	Mogar	479-PAIKY	ADRAKH	36	3145
1299	Mogar	479-PAIKY	ADRAKH	30	3146
1300	Mogar	479-PAIKY	ADRAKH	50	3142
1301	Mogar	479-PAIKY	ADRAKH	50	3140
1302	Mogar	484	LIMDO	87	3147
1303	Mogar	484	ADRAKH	26	3148
1304	Mogar	484	LIMDO	45	3149
1305	Mogar	484	ADRAKH	30	3150
1306	Mogar	484	ADRAKH	28	3151
1307	Mogar	484	ADRAKH	35	3152
1308	Mogar	484	ADRAKH	62	3153
1309	Mogar	484	ADRAKH	44	3154
1310	Mogar	484	SEVAN	35	3157
1311	Mogar	484	ADRAKH	25	3158



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1312	Mogar	484	ADRAKH	42	3159
1313	Mogar	484	ADRAKH	64	3160
1314	Mogar	484	LIMDO	64	3161
1315	Mogar	484	LIMDO	58	3162
1316	Mogar	484	LIMDO	92	3163
1317	Mogar	484	LIMDO	100	3164
1318	Mogar	484	LIMDO	85	3165
1319	Mogar	484	LIMDO	45	3167
1320	Mogar	484	LIMDO	64	3172
1321	Mogar	484	LIMDO	75	3173
1322	Mogar	484	LIMDO	62	3175
1323	Mogar	484	LIMDO	85	3176
1324	Mogar	484	LIMDO	95	3178
1325	Mogar	484	LIMDO	28	3184
1326	Mogar	484	ADRAKH	28	3180
1327	Mogar	485	ADRAKH	47	315
1328	Mogar	485	KANJO	32	3196
1329	Mogar	485	LIMDO	50	3236
1330	Mogar	485	LIMDO	80	3231
1331	Mogar	485	LIMDO	80	3232
1332	Mogar	485	LIMDO	80	3233
1333	Mogar	497	KANJO	40	3261
1334	Mogar	497	KANJO	40	3263
1335	Mogar	497	KANJO	80	3265
1336	Mogar	497	KANJO	30	3267
1337	Mogar	497	KANJO	50	3270
1338	Mogar	497	LIMDO	30	3271
1339	Mogar	497	SAPTPARNI	50	3273
1340	Mogar	497	KANJO	40	3275
1341	Mogar	497	KANJO	40	3276
1342	Mogar	497	SETUR	40	3277
1343	Mogar	497	SETUR	35	3279
1344	Mogar	497	ASOPALAV	40	3280
1345	Mogar	497	ASOPALAV	40	3282
1346	Mogar	497	LIMDO	90	3283
1347	Mogar	497	LIMDO	90	3297
1348	Mogar	497	LIMDO	50	328
1349	Mogar	497	BORSALI	50	3290
1350	Mogar	671	LIMDO	100	3020
1351	Mogar	671	LIMDO	32	3021



Signature of the NHSRCL

Signature of the Tenderer





Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

1352	Mogar	671	KANJO	25	3022
1353	Mogar	211	LIMDO	50	2945
1354	Mogar	211	LIMDO	50	2946
1355	Mogar	701/PAIKI	LIMDO	50	6019
1356	Mogar	701/PAIKI	LIMDO	50	6020
1357	Mogar	701/PAIKI	LIMDO	50	6032
1358	Mogar	701/PAIKI	SAPTPARNI	70	6021
1359	Mogar	701/PAIKI	LIMDO	70	6023
1360	Mogar	701/PAIKI	PIPLO	70	6041
1361	Mogar	493	LIMDO	70	3309
1362	Mogar	493	LIMDO	70	3310
1363	Mogar	493	ADRAKH	70	3311
1364	Mogar	486	ADRAKH	65	3198
1365	Mogar	486	LIMDO	100	3199
1366	Mogar	486	ADRAKH	60	3200
1367	Mogar	486	KANJO	70	3201
1368	Mogar	486	KANJO	35	3207
1369	Mogar	486	ADRAKH	85	3208
1370	Mogar	486	KANJO	40	3209
1371	Mogar	486	ADRAKH	55	3210
1372	Mogar	486	ADRAKH	65	3211
1373	Mogar	486	KANJO	48	3213
1374	Mogar	486	LIMDO	40	3214
1375	Mogar	486	LIMDO	40	3215
1376	Mogar	486	LIMDO	50	3217
1377	Mogar	486	HARELO	23	3218
1378	Mogar	486	ADRAKH	48	3219
1379	Mogar	486	ADRAKH	38	3220
1380	Mogar	486	HARELO	23	3221
1381	Mogar	486	KANJO	42	3222
1382	Mogar	702	LIMDO	50	3019
1383	Samarkha	746	HARELO	42	4827
1384	Samarkha	746	HARELO	72	4828
1385	Samarkha	746	LIMDO	26	4830
1386	Samarkha	746	LIMDO	42	4831
1387	Samarkha	746	LIMDO	45	4832
1388	Samarkha	746	SETUR	80	4835
1389	Samarkha	746	SARELO	75	4836
1390	Samarkha	746	SARELO	60	4837
1391	Samarkha	746	SARELO	35	4839

*AS*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गति रेल निगम लिमिटेड  
वडावडा / Vadodara

## Section-8: List of Trees proposed for Transplantation

1392	Samarkha	746	LIMDO	63	4842
1393	Samarkha	746	SARELO	58	4843
1394	Samarkha	746	LIMDO	61	4844
1395	Samarkha	746	SARELO	40	4845
1396	Samarkha	746	SARELO	42	4846
1397	Samarkha	746	LIMDO	60	4826
1398	Samarkha	746	LIMDO	23	4847
1399	Samarkha	737/B	LIMDO	85	4877
1400	Samarkha	627/2	LIMDO	35	4913
1401	Samarkha	627/2	LIMDO	25	4914
1402	Samarkha	627/2	LIMDO	25	4915
1403	Samarkha	627/2	LIMDO	40	4918
1404	Samarkha	627/2	LIMDO	40	4919
1405	Samarkha	627/2	LIMDO	40	4920
1406	Samarkha	627/2	LIMDO	40	4921
1407	Samarkha	627/2	LIMDO	40	4922
1408	Samarkha	627/2	LIMDO	30	4924
1409	Samarkha	627/2	LIMDO	30	4925
1410	Samarkha	627/2	LIMDO	30	4926
1411	Samarkha	627/2	LIMDO	30	4927
1412	Samarkha	442/P	SARELO	72	4937
1413	Samarkha	442/P	SARELO	35	4938
1414	Samarkha	442/P	SARELO	38	4939
1415	Samarkha	442/P	SARELO	70	4940
1416	Samarkha	442/P	LIMDO	65	4942
1417	Samarkha	442/P	SARELO	38	4943
1418	Samarkha	442/P	SARELO	42	4944
1419	Samarkha	442/P	SARELO	40	4945
1420	Samarkha	442/P	SARELO	41	4946
1421	Samarkha	442/P	SARELO	39	4947
1422	Samarkha	442/P	SARELO	40	4948
1423	Samarkha	442/P	DHEKI	62	4949
1424	Samarkha	439/3	SARELO	30	4951
1425	Samarkha	439/3	SARELO	25	4954
1426	Samarkha	439/3	LIMDO	25	4955
1427	Samarkha	338	LIMDO	30	5052
1428	Samarkha	338	LIMDO	30	5053
1429	Samarkha	338	KANJO	30	5056
1430	Samarkha	338	LIMDO	30	5058
1431	Samarkha	338	LIMDO	50	



Signature of the NHSRCL

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

1432	Samarkha	338	KANJO	50	
1433	Samarkha	338	KANJO	50	
1434	Samarkha	341/2	ANKOLO	40	
1435	Samarkha	335	LIMDO	25	4972
1436	Samarkha	335	KANJO	30	4973
1437	Samarkha	335	LIMDO	25	4974
1438	Samarkha	335	LIMDO	35	4962
1439	Samarkha	335	LIMDO	35	4963
1440	Samarkha	335	KANJO	35	4964
1441	Samarkha	335	LIMDO	30	5106
1442	Samarkha	335	LIMDO	50	5107
1443	Samarkha	335	LIMDO	50	
1444	Samarkha	335	LIMDO	50	
1445	Samarkha	335	LIMDO	50	
1446	Samarkha	335	LIMDO	50	
1447	Samarkha	340/2	DHEKI	30	5044
1448	Samarkha	340/2	KANAJ	40	5043
1449	Samarkha	340/2	BORDI	40	5042
1450	Samarkha	340/2	SARELO	40	5041
1451	Samarkha	340/2	SARELO	40	5040
1452	Samarkha	340/2	LIMDO	40	5039
1453	Samarkha	340/2	LIMDO	40	5030
1454	Samarkha	340/2	SARELO	40	5029
1455	Samarkha	340/2	SARELO	25	5005
1456	Samarkha	340/2	SARELO	25	5022
1457	Samarkha	340/2	SARELO	25	5019
1458	Samarkha	340/2	SARELO	32	5013
1459	Samarkha	340/2	LIMDO	37	
1460	Samarkha	340/2	LIMDO	28	
1461	Samarkha	341/1	KANAJ	39	5084
1462	Samarkha	341/1	ANKOLO	26	5085
1463	Samarkha	340/1	ASOPALAV	23	5081
1464	Samarkha	340/1	ASOPALAV	25	5082
1465	Samarkha	745/1	SETUR	70	4852
1466	Samarkha	337	ANKOLO	50	
1467	Samarkha	337	LIMDO	60	
1468	Samarkha	337	LIMDO	60	
1469	Samarkha	334	SARELO	50	
1470	Samarkha	334	LIMDO	70	
1471	Samarkha	330	ANKOLO	50	



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
 वडोदरा Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1472	Samarkha	331	ANKOLO	50	
1473	Samarkha	332	ANKOLO	50	
1474	Samarkha	333	ANKOLO	50	
1475	Vaghasi	230	LIMDO	30	3320
1476	Vaghasi	230	LIMDO	75	3321
1477	Vaghasi	230	KANJO	25	3322
1478	Vaghasi	230	ADARKH	25	3323
1479	Vaghasi	230	LIMDO	37	3324
1480	Vaghasi	230	KANJO	40	3325
1481	Vaghasi	230	KANJO	40	3326
1482	Vaghasi	230	ADRAKH	30	3328
1483	Vaghasi	230	LIMDO	50	3329
1484	Vaghasi	230	LIMDO	30	3331
1485	Vaghasi	230	LIMDO	30	3332
1486	Vaghasi	230	LIMDO	50	3333
1487	Vaghasi	230	ADRAKH	50	3330
1488	Vaghasi	230	ADARKH	50	
1489	Vaghasi	230	ADRAKH	50	
1490	Vaghasi	230	LIMDO	50	
1491	Vaghasi	230	ADRAKH	60	3334
1492	Vaghasi	230	ADRAKH	60	3335
1493	Vaghasi	230	ADRAKH	50	3336
1494	Vaghasi	232 paiki	LIMDO	50	3337
1495	Vaghasi	232 paiki	LIMDO	25	3338
1496	Vaghasi	232 paiki	LIMDO	35	3339
1497	Vaghasi	232 paiki	LIMDO	36	3340
1498	Vaghasi	232 paiki	LIMDO	29	3341
1499	Vaghasi	233	KANJO	75	3349
1500	Vaghasi	233	ASHOPALAV	50	3356
1501	Vaghasi	233	SETUR	50	3360
1502	Vaghasi	233	LIMDO	50	3364
1503	Vaghasi	233	LIMDO	50	3399
1504	Vaghasi	233	LIMDO	50	3402
1505	Vaghasi	233	SAG	60	3405
1506	Vaghasi	227	KANJO	50	3427
1507	Vaghasi	227	KANJO	50	3428
1508	Vaghasi	227	KANJO	50	3429
1509	Vaghasi	227	KANJO	50	3430
1510	Vaghasi	227	LIMDO	25	3431
1511	Vaghasi	227	KANJO	35	3524



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

 उपाध्यक्ष परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
 Vadodara

## Section-8: List of Trees proposed for Transplantation

1512	Vaghasi	227	KANJO	35	3525
1513	Vaghasi	225/PAIKI	LIMDO	60	3394
1514	Vaghasi	225/PAIKI	LIMDO	70	3396
1515	Vaghasi	222/PAIKI	LIMDO	60	3541
1516	Vaghasi	222/PAIKI	KANJO	90	3544
1517	Vaghasi	222/PAIKI	LIMDO	90	3545
1518	Vaghasi	222/PAIKI	SARELO	90	3546
1519	Vaghasi	222 /PAIKI	LIMDO	60	3551
1520	Vaghasi	222 /PAIKI	SETUR	40	3554
1521	Vaghasi	222 /PAIKI	KANJO	60	3555
1522	Vaghasi	245/PAIKI	SARELO	75	3559
1523	Vaghasi	245/PAIKI	SARELO	30	3563
1524	Vaghasi	245/PAIKI	SARELO	60	3564
1525	Vaghasi	251/1 PAIKI	LIMDO	40	3637
1526	Vaghasi	251/1 PAIKI	LIMDO	60	3638
1527	Vaghasi	251/1 PAIKI	ASHOPALAV	75	3658
1528	Vaghasi	251/1 PAIKI	LIMDO	60	3641
1529	Vaghasi	251/1 PAIKI	LIMDO	90	3648
1530	Vaghasi	251/1 PAIKI	LIMDO	80	3651
1531	Vaghasi	251/1 PAIKI	LIMDO	50	3649
1532	Vaghasi	251/1 PAIKI	ASHOPALAV	50	3653
1533	Vaghasi	251/1 PAIKI	LIMDO	50	3654
1534	Vaghasi	251/1 PAIKI	LIMDO	50	3655
1535	Vaghasi	251/1 PAIKI	LIMDO	50	3662
1536	Vaghasi	251/1 PAIKI	KANJO	50	3663
1537	Vaghasi	251/1 PAIKI	KANJO	75	3667
1538	Vaghasi	251/1 PAIKI	KANJO	50	3727
1539	Vaghasi	251/1 PAIKI	LIMDO	80	3724
1540	Vaghasi	26/1/2	LIMDO	70	3764
1541	Vaghasi	26/1/2	LIMDO	70	3766
1542	Vaghasi	26/1/2	LIMDO	70	3774
1543	Vaghasi	27/1 &27/2	KANAJ	50	3728
1544	Vaghasi	27/1 &27/2	KANAJ	40	3733
1545	Vaghasi	27/1 &27/2	LIMDO	60	3729
1546	Vaghasi	27/1 &27/2	KANJO	50	3730



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1547	Vaghasi	28	KANAJ	25	3752
1548	Vaghasi	28	LIMDO	50	3753
1549	Vaghasi	28	KANAJ	50	3754
1550	Vaghasi	28	KANAJ	50	3755
1551	Vaghasi	28	KANAJ	50	3734
1552	Vaghasi	28	KANAJ	50	3735
1553	Vaghasi	26/2	SEVAN	60	356
1554	Vaghasi	26/2	LIMDO	70	3757
1555	Vaghasi	26/2	LIMDO	70	3759
1556	Vaghasi	26/2	LIMDO	70	3760
1557	Vaghasi	26/2	ARITHA	70	3758
1558	Vaghasi	15/1	KANJO	50	4117
1559	Vaghasi	16/5	LIMDO	70	3779
1560	Vaghasi	16/6	SARELO	60	3780
1561	Vaghasi	16/7	SARELO	60	3781
1562	Vaghasi	223	LIMDO	60	3791
1563	Vaghasi	223	LIMDO	60	3793
1564	Vaghasi	222/PAIKI	LIMDO	80	4120/1
1565	RAJUPURA	69/2 paik	Gorasambali	89	3
1566	RAJUPURA	69/2 paik	Gundo	36	2
1567	RAJUPURA	69/2 paik	Gorasambali	36	
1568	RAJUPURA	69/2 paik	Gorasambali	36	
1569	RAJUPURA	69/2 paik	Gorasambali	68	
1570	RAJUPURA	69/2 paik	Gorasambali	69	
1571	RAJUPURA	68	Gorasambali	100	11
1572	RAJUPURA	68	Gorasambali	80	8
1573	RAJUPURA	68	Gorasambali	40	10
1574	RAJUPURA	68	Jambu	39	13
1575	RAJUPURA	67/1/p	Gorasambali	36	14
1576	RAJUPURA	67/1/p	Gorasambali	40	18
1577	RAJUPURA	67/1/p	Gorasambali	43	19
1578	RAJUPURA	67/1/p	Gorasambali	50	15
1579	RAJUPURA	67/1/p	Gorasambali	59	16
1580	RAJUPURA	67/1/p	Gorasambali	58	
1581	RAJUPURA	67/1/p	Gorasambali	59	
1582	RAJUPURA	67/1/p	Gorasambali	65	
1583	RAJUPURA	67/1/p	Gorasambali	65	
1584	RAJUPURA	65	Gorasambali	65	20
1585	VASAD	82	Khati Ambali	120	24
1586	VASAD	82	Khati Ambali	40	20



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

1587	VASAD	82	Khathi Ambali	32	28
1588	VASAD	82	Gundo	32	29
1589	VASAD	83	Ambala	50	30
1590	VASAD	83	Ambala	30	32
1591	VASAD	83	Ambala	49	33
1592	VASAD	83	Ambala	39	48
1593	VASAD	83	Ambala	36	49
1594	VASAD	83	Ambala	49	50
1595	VASAD	83	Ambala	59	63
1596	VASAD	83	Ambala	59	175
1597	VASAD	2A	Khathi Ambali	50	176
1598	VASAD	2A	Khathi Ambali	50	40
1599	VASAD	2A	Kothi	35	80
1600	VASAD	2A	Khathi Ambali	30	87
1601	RAJUPURA	115	Gorasambali	76	99
1602	VASAD	240/1	Gorasambali	50	
1603	VASAD	240/1	Gorasambali	100	180
1604	VASAD	240/1	Gorasambali	90	181
1605	VASAD	240/1	Gorasambali	40	625
1606	VASAD	240/1	Gorasambali	40	540
1607	ANKLAVDI	716	Mosambi	40	533
1608	ANKLAVDI	716	Gorasambali	40	532
1609	ANKLAVDI	716	Gorasambali	40	534
1610	ANKLAVDI	716	Kothi	40	637
1611	ANKLAVDI	558	Gorasambali	40	642
1612	ANKLAVDI	558	Gorasambali	40	643
1613	ANKLAVDI	558	Gorasambali	40	641
1614	ANKLAVDI	558	Gorasambali	40	654
1615	ANKLAVDI	558	Gorasambali	30	655
1616	ANKLAVDI	559	khathi ambali	30	656
1617	ANKLAVDI	559	Chiku	50	657
1618	ANKLAVDI	559	Ambo	70	658
1619	ANKLAVDI	538	Gorasambali	30	662
1620	ANKLAVDI	538	Gorasambali	70	666
1621	ANKLAVDI	538	Jambu	70	668
1622	ANKLAVDI	565	Gorasambali	60	669
1623	ANKLAVDI	565	Gorasambali	100	688
1624	ANKLAVDI	565	Gorasambali	70	696
1625	ANKLAVDI	565	Gorasambali	95	722
1626	ANKLAVDI	537	Jambu	50	723

*Asode*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक - सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
बंगलूरु, कर्नाटक

Section-8: List of Trees proposed for Transplantation

1627	ANKLAVDI	537	Jambu	75	725
1628	ANKLAVDI	537	Ambali	80	728
1629	ANKLAVDI	537	Ambo	70	729
1630	ANKLAVDI	537	Ambo	75	730
1631	ANKLAVDI	537	Ambo	100	743
1632	ANKLAVDI	537	Ambo	73	745
1633	ANKLAVDI	537	Bor	81	746
1634	ANKLAVDI	537	Chiku	120	747
1635	ANKLAVDI	537	Chiku	141	748
1636	ANKLAVDI	537	Sitafal	60	749
1637	ANKLAVDI	537	Gorasambali	30	750
1638	ANKLAVDI	537	Gorasambali	30	751
1639	ANKLAVDI	537	Gorasambali	30	753
1640	ANKLAVDI	537	Gorasambali	30	754
1641	ANKLAVDI	537	Gorasambali	50	756
1642	ANKLAVDI	537	Gorasambali	30	757
1643	ANKLAVDI	537	Gorasambali	72	775
1644	ANKLAVDI	537	Gorasambali	36	776
1645	ANKLAVDI	537	Gorasambali	46	764
1646	ANKLAVDI	537	Gorasambali	109	766
1647	ANKLAVDI	537	Gorasambali	91	767
1648	ANKLAVDI	537	Gorasambali	72	770
1649	ANKLAVDI	537	Gorasambali	70	758
1650	ANKLAVDI	503	Gorasambali	70	760
1651	ANKLAVDI	503	Gorasambali	70	761
1652	ANKLAVDI	503	Gorasambali	70	762
1653	ANKLAVDI	503	Gorasambali	70	772
1654	ANKLAVDI	503	Gorasambali	70	
1655	ANKLAVDI	503	Gorasambali	70	
1656	ANKLAVDI	503	Gorasambali	70	
1657	ANKLAVDI	503	Gorasambali	70	779
1658	ANKLAVDI	503	Gorasambali	70	780
1659	ANKLAVDI	503	Gorasambali	70	781
1660	ANKLAVDI	503	Gorasambali	70	782
1661	ANKLAVDI	503	Gorasambali	90	783
1662	ANKLAVDI	503	Gorasambali	100	786
1663	ANKLAVDI	503	Gorasambali	100	789
1664	ANKLAVDI	503	Gorasambali	50	808
1665	ANKLAVDI	503	Gorasambali	40	809
1666	ANKLAVDI	503	Gorasambali	90	810

*ASODS*  
 Dy. Chief Engineer (Civil)  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 વડોદરા / Vadodara

Signature of the Tenderer



Section-8: List of Trees proposed for Transplantation

1667	ANKLAVDI	503	Gorasambali	80	811
1668	ANKLAVDI	503	Gorasambali	100	816
1669	ANKLAVDI	503	Jambu	100	817
1670	ANKLAVDI	503	Gorasambali	50	819
1671	ANKLAVDI	503	Gorasambali	30	820
1672	ANKLAVDI	503	Bor	100	821
1673	ANKLAVDI	503	Gorasambali	100	822
1674	ANKLAVDI	534	Gorasambali	120	823
1675	ANKLAVDI	534	Gorasambali	60	827
1676	ANKLAVDI	534	Gorasambali	30	829
1677	ANKLAVDI	534	Gorasambali	70	830
1678	ANKLAVDI	534	Gorasambali	50	832
1679	ANKLAVDI	534	Gorasambali	50	833
1680	ANKLAVDI	534	Gorasambali	60	834
1681	ANKLAVDI	533	Gorasambali	30	836
1682	ANKLAVDI	533	Gorasambali	100	837
1683	ANKLAVDI	533	Gorasambali	70	806
1684	ANKLAVDI	533	Gorasambali	70	807
1685	ANKLAVDI	506	Gorasambali	100	814
1686	ANKLAVDI	506	Gorasambali	60	839
1687	ANKLAVDI	506	Gorasambali	30	841
1688	ANKLAVDI	506	Gorasambali	30	843
1689	ANKLAVDI	506	Gorasambali	30	824
1690	ANKLAVDI	506	Gorasambali	60	825
1691	ANKLAVDI	506	Gorasambali	100	784
1692	ANKLAVDI	506	Gorasambali	40	785
1693	ANKLAVDI	506	Gorasambali	30	787
1694	ANKLAVDI	506	Gorasambali	40	788
1695	ANKLAVDI	506	Gorasambali	90	790
1696	ANKLAVDI	506	Gorasambali	30	792
1697	ANKLAVDI	506	Gorasambali	40	798
1698	ANKLAVDI	506	Gorasambali	70	846
1699	ANKLAVDI	506	Gorasambali	30	847
1700	ANKLAVDI	506	Gorasambali	70	848
1701	ANKLAVDI	506	Gorasambali	100	850
1702	ANKLAVDI	506	Gorasambali	60	852
1703	ANKLAVDI	473	Ambo	50	854
1704	ANKLAVDI	473	Ambo	112	
1705	ANKLAVDI	473	Ambo	105	861
1706	ANKLAVDI	473	Gorasambali	58	860

*Asodi*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक, सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल कॉर्पोरेशन लिमिटेड  
 बडोचरा, गुजरात, भारत

## Section-8: List of Trees proposed for Transplantation

1707	ANKLAVDI	473	Ambo	40	859
1708	ANKLAVDI	473	Ambo	50	862
1709	ANKLAVDI	473	Ambo	100	863
1710	ANKLAVDI	473	Gorasambali	50	864
1711	ANKLAVDI	472	Gorasambali	30	865
1712	ANKLAVDI	472	Gorasambali	100	866
1713	ANKLAVDI	472	Gorasambali	100	868
1714	ANKLAVDI	472	Gorasambali	30	867
1715	ANKLAVDI	470	Gorasambali	30	870
1716	ANKLAVDI	470	Gorasambali	50	871
1717	ANKLAVDI	470	Gorasambali	50	873
1718	ANKLAVDI	470	Gorasambali	60	874
1719	ANKLAVDI	470	Jambu	70	878
1720	ANKLAVDI	455	Gorasambali	35	879
1721	ANKLAVDI	455	Gorasambali	52	
1722	ANKLAVDI	455	jamfal	85	
1723	ANKLAVDI	451	Gorasambali	60	
1724	ANKLAVDI	451	Gorasambali	65	
1725	ANKLAVDI	451	Gorasambali	65	
1726	ANKLAVDI	451	Gorasambali	60	888
1727	ANKLAVDI	450	Gorasambali	55	890
1728	ANKLAVDI	450	Gorasambali	60	891
1729	ANKLAVDI	450	Gorasambali	62	892
1730	ANKLAVDI	450	Gorasambali	50	894
1731	ANKLAVDI	450	Gorasambali	50	895
1732	ANKLAVDI	450	Gorasambali	40	896
1733	Adas	905	Gorasambali	120	897
1734	Adas	905	Gorasambali	40	901
1735	Adas	905	Gorasambali	50	902
1736	Adas	905	Gorasambali	50	900
1737	Adas	905	Gorasambali	55	882
1738	Adas	905	Gorasambali	30	889
1739	Adas	905	Gorasambali	120	899
1740	Adas	905	Gorasambali	69	909
1741	ADAS	909	Gorasambali	60	908
1742	ADAS	909	Gorasambali	80	910
1743	Adas	910	Gorasambali	62	907
1744	Adas	910	Gorasambali	60	937
1745	Adas	910	Gorasambali	100	
1746	Adas	910	Gorasambali	40	



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 રાજ્ય મુખ્ય પાલિકા પ્રવંધક-સિવિલ  
 National High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય હાઈ સ્પીડ રેલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

1747	Adas	910	Gorasambali	35	914
1748	Adas	910	Gorasambali	100	916
1749	Adas	910	Gorasambali	50	
1750	Adas	910	Gorasambali	50	920
1751	Adas	910	Gorasambali	30	921
1752	Adas	910	Gorasambali	50	922
1753	Adas	910	Gorasambali	30	923
1754	Adas	910	Gorasambali	50	926
1755	Adas	910	Gorasambali	60	929
1756	Adas	910	Gorasambali	35	932
1757	Adas	910	Gorasambali	30	934
1758	Adas	910	Gorasambali	70	
1759	Adas	910	Gorasambali	98	
1760	Adas	910	Gorasambali	90	940
1761	Adas	910	Gorasambali	35	962
1762	ADAS	915/1	Gorasambali	41	963
1763	ADAS	915/1	Gorasambali	45	953
1764	ADAS	915/1	Gorasambali	50	964
1765	ADAS	915/1	Gorasambali	50	965
1766	Adas	915/2	Gorasambali	50	960
1767	Adas	915/2	Gorasambali	40	961
1768	Adas	915/2	Gorasambali	40	951
1769	Adas	915/2	Gorasambali	40	952
1770	Adas	915/2	Gorasambali	40	968
1771	ADAS	916/1	Gorasambali	40	969
1772	ADAS	931/3	Gorasambali	60	970
1773	ADAS	931/3	Ambo	50	971
1774	ADAS	931/3	Gorasambali	40	972
1775	ADAS	931/3	Gorasambali	40	950
1776	ADAS	931/3	Gorasambali	40	
1777	ADAS	931/3	Gorasambali	40	
1778	ADAS	931/3	Gorasambali	40	
1779	ADAS	931/3	Ambo	40	
1780	ADAS	931/1	Jambu	40	
1781	ADAS	931/1	Gorasambali	40	
1782	ADAS	931/1	Gorasambali	40	
1783	ADAS	931/1	Gorasambali	40	
1784	ADAS	931/1	Gorasambali	40	
1785	ADAS	931/1	Gorasambali	40	
1786	ADAS	931/1	Gorasambali	40	



Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

1787	ADAS	931/1	Gorasambali	40	
1788	ADAS	931/1	Gorasambali	40	
1789	ADAS	931/1	Gorasambali	40	981
1790	ADAS	931/1	Gorasambali	40	984
1791	ADAS	931/1	Gorasambali	40	987
1792	ADAS	931/2	Badam	40	992
1793	ADAS	931/2	Sitafal	25	986
1794	ADAS	931/2	Jamfal	50	990
1795	ADAS	931/2	Ambo	50	992
1796	ADAS	931/2	Rayan	50	988
1797	ADAS	931/2	Gorasambali	50	989
1798	ADAS	931/2	Gorasambali	50	987
1799	ADAS	931/2	Gorasambali	50	1004
1800	ADAS	931/2	Gorasambali	50	1008
1801	ADAS	931/2	Gorasambali	50	1009
1802	ADAS	931/2	Gorasambali	50	
1803	ADAS	931/2	Gorasambali	40	
1804	ADAS	931/2	Gorasambali	70	
1805	ADAS	931/2	Gorasambali	38	
1806	ADAS	931/2	Gorasambali	30	
1807	ADAS	934/4	Gorasambali	30	1013
1808	ADAS	934/4	Gorasambali	30	1016
1809	ADAS	934/4	Gorasambali	30	1014
1810	ADAS	934/4	Gorasambali	30	1010
1811	ADAS	934/4	Ambo	30	1011
1812	ADAS	938	Gorasambali	60	1012
1813	ADAS	938	Gorasambali	70	1030
1814	ADAS	938	Gorasambali	30	
1815	ADAS	938	Gorasambali	30	
1816	ADAS	938	Gorasambali	70	
1817	ADAS	938	Gorasambali	30	
1818	ADAS	938	Gorasambali	30	
1819	ADAS	938	Gorasambali	30	1019
1820	ADAS	938	Gorasambali	30	1021
1821	ADAS	938	Gorasambali	30	1025
1822	ADAS	937	Gorasambali	30	1026
1823	ADAS	937	Gorasambali	30	1031
1824	ADAS	937	Gorasambali	30	1033
1825	ADAS	937	Gorasambali	30	1034
1826	ADAS	937	Gorasambali	40	1036



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वाडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

1827	ADAS	937	Gorasambali	120	1037
1828	ADAS	937	Gorasambali	80	1038
1829	ADAS	937	Gorasambali	50	1022
1830	ADAS	937	Gorasambali	30	1023
1831	ADAS	937	Gorasambali	80	1024
1832	ADAS	937	Gorasambali	70	1027
1833	ADAS	937	Gorasambali	35	1028
1834	ADAS	937	Ambo	35	1029
1835	ADAS	937	Ambo	35	1040
1836	ADAS	937	Ambo	52	
1837	ADAS	937	Ambo	45	
1838	ADAS	936/2	Gorasambali	40	
1839	ADAS	936/2	Gorasambali	42	
1840	ADAS	936/2	Gorasambali	40	1047
1841	ADAS	936/2	Gorasambali	40	1048
1842	ADAS	936/2	Gorasambali	40	1049
1843	ADAS	936/2	Gorasambali	40	1050
1844	ADAS	936/2	Gorasambali	40	1051
1845	ADAS	936/2	Gorasambali	60	1052
1846	ADAS	1005/1	Gorasambali	40	1057
1847	ADAS	1005/1	Gorasambali	50	1059
1848	ADAS	1005/1	Gorasambali	40	1060
1849	ADAS	1016 1 paiki 2	Gorasambali	50	1063
1850	ADAS	1016 1 paiki 2	Gorasambali	30	1067
1851	ADAS	1016 1 paiki 2	Gorasambali	100	1075
1852	ADAS	1016 1 paiki 2	Gorasambali	35	1076
1853	ADAS	1016 1 paiki 2	Gorasambali	34	1077
1854	ADAS	1016 1 paiki 2	Ambo	89	1078
1855	ADAS	1016 1 paiki 2	Gorasambali	49	1079
1856	ADAS	1016 1 paiki 2	Gorasambali	32	1081
1857	ADAS	1016 1 paiki 2	Gorasambali	30	1082
1858	ADAS	1016 1 paiki 2	Gorasambali	35	1083

*ASAD*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

## Section-8: List of Trees proposed for Transplantation

1859	ADAS	1016 1 paiki 2	Gorasambali	100	1084
1860	ADAS	1016 1 paiki 2	Gorasambali	90	1087
1861	ADAS	1016 1 paiki 2	Gorasambali	40	1088
1862	ADAS	1017	Gorasambali	40	1089
1863	ADAS	1017	Gorasambali	40	1090
1864	ADAS	1017	Gorasambali	40	1091
1865	ADAS	1017	Gorasambali	89	1092
1866	ADAS	1017	Gorasambali	34	1055
1867	ADAS	1017	Gorasambali	45	1070
1868	ADAS	1017	Gorasambali	47	1094
1869	ADAS	1017	Gorasambali	49	1095
1870	ADAS	1017	Gorasambali	50	1097
1871	ADAS	1017	Gorasambali	45	1098
1872	ADAS	1017	Gorasambali	45	1100
1873	ADAS	1017	Gorasambali	40	1101
1874	ADAS	1017	Gorasambali	40	1102
1875	ADAS	1017	Gorasambali	60	
1876	ADAS	1017	Gorasambali	90	1103
1877	ADAS	1017	Gorasambali	60	1104
1878	ADAS	1018 paiki 2	Gorasambali	30	1105
1879	ADAS	1018 paiki 2	Gorasambali	40	1305
1880	ADAS	1018 paiki 2	Gorasambali	45	1306
1881	ADAS	1018 paiki 2	Gorasambali	45	1307
1882	ADAS	1018 paiki 2	Gorasambali	60	1308
1883	ADAS	1018 paiki 2	Gorasambali	45	1310
1884	ADAS	1018 paiki 2	Gorasambali	50	1320
1885	ADAS	1019	Ambo	40	1322
1886	ADAS	1019	Ambo	60	1325
1887	ADAS	1020	Ambali	40	1326
1888	ADAS	1021/1	Ambali	50	1330
1889	ADAS	1021/1	Jambu	40	1311
1890	ADAS	1021/1	Rayan	46	1312
1891	ADAS	1021/1	Ambo	30	1318




Signature of the NHSRCL

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

1892	ADAS	1021/1	Ambo	70	1337
1893	ADAS	1021/1	Ambo	40	1338
1894	ADAS	1021/2	Gorasambali	45	1340
1895	ADAS	1021/2	Gorasambali	25	1341
1896	ADAS	1021/2	Gorasambali	25	1342
1897	ADAS	1021/2	Rayan	40	1343
1898	ADAS	1021/2	Kothu	60	1344
1899	ADAS	997 Paiky 1	Gorasambali	60	1346
1900	ADAS	997 Paiky 1	Gorasambali	60	1348
1901	ADAS	997 Paiky 1	Gorasambali	40	1349
1902	ADAS	997 Paiky 1	Gorasambali	70	1355
1903	ADAS	1037/5	Gorasambali	40	1356
1904	ADAS	1037/5	Gorasambali	80	1358
1905	ADAS	1037/5	Gorasambali	70	1360
1906	ADAS	1037/5	Gundo	40	1361
1907	ADAS	1037/5	Gorasambali	40	1362
1908	ADAS	1037/5	Gorasambali	40	1393
1909	ADAS	1041 paiki 2	Gorasambali	40	1394
1910	ADAS	1041 paiki 2	Gorasambali	30	1395
1911	ADAS	1041 paiki 2	Gorasambali	30	1396
1912	ADAS	1041 paiki 2	Gorasambali	40	1397
1913	ADAS	1041 paiki 2	Gorasambali	60	1398
1914	ADAS	1039/1	Gorasambali	50	1399
1915	ADAS	1039/1	Gorasambali	60	1403
1916	Adas	1040/1	Jambu	40	
1917	Adas	1040/1	Ambo	50	1411
1918	Adas	1040/1	Ambo	60	1414
1919	Adas	1040/1	Ambo	60	1412
1920	Adas	1040/1	Ambo	50	1413
1921	Adas	1040/2	Ambo	50	1418
1922	Adas	1040/2	Ambo	100	1420
1923	Adas	1040/2	Ambo	100	1421
1924	Adas	1040/2	Ambo	50	1417
1925	Adas	1040/2	Jambu	100	1419

  
Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1926	Adas	1040/2	Jambu	120	1422
1927	Adas	1040/2	Jambu	50	1428
1928	RAMNAGAR	329/2	Jambu	35	1434
1929	RAMNAGAR	329/2	Jambu	45	1435
1930	RAMNAGAR	329/2	Jambu	50	1436
1931	RAMNAGAR	329/2	Ambo	50	1438
1932	RAMNAGAR	329/2	Ambo	50	1443
1933	RAMNAGAR	329/2	Jambu	100	1430
1934	RAMNAGAR	329/2	Ambo	50	1432
1935	RAMNAGAR	329/2	Ambo	34	1467
1936	RAMNAGAR	329/2	Ambo	70	1471
1937	RAMNAGAR	329/2	Ambo	95	1451
1938	RAMNAGAR	329/2	Ambo	28	1452
1939	RAMNAGAR	329/2	Ambo	50	1454
1940	RAMNAGAR	329/2	Ambo	50	1456
1941	RAMNAGAR	329/2	Ambo	40	1457
1942	RAMNAGAR	329/2	Ambala	40	1458
1943	RAMNAGAR	329/2	Ambala	40	1461
1944	RAMNAGAR	329/2	Gorasambali	70	1463
1945	RAMNAGAR	329/2	Rayan	90	1464
1946	RAMNAGAR	329/2	Gorasambali	40	1466
1947	RAMNAGAR	329/2	Gorasambali	50	1468
1948	RAMNAGAR	329/2	Gorasambali	60	1469
1949	RAMNAGAR	329/2	Gorasambali	45	1475



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara





Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

1950	RAMNAGAR	329/1	Gorasambali	60	1472
1951	RAMNAGAR	329/1	Jambu	30	1473
1952	RAMNAGAR	329/1	Gorasambali	70	1483
1953	RAMNAGAR	329/1	Gorasambali	30	1484
1954	RAMNAGAR	329/1	Gorasambali	105	1485
1955	RAMNAGAR	329/1	Gorasambali	40	1486
1956	RAMNAGAR	329/1	Gorasambali	40	1487
1957	RAMNAGAR	329/1	Gorasambali	40	1474
1958	RAMNAGAR	329/1	Gorasambali	40	1470
1959	RAMNAGAR	329/1	rayan	40	
1960	RAMNAGAR	329/1	Gorasambali	42	
1961	RAMNAGAR	329/1	Gorasambali	45	
1962	RAMNAGAR	329/1	Gorasambali	45	
1963	RAMNAGAR	329/1	Gorasambali	50	1488
1964	RAMNAGAR	329/1	Gorasambali	52	1489
1965	RAMNAGAR	329/1	Gorasambali	52	1490
1966	RAMNAGAR	329/1	Gorasambali	52	1491
1967	RAMNAGAR	329/1	Gorasambali	52	1492
1968	RAMNAGAR	329/1	Gorasambali	52	1494
1969	RAMNAGAR	329/1	Jambu	70	1495
1970	RAMNAGAR	329/1	Gorasambali	25	1497
1971	RAMNAGAR	329/1	Gorasambali	75	1498
1972	RAMNAGAR	329/1	Gorasambali	70	1499
1973	RAMNAGAR	329/1	Gorasambali	90	1500

*ASAD*

Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

1974	RAMNAGAR	329/1	Ambo	70	1501
1975	RAMNAGAR	329/1	Gorasambali	90	1502
1976	RAMNAGAR	329/1	Jambu	60	1505
1977	RAMNAGAR	329/1	Jambu	60	1506
1978	RAMNAGAR	329/1	Gorasambali	70	1510
1979	RAMNAGAR	329/1	Gorasambali	60	1511
1980	RAMNAGAR	329/1	Gorasambali	75	1513
1981	RAMNAGAR	334	Khati Ambali	25	1514
1982	RAMNAGAR	334	Khati Ambali	35	1515
1983	RAMNAGAR	334	Gorasambali	60	1516
1984	RAMNAGAR	334	Gorasambali	25	1518
1985	RAMNAGAR	334	Gorasambali	40	1524
1986	RAMNAGAR	334	Gorasambali	50	1525
1987	RAMNAGAR	334	Gorasambali	40	1529
1988	RAMNAGAR	334	Gorasambali	45	1530
1989	RAMNAGAR	334	Gorasambali	25	1535
1990	RAMNAGAR	334	Khati Ambali	60	1536
1991	RAMNAGAR	334	Gorasambali	60	1537
1992	RAMNAGAR	334	Khati Ambali	90	1540
1993	RAMNAGAR	334	Gorasambali	90	1547
1994	RAMNAGAR	334	Gorasambali	50	1594
1995	RAMNAGAR	334	Gorasambali	50	1595
1996	RAMNAGAR	334	Gorasambali	40	1596
1997	RAMNAGAR	334	Gorasambali	60	1597



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

1998	RAMNAGAR	337	Sitafal	40	1598
1999	RAMNAGAR	337	Gorasambali	60	1599
2000	RAMNAGAR	337	Gorasambali	60	1639
2001	RAMNAGAR	337	Ambali	56	1640
2002	RAMNAGAR	337	Rayan	58	1641
2003	RAMNAGAR	337	Ambo	59	1642
2004	RAMNAGAR	337	Jambu	62	1643
2005	RAMNAGAR	337	Jambu	63	
2006	RAMNAGAR	341/1	Gorasambali	50	
2007	RAMNAGAR	341/1	Gorasambali	45	
2008	RAMNAGAR	341/1	Gorasambali	60	
2009	RAMNAGAR	341/1	Gorasambali	65	
2010	RAMNAGAR	341/1	Gorasambali	60	
2011	RAMNAGAR	341/1	Gorasambali	60	
2012	RAMNAGAR	341/1	Gorasambali	60	
2013	RAMNAGAR	341/1	Gorasambali	60	
2014	RAMNAGAR	341/1	Gorasambali	60	
2015	RAMNAGAR	341/1	Gorasambali	60	
2016	RAMNAGAR	341/1	Gorasambali	60	1647
2017	RAMNAGAR	341/1	Gorasambali	60	1648
2018	RAMNAGAR	341/1	Gorasambali	60	1649
2019	RAMNAGAR	341/1	Gorasambali	60	1650
2020	RAMNAGAR	341/1	Gorasambali	60	1651
2021	RAMNAGAR	341/1	Gorasambali	60	1652

*ASOES*

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2022	RAMNAGAR	341/1	Gorasambali	75	1653
2023	RAMNAGAR	341/1	Gorasambali	60	1658
2024	RAMNAGAR	341/1	Gorasambali	40	
2025	RAMNAGAR	341/1	Gorasambali	40	
2026	RAMNAGAR	341/1	Gorasambali	40	
2027	Ramnagar	340	Gorasambali	40	
2028	Ramnagar	340	Gorasambali	40	
2029	Ramnagar	340	Gorasambali	40	
2030	Ramnagar	340	Gorasambali	40	
2031	Ramnagar	340	Gorasambali	40	
2032	Ramnagar	340	Gorasambali	40	
2033	ADAS	1214/P	Gorasambali	40	2634
2034	ADAS	1214/P	Gorasambali	40	2635
2035	ADAS	1214/P	Gorasambali	40	2636
2036	ADAS	1214/P	Gorasambali	40	2637
2037	ADAS	1214/P	Gorasambali	40	2638
2038	ADAS	1214/P	Gorasambali	40	
2039	ADAS	1214/P	Gorasambali	40	
2040	ADAS	1214/P	Gorasambali	90	
2041	ADAS	1214/P	Gorasambali	50	
2042	ADAS	1216	Ambo	40	1645
2043	ADAS	1216	Ambo	60	1646
2044	ADAS	1216	Ambo	60	1647
2045	ADAS	1216	Ambo	100	1648
2046	ADAS	1216	Ambo	100	1649
2047	ADAS	1216	Ambo	120	1650
2048	ADAS	1216	Ambo	40	1651
2049	ADAS	1216	Jambu	25	1652
2050	ADAS	1216	Jambu	75	1654
2051	ADAS	1216	Jambu	50	1655
2052	ADAS	1216	Jambu	40	1656
2053	ADAS	1216	Jambu	40	1657
2054	ADAS	1216	Jambu	40	1658
2055	ADAS	1216	Gorasambali	50	1660
2056	ADAS	1216	Gorasambali	40	1661
2057	ADAS	1215/P	Gorasambali	60	1662



Signature of the NHSRCL

 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

2058	ADAS	1215/P	Gorasambali	60	1663
2059	ADAS	1215/P	Gorasambali	60	1665
2060	ADAS	1215/P	Gorasambali	40	1666
2061	ADAS	1215/P	Gorasambali	150	1668
2062	ADAS	1215/P	Jambu	75	1669
2063	ADAS	1218/Paiki	Rayan	60	1670
2064	ADAS	1218/Paiki	Gorasambali	100	1672
2065	ADAS	1218/Paiki	Gorasambali	50	1674
2066	ADAS	1218/Paiki	Rayan	50	1675
2067	ADAS	1219	Gorasambali	60	1677
2068	ADAS	1220 P	Ambo	60	1678
2069	ADAS	1220 P	Ambo	60	1679
2070	ADAS	1220 P	Ambo	40	1682
2071	ADAS	1220 P	Ambo	40	1683
2072	ADAS	1220 P	Ambo	60	1693
2073	ADAS	1220 P	Ambo	50	1698
2074	ADAS	1220 P	Gorasambali	50	1701
2075	ADAS	1220 P	Gorasambali	50	1705
2076	ADAS	1220 P	Gorasambali	100	1709
2077	ADAS	1220 P	Gorasambali	50	1710
2078	ADAS	1220 P	Gorasambali	40	1712
2079	ADAS	1220 P	Gorasambali	40	1715
2080	ADAS	1220 P	Gorasambali	56	1716
2081	ADAS	1220 P	Gorasambali	78	1719
2082	ADAS	1220 P	Gorasambali	40	1723
2083	ADAS	1220 P	Gorasambali	60	1724
2084	ADAS	1220 P	Gorasambali	40	1737
2085	ADAS	1220 P	Sitafal	40	1738
2086	ADAS	1220 P	Jambu	31	1741
2087	ADAS	1221/1	Jamfal	25	1742
2088	ADAS	1221/1	Jamfal	120	1743
2089	ADAS	1221/1	Badam	25	1744
2090	ADAS	1221/1	Jamfal	31	1745
2091	ADAS	1222 P	Gorasambali	40	1746
2092	ADAS	1222 P	Gorasambali	50	1747
2093	ADAS	1222 P	Gorasambali	90	1748
2094	ADAS	1222 P	Gorasambali	40	1749

*AS*

Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

## Section-8: List of Trees proposed for Transplantation

2095	ADAS	1222 P	Gorasambali	30	1753
2096	ADAS	1222 P	Gorasambali	30	1754
2097	ADAS	1222 P	Gorasambali	60	1758
2098	ADAS	1222 P	Gorasambali	40	2056
2099	ADAS	1222 P	Gorasambali	120	2076
2100	ADAS	1222 P	Gorasambali	90	2078
2101	ADAS	1222 P	Gorasambali	92	2080
2102	ADAS	1222 P	Gorasambali	23	2106
2103	ADAS	1222 P	Sitafal	34	2109
2104	ADAS	1222 P	Chiku	35	1759
2105	ADAS	1222 P	Gundo	25	2119
2106	ADAS	1222 P	Khatiambali	23	2120
2107	ADAS	1222 P	Ambo	23	2115
2108	Adas	1222/P	Ramfal	100	2116
2109	Adas	1222/P	Chiku	60	2126
2110	Adas	1222/P	Gorasambali	40	2129
2111	Adas	1213/3	Gorasambali	40	2130
2112	Adas	1213/3	Gorasambali	25	2131
2113	Adas	1213/3	Gorasambali	25	2132
2114	Adas	1213/3	Gorasambali	36	2133
2115	Adas	1213/3	Gorasambali	38	2135
2116	Adas	1213/3	Gorasambali	39	2136
2117	RAMNAGAR	375 Paiki	Gorasambali	70	2137
2118	RAMNAGAR	375 Paiki	Gorasambali	40	2139
2119	RAMNAGAR	375 Paiki	Gorasambali	40	2140
2120	RAMNAGAR	375 Paiki	Gorasambali	40	2143
2121	RAMNAGAR	375 Paiki	Gorasambali	23	2145
2122	RAMNAGAR	375 Paiki	Gorasambali	40	2146
2123	RAMNAGAR	375 Paiki	Gorasambali	60	2147
2124	RAMNAGAR	375 Paiki	Gorasambali	50	2153
2125	RAMNAGAR	375 Paiki	Gorasambali	70	2127
2126	RAMNAGAR	375 Paiki	Gorasambali	60	2128



Signature of the NHSRCL

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

2127	RAMNAGAR	375 Paiki	Gorasambali	40	2126
2128	RAMNAGAR	375 Paiki	Gorasambali	30	2114
2129	RAMNAGAR	376/3	Gorasambali	30	2154
2130	RAMNAGAR	376/3	Gorasambali	45	2155
2131	RAMNAGAR	376/3	Gorasambali	67	2156
2132	RAMNAGAR	376/3	Gorasambali	34	2157
2133	RAMNAGAR	376/2 PAIKY	Fanas	30	2161
2134	RAMNAGAR	376/2 PAIKY	Ambo	39	2162
2135	RAMNAGAR	376/2 PAIKY	Jambu	45	2165
2136	RAMNAGAR	376/2 PAIKY	Jambu	45	2166
2137	RAMNAGAR	376/2 PAIKY	Ramfal	45	2167
2138	RAMNAGAR	376/2 PAIKY	Ramfal	45	2171
2139	RAMNAGAR	376/2 PAIKY	Jamfal	45	2173
2140	Ramnagar	376/2 P	Gorasambali	45	2178
2141	Ramnagar	376/2 P	Gorasambali	40	2179
2142	Ramnagar	376/2 P	Khati Ambali	60	2180
2143	Ramnagar	376/2 P	Gorasambali	30	2181
2144	Ramnagar	376/2 P	Gorasambali	50	2182
2145	Ramnagar	376/2 P	Khati Ambali	23	2183
2146	Ramnagar	376/2 P	Gorasambali	125	2186
2147	Ramnagar	376/2 P	Ambo	30	2188
2148	Ramnagar	376/2 P	Jamfal	42	2190
2149	RAMNAGAR	390/2	Gorasambali	118	2194
2150	RAMNAGAR	390/2	Jambu	65	2192
2151	RAMNAGAR	390/2	Jambu	85	2208
2152	RAMNAGAR	390/2	Jambu	65	2160
2153	RAMNAGAR	390/2	Jambu	50	

*ASCL*

Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2154	RAMNAGAR	390/2	Jamfal	65	
2155	RAMNAGAR	390/2	Jambu	51	
2156	RAMNAGAR	390/2	Jambu	70	
2157	RAMNAGAR	390/2	Jambu	108	
2158	RAMNAGAR	390/2	Jambu	80	
2159	RAMNAGAR	390/2	Jambu	75	
2160	RAMNAGAR	390/2	Jambu	48	
2161	RAMNAGAR	390/2	Jambu	40	
2162	RAMNAGAR	390/2	Jambu	35	2195
2163	RAMNAGAR	390/2	Jambu	35	2196
2164	RAMNAGAR	390/2	Jambu	35	2197
2165	RAMNAGAR	390/2	Jambu	35	2198
2166	RAMNAGAR	390/2	Jamfal	35	2200
2167	RAMNAGAR	390/2	Jambu	35	2205
2168	RAMNAGAR	390/2	Jambu	35	2206
2169	RAMNAGAR	390/2	Jambu	52	2207
2170	RAMNAGAR	390/2	Jamfal	50	2211
2171	RAMNAGAR	390/2	Jamfal	50	2212
2172	RAMNAGAR	390/2	Ambo	52	2214
2173	RAMNAGAR	390/2	Ambo	52	2215
2174	RAMNAGAR	390/2	Ambo	65	2216
2175	RAMNAGAR	390/2	Ambo	60	2217
2176	RAMNAGAR	390/2	Ambo	25	2218
2177	RAMNAGAR	390/2	Jambu	40	2219



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara



## Section-8: List of Trees proposed for Transplantation

2178	RAMNAGAR	390/2	Ambo	40	2220
2179	RAMNAGAR	390/2	Ambo	40	2222
2180	RAMNAGAR	390/2	Ambo	90	2225
2181	RAMNAGAR	390/2	Ambo	40	2236
2182	RAMNAGAR	390/2	Ambo	60	2237
2183	RAMNAGAR	390/2	Ambo	50	2239
2184	RAMNAGAR	390/2	Ambo	90	2255
2185	RAMNAGAR	390/2	Ambo	67	2261
2186	RAMNAGAR	390/2	Ambo	68	2263
2187	RAMNAGAR	390/2	Fanas	75	2265
2188	RAMNAGAR	1	Gorasambali	75	2267
2189	RAMNAGAR	1	Gorasambali	75	2257
2190	RAMNAGAR	1	Gorasambali	75	2258
2191	RAMNAGAR	1	Gorasambali	56	2259
2192	RAMNAGAR	1	Gorasambali	90	2260
2193	RAMNAGAR	1	Gorasambali	40	2253
2194	RAMNAGAR	1	Gorasambali	75	2491
2195	RAMNAGAR	1	Gorasambali	75	2492
2196	RAMNAGAR	1	Gorasambali	46	2493
2197	RAMNAGAR	1	Gorasambali	67	2495
2198	RAMNAGAR	1	Gorasambali	90	2496
2199	RAMNAGAR	18/5/3	Gorasambali	58	2498
2200	RAMNAGAR	18/5/3	Gorasambali	60	2502
2201	RAMNAGAR	18/5/3	Gorasambali	50	2505



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2202	RAMNAGAR	18/5/3	Gorasambali	52	2508
2203	RAMNAGAR	18/5/3	Gorasambali	52	2509
2204	RAMNAGAR	18/5/3	Gorasambali	30	2511
2205	RAMNAGAR	18/5/3	Gorasambali	38	2512
2206	RAMNAGAR	18/5/3	Gorasambali	39	2477
2207	RAMNAGAR	18/5/3	Gorasambali	150	2487
2208	RAMNAGAR	18/5/3	Gorasambali	120	2488
2209	RAMNAGAR	18/5/3	Gorasambali	30	2489
2210	RAMNAGAR	18/5/3	Jambu	30	2510
2211	RAMNAGAR	18/5/3	Jambu	25	2507
2212	RAMNAGAR	18/5/3	Jambu	30	2514
2213	RAMNAGAR	18/5/3	Jambu	30	2515
2214	RAMNAGAR	18/5/3	Jambu	25	2516
2215	RAMNAGAR	18/5/3	Jambu	35	2518
2216	RAMNAGAR	18/5/3	Jamfal	35	2519
2217	RAMNAGAR	18/5/3	Rayan	35	2520
2218	RAMNAGAR	18/5/3	Gorasambali	35	2521
2219	RAMNAGAR	18/5/3	Gorasambali	35	2522
2220	RAMNAGAR	9/11/2 PAIKY	Ambo	35	2523
2221	RAMNAGAR	9/11/2 PAIKY	Ambo	35	2524
2222	RAMNAGAR	9/11/2 PAIKY	Gorasambali	35	2527
2223	RAMNAGAR	9/11/2 PAIKY	Gorasambali	35	2529
2224	RAMNAGAR	9/11/2 PAIKY	Gorasambali	25	2530
2225	RAMNAGAR	9/11/2 PAIKY	Gorasambali	25	2532



Signature of the NHSRCL

 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**Section-8: List of Trees proposed for Transplantation**

2226	RAMNAGAR	9/11/2 PAIKY	Gorasambali	25	2533
2227	RAMNAGAR	9/11/2 PAIKY	Gorasambali	25	2534
2228	RAMNAGAR	9/11/2 PAIKY	Gorasambali	60	2535
2229	RAMNAGAR	9/11/2 PAIKY	Gorasambali	90	2536
2230	RAMNAGAR	9/11/2 PAIKY	Gorasambali	50	2537
2231	RAMNAGAR	9/11/2 PAIKY	Gorasambali	40	2538
2232	RAMNAGAR	9/11/2 PAIKY	Jambu	90	2541
2233	Ramnagar	9/11/1	Gorasambali	50	2545
2234	Ramnagar	9/11/1	Gorasambali	25	2547
2235	Ramnagar	9/11/1	Gorasambali	50	2549
2236	Ramnagar	9/11/1	Gorasambali	25	2551
2237	Ramnagar	9/11/1	Gorasambali	25	2552
2238	Ramnagar	9/11/1	Gorasambali	25	2553
2239	Ramnagar	9/11/1	Gorasambali	30	2554
2240	Ramnagar	9/11/1	Gorasambali	40	2555
2241	RAMNAGAR	9/8/3	Ambo	25	2556
2242	RAMNAGAR	9/8/3	Ambo	25	2557
2243	RAMNAGAR	9/8/3	Ambo	30	2558
2244	RAMNAGAR	9/8/3	Jambu	40	2548
2245	RAMNAGAR	9/8/3	Ambo	80	
2246	Ramnagar	9/8/2	Jambu	25	
2247	Ramnagar	9/8/2	Gorasambali	30	
2248	RAMNAGAR	9/8/3	Ambo	35	2559
2249	RAMNAGAR	9/8/3	Gorasambali	35	2560
2250	RAMNAGAR	9/8/3	PHANAS	32	2561
2251	RAMNAGAR	9/8/4	Jambu	32	2562
2252	RAMNAGAR	9/8/4	Jambu	32	2563
2253	RAMNAGAR	9/8/4	Amba	40	2564

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडादरा / Vadodara

Section-8: List of Trees proposed for Transplantation

2254	RAMNAGAR	9/4	Ambo	40	2565
2255	RAMNAGAR	9/4	Ambo	40	2566
2256	RAMNAGAR	9/4	Ambo	120	2567
2257	RAMNAGAR	9/4	Gorasambali	100	2568
2258	Ramnagar	31/2/2	Fanass	25	2569
2259	RAMNAGAR	9/3	Jambu	25	
2260	RAMNAGAR	9/3	Gorasambali	40	
2261	RAMNAGAR	9/3	Gorasambali	60	
2262	RAMNAGAR	18/5/1	Ambo	30	
2263	RAMNAGAR	18/5/1	Ambo	30	
2264	RAMNAGAR	18/5/1	Ambo	30	
2265	RAMNAGAR	18/5/1	Ambo	30	
2266	RAMNAGAR	18/5/1	Ambo	60	
2267	RAMNAGAR	18/5/1	Ambo	25	
2268	RAMNAGAR	18/5 PAIK 2	Gorasambali	30	
2269	RAMNAGAR	18/5 PAIK 2	Gorasambali	25	2575
2270	RAMNAGAR	18/5 PAIK 2	Rayan	50	2580
2271	RAMNAGAR	18/5 PAIK 2	Ambo	70	2581
2272	RAMNAGAR	359	Gorasambali	30	2582
2273	RAMNAGAR	359	Gorasambali	25	2583
2274	RAMNAGAR	359	Gorasambali	30	2584
2275	RAMNAGAR	359	Gorasambali	70	2585
2276	RAMNAGAR	359	Gorasambali	70	2586
2277	RAMNAGAR	359	Gorasambali	65	2587



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

2278	RAMNAGAR	359	Gorasambali	65	2588
2279	RAMNAGAR	359	Gorasambali	65	2593
2280	RAMNAGAR	359	Gorasambali	65	2592
2281	RAMNAGAR	359	Gorasambali	65	2594
2282	RAMNAGAR	359	Gorasambali	60	
2283	Ramnagar	358/P	Chiku	62	
2284	Ramnagar	358/P	Jamfal	63	
2285	Ramnagar	358/P	Jamfal	56	
2286	RAMNAGAR	34 Paiki	Gorasambali	58	
2287	RAMNAGAR	34 Paiki	Ambali	59	
2288	RAMNAGAR	34 Paiki	Ambo	80	
2289	RAMNAGAR	34 Paiki	Sitfal	25	
2290	RAMNAGAR	33/PAIKY	Gorasambali	45	2595
2291	RAMNAGAR	33/PAIKY	Gorasambali	40	2596
2292	RAMNAGAR	33/PAIKY	Gorasambali	50	2597
2293	RAMNAGAR	33/PAIKY	Gorasambali	40	2598
2294	RAMNAGAR	33/PAIKY	Gorasambali	30	2599
2295	RAMNAGAR	33/PAIKY	Gorasambali	25	2600
2296	RAMNAGAR	33/PAIKY	Gorasambali	80	2605
2297	RAMNAGAR	33/PAIKY	Gorasambali	40	2607
2298	RAMNAGAR	33/PAIKY	Gorasambali	40	2608
2299	RAMNAGAR	33/PAIKY	Gorasambali	40	2611
2300	RAMNAGAR	33/PAIKY	Gorasambali	40	2613
2301	RAMNAGAR	33/PAIKY	Gorasambali	40	2614
2302	RAMNAGAR	33/PAIKY	Gorasambali	40	



Signature of the NHSRCL

Signature of the Tenderer

**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**Section-8: List of Trees proposed for Transplantation**

2303	RAMNAGAR	33/PAIKY	Gorasambali	40	2619
2304	RAMNAGAR	33/PAIKY	Gorasambali	40	2620
2305	RAMNAGAR	33/PAIKY	Gorasambali	40	2621
2306	RAMNAGAR	33/PAIKY	Gorasambali	40	2622
2307	RAMNAGAR	33/PAIKY	Gorasambali	40	2623
2308	RAMNAGAR	33/PAIKY	Gorasambali	40	2624
2309	RAMNAGAR	33/PAIKY	Gorasambali	70	2625
2310	RAMNAGAR	33/PAIKY	Gorasambali	60	2627
2311	RAMNAGAR	40	Gorasambali	80	2640
2312	RAMNAGAR	40	Khati Ambali	50	2641
2313	RAMNAGAR	40	Gorasambali	40	2644
2314	RAMNAGAR	40	Gorasambali	30	2652
2315	RAMNAGAR	40	Gorasambali	40	2641
2316	RAMNAGAR	40	Gorasambali	25	
2317	RAMNAGAR	40	Gorasambali	35	
2318	RAMNAGAR	40	Gorasambali	35	
2319	RAMNAGAR	40	Gorasambali	35	2633
2320	RAMNAGAR	40	Khati Ambali	35	2637
2321	RAMNAGAR	40	Gorasambali	87	2638
2322	RAMNAGAR	40	Ambo	66	2640
2323	RAMNAGAR	40	Ambo	35	2661
2324	RAMNAGAR	40	Gorasambali	40	2662
2325	RAMNAGAR	40	Gorasambali	110	2663
2326	RAMNAGAR	40	Gorasambali	110	2664

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

2327	RAMNAGAR	40	Khathi Ambali	40	2660
2328	RAMNAGAR	40	Ambo	38	2655
2329	RAMNAGAR	40	Ambo	40	2644
2330	RAMNAGAR	42	Gorasambali	40	2651
2331	RAMNAGAR	34/P	Gorasambali	40	2655
2332	RAMNAGAR	34/P	Gorasambali	40	2650
2333	RAMNAGAR	34/P	Gorasambali	40	2721
2334	RAMNAGAR	34/P	Gorasambali	40	2761
2335	RAMNAGAR	34/P	Gorasambali	40	
2336	RAMNAGAR	34/P	Gorasambali	40	
2337	RAMNAGAR	34/P	Gorasambali	25	2671
2338	RAMNAGAR	34/P	Gundo	60	2674
2339	MOGAR	135	Gorasambali	60	2676
2340	MOGAR	135	Gorasambali	25	
2341	MOGAR	243/PAIKY2	Gorasambali	61	2680
2342	MOGAR	243/PAIKY2	Khathi Ambali	35	2681
2343	MOGAR	216	Ambo	42	2683
2344	MOGAR	216	Jambu	35	2684
2345	MOGAR	217	Jambu	35	2685
2346	MOGAR	239P	Gorasambali	35	2686
2347	MOGAR	239P	Jambu	35	2687
2348	MOGAR	239P	Ambo	35	2688
2349	MOGAR	239P	Ambali	35	2689
2350	MOGAR	206	Ambo	35	2691
2351	MOGAR	206	Ambo	35	2692
2352	MOGAR	207	Ambo	25	2693
2353	Mogar	701/P	Ambo	39	2694
2354	MOGAR	672	Gorasambali	39	2695
2355	MOGAR	673	Gorasambali	40	2696
2356	MOGAR	673	Ambo	55	2697

Signature of the NHSRCL

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडादरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2357	MOGAR	675	Gorasambali	90	2698
2358	MOGAR	675	Jambu	36	2699
2359	MOGAR	675	Jambu	36	2700
2360	MOGAR	675	Jambu	70	2701
2361	MOGAR	675	Jambu	110	2702
2362	MOGAR	675	Jambu	30	2704
2363	MOGAR	675	Ambal	34	2706
2364	MOGAR	675	Ambal	50	2707
2365	MOGAR	675	Ambal	100	2710
2366	MOGAR	460	Gorasambali	30	2711
2367	MOGAR	460	Gorasambali	105	2731
2368	MOGAR	461	Ambo	65	2734
2369	MOGAR	461	Ambo	55	2735
2370	MOGAR	479-PAIKY	Khati Ambali	50	2738
2371	MOGAR	479-PAIKY	Khati Ambali	35	2739
2372	MOGAR	479-PAIKY	Khati Ambali	47	2740
2373	MOGAR	479-PAIKY	Jambu	58	2741
2374	MOGAR	479-PAIKY	Jambu	114	2743
2375	MOGAR	479-PAIKY	Ambo	50	2744
2376	MOGAR	479-PAIKY	Ambo	30	2747
2377	MOGAR	479-PAIKY	Ambo	100	2748
2378	MOGAR	480	Ambo	55	2749
2379	MOGAR	480	Gorasambali	55	2750
2380	MOGAR	480	Rayan	45	2751
2381	MOGAR	479 Paiki	Ambo	40	2752
2382	MOGAR	484	Ambo	45	2753
2383	MOGAR	484	Khati Ambali	40	2754
2384	MOGAR	484	Khati Ambali	32	2755
2385	MOGAR	484	Jambu	32	2758
2386	MOGAR	484	Ambo	35	2762
2387	MOGAR	485	Ambo	60	2878
2388	MOGAR	485	Ambo	70	
2389	MOGAR	497	Sitafal	40	
2390	MOGAR	497	Khati Ambali	40	



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara



Section-8: List of Trees proposed for Transplantation

2391	MOGAR	497	Khati Ambali	50	
2392	MOGAR	497	Khati Ambali	25	
2393	MOGAR	497	Khati Ambali	40	
2394	MOGAR	497	Khati Ambali	40	
2395	MOGAR	497	Khati Ambali	50	2827
2396	MOGAR	497	Ambo	50	2836
2397	MOGAR	497	Ambo	25	2899
2398	MOGAR	497	Ambo	40	2914
2399	MOGAR	497	Jambu	30	2947
2400	MOGAR	497	Jambu	50	2948
2401	MOGAR	497	Badam	28	3002
2402	MOGAR	497	Ramfal	30	2951
2403	MOGAR	497	Gorasambali	80	2954
2404	MOGAR	497	Gorasambali	28	2957
2405	MOGAR	493	Gorasambali	60	2958
2406	VAGHASI	233	Sitafal	36	2985
2407	VAGHASI	233	Ambo	50	2991
2408	VAGHASI	233	Ambo	55	3001
2409	VAGHASI	233	Ambo	50	3014
2410	VAGHASI	233	Ambo	50	3015
2411	VAGHASI	233	Ambo	50	3016
2412	VAGHASI	233	Ambo	50	3012
2413	VAGHASI	233	Ambo	45	3025
2414	VAGHASI	233	Gorasambali	40	3027
2415	VAGHASI	233	Badam	42	3032
2416	VAGHASI	233	Jambu	72	3033
2417	VAGHASI	233	Ambo	65	3042
2418	VAGHASI	233	Ambo	30	3053
2419	VAGHASI	233	Jambu	90	3032
2420	VAGHASI	233	Ambo	30	3035
2421	VAGHASI	233	Ambo	80	3034
2422	VAGHASI	233	Jambu	71	3036
2423	VAGHASI	233	Ambo	40	3037
2424	VAGHASI	233	Jamfal	55	3038
2425	VAGHASI	233	Jamfal	55	3041
2426	VAGHASI	233	Jambu	45	3059
2427	VAGHASI	227	Ambo	75	3064
2428	VAGHASI	227	Ambo	60	3065
2429	VAGHASI	227	Ambo	50	3066
2430	VAGHASI	227	Ambo	50	3084

*ASOJ*

Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडादरा / Vadodara

## Section-8: List of Trees proposed for Transplantation

2431	VAGHASI	227	Ambo	45	3110
2432	VAGHASI	227	Ambo	45	3115
2433	VAGHASI	227	Ambo	80	3139
2434	VAGHASI	227	Ambo	45	3141
2435	VAGHASI	227	Ambo	50	3127
2436	VAGHASI	227	Ambo	120	3128
2437	VAGHASI	227	Ambo	120	3129
2438	VAGHASI	227	Jambu	100	3130
2439	VAGHASI	227	Jambu	80	3101
2440	VAGHASI	227	Jambu	80	3091
2441	VAGHASI	225 Paiki	Gorasambali	80	3138
2442	VAGHASI	225 Paiki	Gorasambali	120	3144
2443	VAGHASI	222 PAIKI	Gorasambali	51	3174
2444	VAGHASI	222 PAIKI	Gorasambali	35	3179
2445	VAGHASI	222 PAIKI	Gorasambali	25	3182
2446	VAGHASI	222 PAIKI	Gorasambali	25	3187
2447	VAGHASI	222 PAIKI	Gorasambali	50	3188
2448	VAGHASI	222 PAIKI	Gorasambali	50	3212
2449	VAGHASI	222 PAIKI	Gorasambali	50	3194
2450	VAGHASI	222 PAIKI	Bordi	40	3237
2451	VAGHASI	222 PAIKI	Gorasambali	40	3264
2452	VAGHASI	222 PAIKI	Gorasambali	40	3268
2453	VAGHASI	222/PAIKI	Gorasambali	40	3269
2454	VAGHASI	222/PAIKI	Gorasambali	40	3272
2455	Vaghasi	223	Gorasambali	40	3274
2456	VAGHASI	246/4/1	Gorasambali	25	3278
2457	VAGHASI	251/1 PAIKI	Jambu	72	3281
2458	VAGHASI	251/1 PAIKI	Gorasambali	80	3284
2459	VAGHASI	251/1 PAIKI	Ambo	90	3285
2460	VAGHASI	251/1 PAIKI	Ambo	120	3286
2461	VAGHASI	251/1 PAIKI	Ambo	40	3291
2462	VAGHASI	251/1 PAIKI	rayan	70	3295
2463	VAGHASI	251/1 PAIKI	Gorasambali	45	3300
2464	VAGHASI	251/1 PAIKI	Gorasambali	80	3301



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2465	VAGHASI	251/1 PAIKI	Ambo	35	3304
2466	VAGHASI	251/1 PAIKI	Gorasambali	35	3307
2467	VAGHASI	251/1 PAIKI	Ambo	35	3315
2468	VAGHASI	251/1 PAIKI	Gorasambali	35	3346
2469	VAGHASI	251/1 PAIKI	Gorasambali	30	3348
2470	VAGHASI	251/1 PAIKI	Gundo	30	3350
2471	VAGHASI	251/1 PAIKI	Gorasambali	30	3354
2472	VAGHASI	251/1 PAIKI	Gorasambali	30	3359
2473	VAGHASI	27/1 ane 27/2	Ambo	35	3361
2474	VAGHASI	26/1/2	Ambo	339	3362
2475	VAGHASI	16/2	Ambo	38	3365
2476	VAGHASI	16/2	Gorasambali	50	3366
2477	VAGHASI	15/3	Ambo	90	3367
2478	VAGHASI	15/2	Gorasambali	45	3368
2479	VAGHASI	15/1	Gorasambali	25	3369
2480	VAGHASI	15/1	Gorasambali	120	3370
2481	CHIKHODRA	81	Gorasambali	45	3371
2482	CHIKHODRA	81	Gorasambali	40	3375
2483	CHIKHODRA	81	Bor	54	3376
2484	Chikhodra	90	Ambo	32	3377
2485	Chikhodra	90	Ambo	35	3378
2486	Chikhodra	90	Ambo	75	3379
2487	Chikhodra	90	Ambo	43	3381
2488	Chikhodra	90	Jamfal	72	3382
2489	Chikhodra	90	Jamfal	23	3383
2490	Chikhodra	90	Jamfal	58	3386
2491	CHIKHODRA	102/2	Bordi	55	3387
2492	CHIKHODRA	102/2	Gorasambali	40	3388
2493	CHIKHODRA	105/2	Ambo	30	3389
2494	CHIKHODRA	105/2	Ambo	85	3390



Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2495	CHIKHODRA	105/2	Ambo	90	3391
2496	CHIKHODRA	105/2	Ambo	55	3395
2497	CHIKHODRA	105/2	Ambali	48	3397
2498	CHIKHODRA	105/2	Ambala	23	3398
2499	CHIKHODRA	105/4	Chiku	72	3400
2500	CHIKHODRA	105/4	Chiku	30	3401
2501	CHIKHODRA	105/4	Ambo	50	3403
2502	CHIKHODRA	105/3	Gorasambali	60	3407
2503	CHIKHODRA	105/3	Gorasambali	110	3408
2504	CHIKHODRA	105/3	Gorasambali	100	3409
2505	CHIKHODRA	130	Badam	100	3412
2506	CHIKHODRA	131/1	Gorasambali	100	3414
2507	CHIKHODRA	131/2	Sitafal	100	3415
2508	CHIKHODRA	127/2	Gorasambali	100	3417
2509	CHIKHODRA	127/2	Gorasambali	100	3418
2510	CHIKHODRA	127/2	Gorasambali	100	3419
2511	CHIKHODRA	127/2	Gorasambali	100	3421
2512	CHIKHODRA	127/2	Gorasambali	100	3422
2513	CHIKHODRA	127/2	Gorasambali	100	3423
2514	CHIKHODRA	127/2	Gorasambali	100	3424
2515	CHIKHODRA	127/2	Gorasambali	100	3515
2516	CHIKHODRA	127/2	Gorasambali	100	3516
2517	CHIKHODRA	127/2	Gorasambali	100	3517
2518	CHIKHODRA	127/2	Gorasambali	60	3518



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2519	Chikhodra	127/3/A	Gorasambali	100	3519
2520	Chikhodra	127/3/A	Gorasambali	90	3520
2521	CHIKHODRA	326/2 paiki 1	Jamfal	100	3521
2522	CHIKHODRA	326/2 paiki 1	Gorasambali	25	3522
2523	CHIKHODRA	326/2 paiki 1	Gorasambali	25	3523
2524	CHIKHODRA	326/2 paiki 1	Gorasambali	120	3524
2525	CHIKHODRA	322 paiki	Chiku	75	3525
2526	CHIKHODRA	322 paiki	Sitafal	75	3526
2527	CHIKHODRA	322 paiki	Sitafal	90	3527
2528	CHIKHODRA	322 paiki	Jamfal	30	3480
2529	CHIKHODRA	322 paiki	Ambo	75	3530
2530	CHIKHODRA	322 paiki	Ambo	75	3532
2531	CHIKHODRA	322 paiki	Ambo	30	3538
2532	CHIKHODRA	334	Ambo	50	
2533	CHIKHODRA	334	Gorasambali	50	
2534	CHIKHODRA	354/2	Gorasambali	120	
2535	CHIKHODRA	354/2	Gorasambali	180	
2536	CHIKHODRA	354/2	Gorasambali	60	3540
2537	CHIKHODRA	354/2	Gorasambali	60	3543
2538	CHIKHODRA	354/2	Gorasambali	75	3547
2539	CHIKHODRA	354/2	Gorasambali	100	3549
2540	CHIKHODRA	354/2	Gorasambali	100	3553
2541	CHIKHODRA	354/2	Gorasambali	60	3552
2542	CHIKHODRA	354/2	Gorasambali	60	3556



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय उच्च गति रेल कॉर्पोरेशन लिमिटेड  
 बहादुर नगर, दिल्ली

## Section-8: List of Trees proposed for Transplantation

2543	CHIKHODRA	354/2	Gorasambali	60	3558
2544	CHIKHODRA	354/2	Gorasambali	100	3565
2545	CHIKHODRA	354/2	Gorasambali	100	3666
2546	CHIKHODRA	354/2	Gorasambali	100	3639
2547	CHIKHODRA	355/1	Gorasambali	100	3641
2548	CHIKHODRA	355/1	Gorasambali	100	3642
2549	CHIKHODRA	355/1	Gorasambali	100	3644
2550	CHIKHODRA	364/3	Gorasambali	100	3645
2551	CHIKHODRA	364/3	Gorasambali	78	3646
2552	CHIKHODRA	364/3	Gorasambali	58	3647
2553	CHIKHODRA	364/3	Gundo	68	3650
2554	CHIKHODRA	364/3	Gorasambali	53	3652
2555	CHIKHODRA	364/3	Gorasambali	105	3656
2556	CHIKHODRA	364/3	Gorasambali	48	3659
2557	CHIKHODRA	364/3	Gorasambali	32	3660
2558	CHIKHODRA	364/2	Gorasambali	62	3661
2559	CHIKHODRA	364/2	Gorasambali	30	3664
2560	CHIKHODRA	364/2	Gorasambali	30	3665
2561	CHIKHODRA	364/2	Gorasambali	30	3666
2562	CHIKHODRA	364/2	Gorasambali	30	3733
2563	CHIKHODRA	364/2	Gorasambali	30	3737
2564	CHIKHODRA	364/2	Gorasambali	30	3738
2565	CHIKHODRA	364/2	Gorasambali	30	3739
2566	CHIKHODRA	374/1	Gorasambali	30	3740



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



Tender No.: NHSRCL/BRC/2019-20/28

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

Section-8: List of Trees proposed for Transplantation

2567	CHIKHODRA	374/1	Gorasambali	30	3741
2568	CHIKHODRA	374/1	Gorasambali	30	3742
2569	CHIKHODRA	373/2	Gorasambali	30	3743
2570	CHIKHODRA	397/P	Khatiambali	30	3744
2571	CHIKHODRA	397/P	Gorasambali	30	3745
2572	CHIKHODRA	397/P	Gorasambali	30	3746
2573	CHIKHODRA	397/P	Gorasambali	30	3747
2574	CHIKHODRA	368+369	Khatiambali	30	3748
2575	CHIKHODRA	368+369	Ambo	30	3749
2576	CHIKHODRA	368+369	rayan	30	3750
2577	CHIKHODRA	368+369	Ambala	30	3751
2578	CHIKHODRA	368+369	Gorasambali	30	3768
2579	CHIKHODRA	368+369	Gorasambali	30	3769
2580	CHIKHODRA	368+369	Gorasambali	30	3770
2581	CHIKHODRA	368+369	Gorasambali	30	3771
2582	CHIKHODRA	368+369	Gorasambali	30	3772
2583	CHIKHODRA	368+369	Gorasambali	30	3787
2584	CHIKHODRA	368+369	Gorasambali	30	3788
2585	CHIKHODRA	368+369	Gorasambali	30	3789
2586	CHIKHODRA	370	Gorasambali	30	3790
2587	CHIKHODRA	370	Gorasambali	30	3794
2588	CHIKHODRA	401	Gorasambali	30	4118
2589	CHIKHODRA	401	Gorasambali	30	4119
2590	CHIKHODRA	401	Gorasambali	30	4120

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रमुख-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गति रेल कॉर्पोरेशन लिमिटेड  
Anand

## Section-8: List of Trees proposed for Transplantation

2591	CHIKHODRA	401	Gorasambali	30	4121
2592	CHIKHODRA	401	Jambu	30	4120/1
2593	CHIKHODRA	401	Gorasambali	30	4257
2594	CHIKHODRA	401	Gorasambali	30	
2595	CHIKHODRA	401	Gorasambali	30	
2596	CHIKHODRA	401	Gorasambali	30	
2597	CHIKHODRA	401	Gorasambali	30	
2598	CHIKHODRA	401	Gorasambali	30	
2599	CHIKHODRA	401	Gorasambali	30	
2600	CHIKHODRA	401	Gorasambali	30	
2601	CHIKHODRA	401	Gorasambali	30	4270
2602	CHIKHODRA	401	Gorasambali	30	4271
2603	CHIKHODRA	401	Gorasambali	30	4296
2604	CHIKHODRA	401	Khatiambali	30	4297
2605	CHIKHODRA	401	Bor	30	4303
2606	CHIKHODRA	401	Gorasambali	30	4304
2607	CHIKHODRA	408	Gorasambali	30	4305
2608	CHIKHODRA	408	Gorasambali	30	4309
2609	CHIKHODRA	408	Gorasambali	30	4310
2610	CHIKHODRA	408	Gorasambali	30	4311
2611	CHIKHODRA	408	Gorasambali	30	4317
2612	CHIKHODRA	408	Gorasambali	30	4320
2613	CHIKHODRA	408	Bordi	30	4321
2614	CHIKHODRA	409	Gorasambali	30	4325



Signature of the NHSRCL

Dy. Chief Project Manager-Civil

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



## Section-8: List of Trees proposed for Transplantation

2615	CHIKHODRA	409	Gorasambali	30	4354
2616	CHIKHODRA	409	Gorasambali	30	4377
2617	CHIKHODRA	409	Gorasambali	30	4378
2618	GAMDI	73 PAIKI	Jambu	30	4379
2619	GAMDI	73 PAIKI	Ambo	30	4383
2620	GAMDI	73 PAIKI	Ambo	30	4384
2621	GAMDI	73 PAIKI	Gorasambali	30	4385
2622	GAMDI	652/1 PAIKI	Ambo	30	4388
2623	GAMDI	652/1 PAIKI	Ambo	30	4389
2624	GAMDI	480 PAIKI	Gorasambali	30	4390
2625	samarkha	442	Jambu	30	4391
2626	samarkha	442	Ambala	30	
2627	samarkha	442	Jambu	30	
2628	SAMARKHA	439-2	Gorasambali	30	
2629	SAMARKHA	439-2	Gorasambali	30	
2630	SAMARKHA	439-2	Gorasambali	30	
2631	SAMARKHA	439-2	Gorasambali	30	4392
2632	SAMARKHA	439-2	Gorasambali	30	4422
2633	Samarkha	439-3	Gorasambali	30	44423
2634	Samarkha	439-3	Gorasambali	30	4424
2635	SAMARKHA	329	Gorasambali	30	4410
2636	SAMARKHA	329	Ambo	30	4415
2637	SAMARKHA	329	Ambo	30	4416
2638	SAMARKHA	329	Ambo	30	4417
2639	SAMARKHA	335	Gorasambali	30	4418
2640	SAMARKHA	335	Ambo	30	4419
2641	SAMARKHA	335	Ambo	30	4420



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक (सिविल)  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय उच्च गति रेल परियोजना लिमिटेड  
 वडोदा, Gujarat, India Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2642	SAMARKHA	335	Ambo	30	4439
2643	SAMARKHA	335	Gorasambali	30	4443
2644	SAMARKHA	335	Rayan	30	4448
2645	SAMARKHA	336/1	Gorasambali	30	4451
2646	SAMARKHA	336/1	Gorasambali	30	4461
2647	SAMARKHA	336/1	Gorasambali	30	4464
2648	SAMARKHA	334	Gorasambali	30	4466
2649	SAMARKHA	334	Gorasambali	30	4467
2650	SAMARKHA	334	Gorasambali	30	4468
2651	SAMARKHA	334	Gorasambali	30	4475
2652	SAMARKHA	334	Gorasambali	30	4476
2653	SAMARKHA	334	Gorasambali	30	4477
2654	SAMARKHA	334	Gorasambali	30	4478
2655	SAMARKHA	334	Bor	30	4479
2656	SAMARKHA	334	Rayan	125	4482
2657	SAMARKHA	334	Ambali	48	4483
2658	SAMARKHA	340/1	Jambu	48	4484
2659	SAMARKHA	340/1	Jambu	48	4485
2660	SAMARKHA	340/1	Jambu	48	4498
2661	SAMARKHA	340/1	Jambu	48	4500
2662	SAMARKHA	340/1	Jambu	48	4502
2663	SAMARKHA	340/1	Jambu	60	4504
2664	SAMARKHA	340/1	Ambali	90	4501
2665	SAMARKHA	340/1	Ambali	60	4480



Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**Section-8: List of Trees proposed for Transplantation**

2666	SAMARKHA	340/1	Ambali	56	4481
2667	SAMARKHA	340/1	Ambali	40	4492
2668	SAMARKHA	340/1	Ambala	40	4518
2669	SAMARKAH	338	Ambo	25	4522
2670	SAMARKAH	338	Ambo	65	4524
2671	SAMARKAH	338	Ambo	25	4511
2672	SAMARKAH	338	Khatiambali	45	4525
2673	SAMARKAH	338	Gorasambali	45	4527
2674	SAMARKAH	338	Gorasambali	45	4528
2675	SAMARKAH	338	Gorasambali	90	4529
2676	SAMARKAH	338	Gorasambali	60	4535
2677	SAMARKAH	338	Gorasambali	60	4536
2678	SAMARKAH	338	Gorasambali	60	4537
2679	SAMARKAH	338	Gorasambali	60	4539
2680	SAMARKAH	338	Gorasambali	90	4545
2681	SAMARKAH	338	Gorasambali	25	4546
2682	SAMARKAH	338	Gorasambali	75	4547
2683	SAMARKAH	338	Gorasambali	50	4548
2684	SAMARKAH	338	Gorasambali	60	4558
2685	Samarkha	337	Gorasambali	30	4573
2686	Samarkha	337	Gorasambali	42	4610
2687	Samarkha	337	Gorasambali	35	4618
2688	Samarkha	337	Gorasambali	45	4579
2689	Samarkha	337	Gorasambali	45	4584
2690	Samarkha	337	Gorasambali	45	4588
2691	Samarkha	337	Gorasambali	52	4589
2692	Samarkha	337	Gorasambali	35	4590

Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक (सिविल)  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गति रेल परियोजना लिमिटेड  
बॉम्बे, गुजरात, भारत

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2693	Samarkha	337	Gorasambali	110	4591
2694	Samarkha	337	Gorasambali	110	4593
2695	Samarkha	337	Gorasambali	110	4595
2696	Samarkha	337	Gorasambali	110	4596
2697	Samarkha	337	Gorasambali	110	4611
2698	Samarkha	337	Gorasambali	110	4612
2699	Samarkha	337	Gorasambali	110	4617
2700	Samarkha	337	Gorasambali	110	4619
2701	Samarkha	337	Gorasambali	110	4621
2702	Samarkha	337	Gorasambali	110	4623
2703	Samarkha	337	Gorasambali	110	4627
2704	Samarkha	337	Gorasambali	110	4628
2705	Samarkha	337	Gorasambali	110	4629
2706	Samarkha	337	Gorasambali	110	4631
2707	Samarkha	337	Gorasambali	110	4632
2708	Samarkha	337	Gorasambali	140	4633
2709	Samarkha	337	Gorasambali	165	4634
2710	Samarkha	337	Gorasambali	176	4635
2711	Samarkha	337	Gorasambali	120	4638
2712	Samarkha	337	Gorasambali	48	4639
2713	Samarkha	337	Gorasambali	172	4641
2714	Samarkha	337	Gorasambali	148	4642
2715	Samarkha	337	Gorasambali	45	4643
2716	Samarkha	337	Gorasambali	55	4616
2717	Samarkha	337	Gorasambali	30	4615
2718	Samarkha	337	Gorasambali	55	4614
2719	Samarkha	337	Ambo	40	4697
2720	SAMARKAH	341/2	AMbo	35	4707
2721	SAMARKAH	341/2	Khati ambali	70	4708
2722	SAMARKHA	341/1	Jambu	70	4710
2723	SAMARKHA	341/1	Jambu	65	4711
2724	SAMARKHA	341/1	Jambu	69	4712
2725	SAMARKHA	341/1	Jambu	68	4725
2726	SAMARKHA	341/1	Jambu	65	4734



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

2727	SAMARKHA	341/1	Jambu	60	4735
2728	SAMARKHA	341/1	Jambu	62	4736
2729	SAMARKHA	341/1	Jambu	63	4737
2730	SAMARKHA	341/1	Jambu	68	4738
2731	SAMARKHA	341/1	Jambu	69	4742
2732	SAMARKHA	341/1	Jambu	70	4745
2733	SAMARKHA	341/1	Jambu	70	4754
2734	SAMARKHA	341/1	Jambu	75	4769
2735	SAMARKHA	341/1	Jambu	65	4786
2736	SAMARKHA	341/1	Jambu	65	4787
2737	SAMARKHA	341/1	Jambu	45	4788
2738	SAMARKHA	341/1	Jambu	45	4789
2739	SAMARKHA	341/1	Jambu	120	4825
2740	SAMARKHA	341/1	Jambu	55	4935
2741	SAMARKHA	341/1	Gorasambali	30	4936
2742	SAMARKHA	341/1	Gorasambali	30	4941
2743	SAMARKHA	341/1	Gorasambali	30	4957
2744	SAMARKHA	341/1	Gorasambali	50	4958
2745	SAMARKHA	341/1	Ramfal	35	
2746	SAMARKHA	341/1	Khati ambali	40	
2747	SAMARKHA	341/1	rayan	40	
2748	SAMARKHA	341/1	Ambo	45	
2749	BORIYAVI	476/6	Gorasambali	59	
2750	BORIYAVI	475/3	Gorasambali	25	4959
2751	BORIYAVI	475/3	Gorasambali	146	4960

*AS*

Signature of the NHSRCL

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2752	BORIYAVI	475/3	Gorasambali	96	4967
2753	BORIYAVI	475/3	Gorasambali	80	4968
2754	BORIYAVI	474	Ambo	25	4969
2755	BORIYAVI	474	Ambo	32	4970
2756	BORIYAVI	474	Ambo	75	4977
2757	BORIYAVI	474	Ambo	80	4979
2758	BORIYAVI	470/3	Gorasambali	35	4997
2759	BORIYAVI	470/3	Gorasambali	23	4998
2760	BORIYAVI	470/3	Gorasambali	35	5005
2761	BORIYAVI	470/2	Gorasambali	34	5001
2762	BORIYAVI	470/2	Gorasambali	27	5031
2763	BORIYAVI	470/2	Gorasambali	28	5032
2764	BORIYAVI	470/2	Gorasambali	45	5033
2765	BORIYAVI	470/2	Gorasambali	150	5034
2766	BORIYAVI	470/2	Gorasambali	98	5035
2767	BORIYAVI	470/2	Gorasambali	54	5036
2768	BORIYAVI	470/2	Gorasambali	45	5037
2769	BORIYAVI	672/8	Gorasambali	43	5038
2770	BORIYAVI	672/8	Gorasambali	50	5045
2771	BORIYAVI	672/8	Gorasambali	50	5076
2772	BORIYAVI	672/8	Gorasambali	50	5077
2773	BORIYAVI	470/1	Gorasambali	50	5078
2774	BORIYAVI	470/1	Gorasambali	50	5079
2775	BORIYAVI	470/1	Gorasambali	50	5009
2776	BORIYAVI	470/1	Gorasambali	35	5010
2777	BORIYAVI	470/1	Gorasambali	35	5011
2778	Boriyavi	497/5	Ambo	35	5014
2779	Boriyavi	497/3	Gorasambali	35	5015
2780	BORIYAVI	498/2	Gorasambali	55	5016
2781	BORIYAVI	498/2	Gorasambali	60	5017
2782	BORIYAVI	498/2	Gorasambali	50	5023
2783	BORIYAVI	498/2	Gorasambali	50	5024
2784	BORIYAVI	498/2	Gorasambali	50	5026
2785	BORIYAVI	498/2	Gorasambali	50	5027
2786	BORIYAVI	498/2	Gorasambali	50	5028
2787	BORIYAVI	498/2	Gorasambali	50	5031
2788	BORIYAVI	498/2	Gorasambali	50	5046
2789	BORIYAVI	498/2	Gorasambali	65	5018
2790	BORIYAVI	498/2	Gorasambali	60	5020
2791	BORIYAVI	498/2	Gorasambali	60	5048



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

2792	BORIYAVI	498/2	Gorasambali	45	5054
2793	BORIYAVI	498/2	Gorasambali	45	5046
2794	BORIYAVI	498/2	Gorasambali	35	5051
2795	BORIYAVI	498/2	Gorasambali	35	5055
2796	BORIYAVI	498/2	Gorasambali	35	5057
2797	BORIYAVI	498/2	Gorasambali	35	5032
2798	BORIYAVI	498/2	Gorasambali	35	5033
2799	BORIYAVI	498/2	Gorasambali	35	5034
2800	BORIYAVI	498/2	Gorasambali	35	5035
2801	BORIYAVI	498/1	Gorasambali	35	5036
2802	BORIYAVI	498/1	Gorasambali	35	5037
2803	BORIYAVI	498/1	Ambo	35	5038
2804	BORIYAVI	498/1	Jamfal	35	
2805	BORIYAVI	498/1	Ambo	35	
2806	BORIYAVI	498/1	Ambo	35	
2807	BORIYAVI	498/1	Ambo	35	
2808	BORIYAVI	498/1	Khati ambali	50	
2809	BORIYAVI	498/1	Jambu	48	
2810	BORIYAVI	498/1	Gorasambali	54	
2811	BORIYAVI	500/2	Ambo	60	
2812	BORIYAVI	500/2	Badam	50	
2813	BORIYAVI	500/2	Gorasambali	45	
2814	BORIYAVI	500/2	Gorasambali	45	
2815	BORIYAVI	500/2	Gorasambali	40	
2816	BORIYAVI	500/2	Gorasambali	40	
2817	BORIYAVI	503/1	Gorasambali	40	
2818	BORIYAVI	504+505	Gorasambali	40	
2819	BORIYAVI	504+505	Gorasambali	35	
2820	BORIYAVI	504+505	Gorasambali	45	
2821	BORIYAVI	504+505	Gorasambali	50	
2822	BORIYAVI	504+505	Gorasambali	45	
2823	BORIYAVI	504+505	Gorasambali	50	
2824	BORIYAVI	504+505	Gorasambali	50	
2825	BORIYAVI	703/1	Gorasambali	50	
2826	BORIYAVI	699/3	Gorasambali	50	
2827	BORIYAVI	699/3	Gorasambali	50	
2828	BORIYAVI	699/3	Gorasambali	60	
2829	BORIYAVI	699/3	Gorasambali	70	
2830	BORIYAVI	699/3	Gorasambali	95	
2831	BORIYAVI	699/3	Gorasambali	40	



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

उप मुख्य परियोजना प्रबंधक सिविल  
National High Speed Rail Corporation Ltd.  
राजकोट, गुजरात  
Vadodara

## Section-8: List of Trees proposed for Transplantation

2832	BORIYAVI	699/2	Gorasambali	40	
2833	BORIYAVI	699/2	Gorasambali	40	
2834	BORIYAVI	699/2	Gorasambali	40	
2835	BORIYAVI	699/2	Gorasambali	105	
2836	BORIYAVI	699/2	Gorasambali	65	
2837	BORIYAVI	700/2	Gorasambali	60	
2838	BORIYAVI	700/2	Ambo	60	
2839	BORIYAVI	700/2	Gorasambali	90	5061
2840	BORIYAVI	700/2	Ambo	50	5062
2841	BORIYAVI	700/2	Gorasambali	70	5063
2842	BORIYAVI	700/2	Gorasambali	40	5064
2843	BORIYAVI	700/2	Gorasambali	70	5065
2844	BORIYAVI	700/2	Gorasambali	50	5066
2845	BORIYAVI	700/2	Gorasambali	40	5067
2846	BORIYAVI	700/2	AMBO	90	5068
2847	BORIYAVI	700/1	Gorasambali	35	5069
2848	BORIYAVI	700/1	Gorasambali	28	5070
2849	BORIYAVI	700/1	AMBO	60	5071
2850	BORIYAVI	700/1	AMBO	40	5072
2851	BORIYAVI	700/1	Gorasambali	25	5073
2852	BORIYAVI	700/1	Gorasambali	150	5074
2853	BORIYAVI	700/1	Gorasambali	35	5075
2854	BORIYAVI	700/1	AMBO	40	5083
2855	BORIYAVI	700/1	AMBO	25	5086
2856	BORIYAVI	700/1	Gorasambali	60	5087
2857	BORIYAVI	700/1	Gorasambali	40	5088
2858	BORIYAVI	700/1	AMBO	40	5089
2859	BORIYAVI	700/1	GORASAMBALI	50	5090
2860	BORIYAVI	700/1	GORASAMBALI	50	5091
2861	BORIYAVI	700/1	GORASAMBALI	40	5092
2862	BORIYAVI	700/1	GORASAMBALI	50	5093
2863	BORIYAVI	700/1	GORASAMBALI	35	5094
2864	BORIYAVI	700/1	AMBO	35	5095
2865	BORIYAVI	700/1	GORASAMBALI	40	5096
2866	BORIYAVI	700/1	GORASAMBALI	48	5097



Signature of the NHSRCL  
 Dy. Chief Project Manager-Civil  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer



Section-8: List of Trees proposed for Transplantation

2867	BORIYAVI	700/1	GORASAMBALI	72	5100
2868	BORIYAVI	700/1	GORASAMBALI	50	5101
2869	BORIYAVI	700/1	GORASAMBALI	45	5102
2870	BORIYAVI	700/1	GORASAMBALI	40	5109
2871	BORIYAVI	700/1	GORASAMBALI	40	
2872	BORIYAVI	700/1	GORASAMBALI	40	
2873	BORIYAVI	700/1	GORASAMBALI	40	5115
2874	BORIYAVI	700/1	Ambo	50	5144
2875	BORIYAVI	700/1	Ambo	90	5145
2876	BORIYAVI	695/2	Gorasambali	50	5146
2877	BORIYAVI	695/2	Gorasambali	100	5151
2878	BORIYAVI	695/2	AMBALI	100	5161
2879	BORIYAVI	695/2	AMBO	70	5162
2880	BORIYAVI	695/2	Gorasambali	90	5163
2881	BORIYAVI	695/2	Gorasambali	40	5164
2882	BORIYAVI	695/2	Gorasambali	60	5166
2883	BORIYAVI	695/2	Gorasambali	50	5154
2884	BORIYAVI	721/2/1	Gorasambali	70	5170
2885	BORIYAVI	721/2/1	Gorasambali	70	5172
2886	BORIYAVI	721/2/1	Gorasambali	90	5174
2887	BORIYAVI	721/2/1	Gorasambali	90	5175
2888	BORIYAVI	721/2/1	Gorasambali	70	5177
2889	BORIYAVI	721/2/1	Gorasambali	70	5178
2890	BORIYAVI	721/2/1	Gorasambali	90	5179
2891	BORIYAVI	682/1	Gorasambali	56	5184
2892	BORIYAVI	682/1	Gorasambali	59	5185
2893	BORIYAVI	682/1	Gorasambali	69	5186
2894	BORIYAVI	682/1	Gorasambali	55	5189
2895	BORIYAVI	682/1	Gorasambali	59	5191
2896	BORIYAVI	682/1	Gorasambali	35	5192
2897	BORIYAVI	677	Gorasambali	36	5194
2898	BORIYAVI	942/1	Ambo	39	5198
2899	BORIYAVI	942/1	Ambo	40	5199
2900	BORIYAVI	942/1	AMBO	45	5200
2901	BORIYAVI	942/1	Jamfal	45	5203

*AS001*

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय उच्च गति रेल कॉर्पोरेशन लिमिटेड  
 Vadodara

## Section-8: List of Trees proposed for Transplantation

2902	BORIYAVI	942/1	AMBO	69	5204
2903	BORIYAVI	964/2	Ambo	70	5205
2904	BORIYAVI	964/2	Ambo	75	5213
2905	BORIYAVI	964/2	Chiku	80	5214
2906	BORIYAVI	964/2	Chiku	65	5215
2907	BORIYAVI	964/2	Ambo	69	5216
2908	BORIYAVI	964/2	Rayan	59	5221
2909	BORIYAVI	964/2	Bor	62	5222
2910	BORIYAVI	964/1	Gorasambali	65	
2911	BORIYAVI	964/1	Ambo	60	5223
2912	BORIYAVI	965	Gorasambali	50	5224
2913	BORIYAVI	965	Khati ambali	70	5227
2914	BORIYAVI	965	Gorasambali	70	5228
2915	BORIYAVI	965	Ambo	150	5229
2916	BORIYAVI	965	Ambo	75	5230
2917	BORIYAVI	965	Gorasambali	40	5231
2918	BORIYAVI	965	Gorasambali	35	5232
2919	BORIYAVI	965	Ambo	32	5233
2920	BORIYAVI	965	Jambu	50	5234
2921	BORIYAVI	965	Gorasambali	50	5235
2922	BORIYAVI	965	AMBO	30	5237
2923	BORIYAVI	1004/3	Ambo	30	5238
2924	BORIYAVI	1004/3	Rayan	60	5239
2925	BORIYAVI	1004/2	Ambo	25	5240
2926	BORIYAVI	1004/2	Gorasambali	45	5241
2927	BORIYAVI	1004/2	Gorasambali	45	5242
2928	BORIYAVI	1004/2	Gorasambali	50	5243
2929	BORIYAVI	1004/2	Gorasambali	30	5244
2930	BORIYAVI	1004/2	Gorasambali	120	5245
2931	BORIYAVI	1004/2	Gorasambali	120	5246
2932	BORIYAVI	1004/2	Gorasambali	150	5252
2933	BORIYAVI	1004/2	Gorasambali	25	5255
2934	BORIYAVI	1004/2	Gorasambali	95	5256
2935	BORIYAVI	1004/2	Gorasambali	82	5259
2936	BORIYAVI	1004/2	Gorasambali	97	5260
2937	BORIYAVI	1004/2	Gorasambali	124	5261
2938	BORIYAVI	1004/2	Gorasambali	101	5262
2939	BORIYAVI	1004/2	Gorasambali	45	5263
2940	BORIYAVI	1004/2	Gorasambali	50	5264
2941	BORIYAVI	1004/2	Gorasambali	50	5265



Signature of the NHSRCL

Signature of the Tenderer

Dy. Chief Project Manager-Civil

 उप मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Section-8: List of Trees proposed for Transplantation

2942	BORIYAVI	1004/2	Gorasambali	50	5279
2943	BORIYAVI	1004/2	Gorasambali	50	5281
2944	BORIYAVI	1004/2	Gorasambali	50	5295
2945	BORIYAVI	1004/2	Gorasambali	50	5296
2946	BORIYAVI	1004/2	Gorasambali	130	5297
2947	BORIYAVI	1004/2	Gorasambali	72	5304
2948	BORIYAVI	1004/2	Gorasambali	25	5307
2949	BORIYAVI	1004/2	Gorasambali	138	5321
2950	BORIYAVI	1004/2	Gorasambali	68	5322
2951	BORIYAVI	1004/2	Gorasambali	69	5323
2952	BORIYAVI	1004/2	Gorasambali	25	5324
2953	BORIYAVI	1004/2	Ambo	86	5325
2954	BORIYAVI	1003	Gorasambali	35	5326
2955	BORIYAVI	1003	Gorasambali	40	5327
2956	BORIYAVI	1003	Gorasambali	35	5332
2957	BORIYAVI	1003	Gorasambali	35	5338
2958	BORIYAVI	1003	Gorasambali	35	5339
2959	BORIYAVI	1003	Gorasambali	35	5343
2960	BORIYAVI	1003	Gorasambali	35	5346
2961	BORIYAVI	1003	Gorasambali	35	5349
2962	BORIYAVI	1135/1	Rayan	35	5350
2963	BORIYAVI	1135/1	Gorasambali	50	5353
2964	BORIYAVI	1135/1	Gorasambali	50	5355
2965	BORIYAVI	1135/1	Gorasambali	50	5358
2966	BORIYAVI	1135/1	rayan	50	5359
2967	BORIYAVI	1135/1	Gorasambali	50	5328
2968	BORIYAVI	1135/1	Gorasambali	50	5364
2969	BORIYAVI	1135/1	Gorasambali	50	5365
2970	BORIYAVI	1135/1	Gorasambali	55	5370
2971	BORIYAVI	1135/1	Gorasambali	65	5371
2972	BORIYAVI	1135/1	rayan	48	5372
2973	BORIYAVI	1135/1	Gorasambali	80	5373
2974	BORIYAVI	1135/1	Gorasambali	45	5374
2975	BORIYAVI	1135/1	Gorasambali	30	5375
2976	BORIYAVI	1135/1	rayan	102	5376
2977	BORIYAVI	1135/1	Ambo	88	5379
2978	BORIYAVI	1135/1	Gorasambali	110	5377
2979	BORIYAVI	1135/1	Gorasambali	25	5378
2980	BORIYAVI	1135/1	Gorasambali	60	5383
2981	BORIYAVI	1135/1	Gorasambali	78	5392



Signature of the NHSRCL

**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबन्धक (सिविल)  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय उच्च गति रेल निगम लिमिटेड  
 वडोदरा, Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

2982	BORIYAVI	1135/1	Gorasambali	60	5393
2983	BORIYAVI	1135/1	rayan	30	5394
2984	BORIYAVI	1135/1	Ambo	25	5403
2985	BORIYAVI	1135/1	Ambo	35	5413
2986	BORIYAVI	1135/1	Gorasambali	45	5414
2987	BORIYAVI	1135/1	Ambo	70	5415
2988	BORIYAVI	1135/1	Gorasambali	80	5425
2989	BORIYAVI	1135/1	Gorasambali	38	5426
2990	BORIYAVI	1135/1	Ambo	38	5427
2991	BORIYAVI	1135/1	Gorasambali	38	5428
2992	BORIYAVI	1135/1	Gorasambali	38	5429
2993	BORIYAVI	1135/1	Ambali	38	5430
2994	BORIYAVI	1107/6	Gorasambali	38	5432
2995	BORIYAVI	1107/3	Gorasambali	38	5434
2996	BORIYAVI	1107/3	Gorasambali	38	5435
2997	BORIYAVI	1107/3	Gorasambali	65	5446
2998	BORIYAVI	1107/3	Ambo	60	5447
2999	BORIYAVI	1107/3	Ambo	65	5433
3000	BORIYAVI	1243/1	Ambo	65	5436
3001	BORIYAVI	1208/2	Gorasambali	60	5438
3002	BORIYAVI	1208/2	Gorasambali	60	5441
3003	BORIYAVI	1208/2	Khati ambali	60	5444
3004	BORIYAVI	1208/2	Gorasambali	40	5449
3005	BORIYAVI	1208/2	Gorasambali	40	5450
3006	BORIYAVI	1208/2	Gorasambali	40	5457
3007	BORIYAVI	1208/2	Gorasambali	40	5458
3008	BORIYAVI	1208/2	Gorasambali	40	5464
3009	BORIYAVI	1208/2	Chiku	40	5476
3010	BORIYAVI	1208/2	Gorasambali	40	5467
3011	BORIYAVI	1244/1	Gorasambali	40	5471
3012	BORIYAVI	1244/1	khatiambali	40	5472
3013	BORIYAVI	1244/1	khatiambali	40	5478
3014	BORIYAVI	1230	Gorasambali	40	5481
3015	BORIYAVI	1230	Khati ambali	40	5482
3016	BORIYAVI	1230	Gorasambali	40	5483
3017	BORIYAVI	1230	Gorasambali	40	5484
3018	BORIYAVI	1230	Gorasambali	40	5486
3019	BORIYAVI	1234/3	Gorasambali	40	5487
3020	BORIYAVI	1234/3	Gorasambali	40	5485
3021	BORIYAVI	1234/3	Gorasambali	40	5488



Signature of the NHSRCL

 D. Chini Project Manager-Civil  
 उपा. मुख्य परियोजना प्रबंधक-सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
 वडोदरा / Vadodara

Signature of the Tenderer

Section-8: List of Trees proposed for Transplantation

3022	BORIYAVI	1233	Gorasambali	40	5489
3023	BORIYAVI	1233	Rayan	40	5490
3024	BORIYAVI	1234/10	khatiambali	40	5491
3025	BORIYAVI	721/2/2	Ambo	40	5492
3026	BORIYAVI	721/2/2	Jamfal	40	5493
3027	BORIYAVI	721/2/2	gorasambali	40	5495
3028	BORIYAVI	721/2/2	gorasambali	40	5530
3029	BORIYAVI	721/2/2	gorasambali	40	5531
3030	BORIYAVI	683/1	gorasambali	40	5532
3031	BORIYAVI	680	gorasambali	40	5537
3032	BORIYAVI	680	gorasambali	40	5541
3033	BORIYAVI	680	gorasambali	40	5545
3034	BORIYAVI	680	gorasambali	40	5546
3035	BORIYAVI	675/P	gorasambali	30	5548
3036	BORIYAVI	675/P	gorasambali	25	5552
3037	BORIYAVI	675/P	gorasambali	30	5558
3038	BORIYAVI	675/P	gorasambali	35	5556
3039	BORIYAVI	675/P	gorasambali	38	
3040	BORIYAVI	675/P	gorasambali	42	
3041	BORIYAVI	941/3/3	gorasambali	45	5564
3042	BORIYAVI	941/3/3	gorasambali	48	5565
3043	BORIYAVI	941/3/3	gorasambali	350	5570
3044	BORIYAVI	941/3/2	Jamfal	30	5582
3045	BORIYAVI	941/3/2	Ambo	32	5584
3046	BORIYAVI	941/1	Ambali	35	5581
3047	BORIYAVI	941/1	Jambu	38	5589
3048	BORIYAVI	1002	gorasambali	36	5590
3049	BORIYAVI	1002	gorasambali	90	5591
3050	BORIYAVI	1002	gorasambali	55	5592
3051	BORIYAVI	1002	gorasambali	76	5593
3052	BORIYAVI	1109/1/2	jambu	80	5594
3053	BORIYAVI	1109/1/2	jambu	55	5595
3054	BORIYAVI	1109/1/2	Ambo	42	5599
3055	BORIYAVI	1109/1/2	Ambo	75	5601
3056	BORIYAVI	1109/1/2	Gorasambali	86	5607
3057	BORIYAVI	1109/1/2	Gorasambali	36	5619
3058	BORIYAVI	1109/1/2	Khatiambali	84	5658
3059	BORIYAVI	1109/1/2	Khatiambali	65	5663
3060	BORIYAVI	1109/1/2	rayan	104	5664
3061	BORIYAVI	1109/1/3	Gorasambali	38	5671



Signature of the NHSRCL  
**Dy. Chief Project Manager-Civil**  
 उप मुख्य परियोजना प्रबंधक सिविल  
 National High Speed Rail Corporation Ltd.  
 राष्ट्रीय उच्च गति रेल कॉर्पोरेशन लिमिटेड  
 200, Vaidodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

3062	BORIYAVI	1109/1/3	Gorasambali	48	5673
3063	BORIYAVI	1109/1/3	Gorasambali	58	5675
3064	BORIYAVI	1109/1/3	Gorasambali	30	5680
3065	BORIYAVI	1109/1/3	Ambo	52	5681
3066	BORIYAVI	1109/1/3	Ambo	130	5682
3067	BORIYAVI	1109/1/3	Khatiambali	110	5683
3068	BORIYAVI	1109/1/1	Gorasambali	120	5688
3069	BORIYAVI	1109/1/1	Gorasambali	30	5689
3070	BORIYAVI	1109/1/1	Gorasambali	28	5695
3071	BORIYAVI	1109/1/1	Gorasambali	23	5697
3072	BORIYAVI	1109/1/1	Gorasambali	30	5699
3073	BORIYAVI	1109/1/1	Gorasambali	45	5701
3074	BORIYAVI	1109/1/1	Gorasambali	120	5702
3075	BORIYAVI	1109/2	Jambu	90	5708
3076	BORIYAVI	1109/2	Jambu	120	5705
3077	BORIYAVI	1109/2	Jambu	60	5710
3078	BORIYAVI	1107/5	Gorasambali	120	5712
3079	BORIYAVI	1107/5	Gorasambali	120	5716
3080	BORIYAVI	1107/5	Gorasambali	120	5717
3081	BORIYAVI	1107/5	Gorasambali	25	5719
3082	BORIYAVI	1107/5	Gorasambali	35	5724
3083	BORIYAVI	1107/5	Gorasambali	45	5725
3084	BORIYAVI	1107/5	Gorasambali	35	5734
3085	BORIYAVI	1107/5	Gorasambali	25	5657
3086	BORIYAVI	1107/7	Jambu	30	5735
3087	BORIYAVI	1108/1	Gorasambali	30	5736
3088	BORIYAVI	1108/1	Gorasambali	45	5737
3089	BORIYAVI	1384/1	Gorasambali	45	5738
3090	BORIYAVI	1384/1	Gorasambali	30	5739
3091	BORIYAVI	1384/1	Gorasambali	75	5743
3092	BORIYAVI	506/2	Gorasambali	90	5744
3093	BORIYAVI	506/2	Gorasambali	30	5745
3094	BORIYAVI	506/2	Gorasambali	120	5746
3095	BORIYAVI	506/2	Gorasambali	60	5762
3096	BORIYAVI	506/2	Gorasambali	120	5763
3097	BORIYAVI	506/2	Gorasambali	25	5764
3098	BORIYAVI	721/1	rayan	35	5765
3099	BORIYAVI	1209	Ambo	30	5767
3100	BORIYAVI	1209	Ambo	30	5769
3101	BORIYAVI	1209	Gorasambali	60	5774



Signature of the NHSRCL

 Dy. Chief Project Manager-Civil  
 ઉપ મુખ્ય પરિયોજના પ્રવંધક-સિવિલ  
 National High Speed Rail Corporation Ltd.  
 રાષ્ટ્રીય હાઈ સ્પીડ રેલ નિગમ લિમિટેડ  
 વડોદરા / Vadodara

Signature of the Tenderer

## Section-8: List of Trees proposed for Transplantation

3102	BORIYAVI	1209	Rayan	40	5780
3103	BORIYAVI	1107/8	Gorasambali	32	5776
3104	BORIYAVI	1107/8	Khatiambali	50	5777
3105	BORIYAVI	1107/8	Jambu	35	5779
3106	BORIYAVI	1107/8	GORASAMBALI	45	5781
3107	BORIYAVI	1107/8	Khatiambali	60	5786
3108	BORIYAVI	1107/8	Khatiambali	25	5789
3109	BORIYAVI	1107/8	Khatiambali	30	5791
3110	BORIYAVI	1107/8	GORASAMBALI	50	5793
3111	BORIYAVI	1107/8	GORASAMBALI	50	5794
3112	BORIYAVI	1107/8	GORASAMBALI	25	5795
3113	BORIYAVI	1107/8	GORASAMBALI	25	5799
3114	BORIYAVI	1107/8	Khatiambali	25	5798
3115	BORIYAVI	1112/2	Khatiambali	25	5803
3116	BORIYAVI	1112/2	Khatiambali	25	5806
3117	BORIYAVI	1112/2	Khatiambali	25	5808
3118	BORIYAVI	1112/2	gorasambali	40	5810
3119	BORIYAVI	1112/2	gorasambali	40	5811
3120	BORIYAVI	1112/2	Ambo	25	5814
3121	BORIYAVI	1229/5/A	gorasambali	25	5813
3122	BORIYAVI	672/6	Ambo	40	5819
3123	BORIYAVI	672/6	Ambo	32	5820
3124	BORIYAVI	672/6	Ambo	28	5822
3125	BORIYAVI	672/6	gorasambali	25	2524
3126	BORIYAVI	672/6	gorasambali	48	5830
3127	BORIYAVI	672/6	gorasambali	25	5834
3128	BORIYAVI	672/6	gorasambali	48	5879
3129	BORIYAVI	672/6	gorasambali	32	5880
3130	BORIYAVI	672/6	gorasambali	28	5903
3131	BORIYAVI	672/6	gorasambali	32	5905
3132	BORIYAVI	672/6	Jambu	32	5906
3133	BORIYAVI	672/6	Jambu	72	5907
3134	BORIYAVI	672/6	Jamfal	40	5910
3135	BORIYAVI	672/6	Jamfal	48	5932
3136	BORIYAVI	672/7	Ambo	50	5935
3137	BORIYAVI	672/7	Ambo	65	5937



Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**

 उप मुख्य परियोजना प्रमुख-सिविल  
 National High Speed Rail Corporation Ltd.  
 स. न. उ. र. प्र. नि. नि. लिमिटेड  
 385001, Vadodara



**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**Section-8: List of Trees proposed for Transplantation**

3138	BORIYAVI	672/7	Ambo	30	5941
3139	BORIYAVI	672/7	Ambo	25	5943
3140	BORIYAVI	672/7	Gargundo	60	5947
3141	BORIYAVI	672/7	Khatiambali	50	5948
3142	BORIYAVI	672/7	Jambu	60	5949
3143	BORIYAVI	672/7	gorasambali	40	5951
3144	BORIYAVI	672/7	gorasambali	60	5952
3145	BORIYAVI	672/7	gorasambali	35	5958

**Note:**

1. Transplantation is planned from the above list of trees.
2. The NHSRCL has the right to introduce new trees for the transplantation based on the requirement. The Contractor shall be paid as per the agreed rates based on the actual execution of work
3. The Contractor has to inform the list of trees on regular basis to the NHSRCL prior to transplantation.

Signature of the NHSRCL

Dy. Chief Project Manager-Civil  
उप-प्रमुख परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय हाई स्पीड रेल निगम लिमिटेड  
वडोदरा / Vadodara

Signature of the Tenderer





**Tender No.: NHSRCL/BRC/2019-20/28**

Transplantation of standing trees by machines in the alignment of MAHSR Project in Anand district, Gujarat state in connection with Mumbai Ahmedabad High Speed Rail Project.

**END OF DOCUMENT**

Signature of the NHSRCL

Signature of the Tenderer

**Dy. Chief Project Manager-Civil**  
उप मुख्य परियोजना प्रबंधक-सिविल  
National High Speed Rail Corporation Ltd.  
राष्ट्रीय उच्च गति रेल निगम लिमिटेड  
वडोदरा / Vadodara

